

Addendum

Signage Renovations
I-75 and U.S. 90
Lake City, Florida

Project

1733

Architect's Project Number

September 26, 2017

Date

Page 1 of 1

Pages

N/A

Attachments

Four

Addendum Number

This Addendum shall be considered part of the Contract Documents and shall be incorporated integrally into them. Where provisions of the following supplementary data differ from those of the original Contract Documents, this Addendum shall take precedence. Bidders shall acknowledge receipt of this Addendum on their Bid Form.

1. **PROJECT MANUAL – SECTION 00 2113 – INSTRUCTIONS TO BIDDERS:** Refer to Part 13, Subparagraph B. The 60 day construction time frame requirement is no longer a project requirement.
2. **PROJECT MANUAL – SECTION 00 2113 – INSTRUCTIONS TO BIDDERS:** Refer to Part 16. The Liquidated Damages requirement is no longer a project requirement.
3. **PROJECT MANUAL, SECTION DRAWINGS:** Refer to Sign 2. Replace the interior wooden catwalk with expanded metal catwalk. Similar to the scope of work already included for Sign 1.

END OF ADDENDUM