
COLUMBIA COUNTY, FLORIDA BOARD OF COUNTY COMMISSIONERS 
REQUEST FOR PROJECT 2023-P I-75 BILLBOARD PROJECT 
 
The Columbia County Board of County Commissioners will receive sealed bids in the office of 
the County Manager, 135 NE Hernando Avenue, Suite 203, Lake City, FL 32055 until 2:00 PM 
on October 24th, 2023. 
Billboard location is 435 NW Hall of Fame Drive, Lake City, FL 32055-4834 
Specifications and bid forms may be obtained from the County’s website 
https://www.columbiacountyfla.com/PurchasingBids.asp. Bidders are required to attend a 
Mandatory Pre-Bid Conference on October 11th, 2023 at 3:00 PM, please contact Clint 
Pittman at 386) 623-0415 for any questions. Any other questions regarding specifications and/or 
bid documents must be sent via email no later than October 17th, 2023 to: 
ejones@columbiacountyfla.com 
The successful bidder will be required to furnish the County Manager with a 5% bid bond with 
submittal, and if selected, furnish the County Manager with a performance bond and proof of 
liability insurance prior to commencing work. The Columbia County Commission reserves the 
right to reject any or all bids and to add to the contract or delete from the contract to stay within 
their funding capabilities. 
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Exhibit B 
Columbia County 

Purchasing Department 
General Instructions to Bidders 

These instructions will bind bidders and conditions herein set forth, except as specifically 
qualified in special bid and contract terms issued with any individual bid. 

1. The following criteria are used in determining low responsible bidder:
A. The ability, capacity and skill of bidder to perform required service.
B. Whether the bidder can perform service promptly or within specified time.
C. The character, integrity, reputation, judgment, experience and efficiency of bidder.
D. The performance of previous contracts with Columbia County.
E. The suitability of equipment or material for county use.
F. The ability of bidder to provide future maintenance.

2. Payment Terms are net (30) unless otherwise specified. Favorable terms, discounts, may be offered and will be
considered in determining low bids if they are deemed by Purchasing Department to be advantageous to the
County.

3. All bids should be tabulated, totaled and checked for accuracy. Unit price will prevail in case of errors.

4. All requested information shall be included in the envelope. All desired information must be included for your

bid to receive full consideration.

5. If anything on the bid request is not clear, you should contact the Purchasing Director immediately.

6. A bidders list is available at the Purchasing Office.

7. Quote all prices F.O.B. our warehouse or as specified in bid documents.

8. Each proposal shall be clearly marked on the outside of the envelope including Fed Ex, UPS or other delivery

service envelopes, as a sealed bid. The name of the item being bid shall be shown on the outside in full.

9. No responsibility shall attach to any County representative or employee for the premature opening of bids not

properly addressed or identified.

10. If only one (1) bid is received, the bid may be rejected and re-advertised or excepted if determined to be in the

counties best interest.

11. Bids received late will not be accepted, and the County will not be responsible for late mail delivery.

12. Telephone and facsimile bids will not be acceptable in formal bid openings (sealed bids). Should a bid be
misplaced by the County and found later, it will be considered. Any bidder may request and shall receive a
receipt showing the day and time any bid is delivered to the appropriate office of the County from the personnel
thereof.

13. Bids requiring bid bonds will not be accepted if bond is not enclosed. Cash or certified check will be accepted in
lieu of bond except on construction projects where cost exceeds $40,000.

14. All bidders must be recognized dealers in the materials or equipment specified and is qualified to advise in their
application or use. A bidder at any time requested must satisfy the Purchasing Office and the County
Coordinator that he has the requisite organization, capital, plant, stock ability and experience to satisfactorily
execute the contract in accordance with the provisions of the contract in which he is interested.

15. Any alterations, erasures, additions, or admissions of required information or any changes to specifications or
bidding schedule are done at the risk of the bidder. Any bid will be rejected that has a substantial variation, that
is; a variation that affects price, quantity, and quality or delivery date (when delivery is required by a specific
time).



16. When requested, samples will be furnished to the County free of expense, properly marked for identification and
accompanied by a list where there is more than one (1) sample. The County reserves the right to mutilate or
destroy any sample submitted whenever it may be to the best interest of the County to do so for the purpose of
testing.

17. The County will reject any material, supplies or equipment that did not meet the specifications, even though the
bidder lists the trade names or names of such material on the bid or price quotation form.

18. The unauthorized use of patented articles is done entirely at the risk of the successful bidder.

19. The ESTIMATED QUANTITY given in the specifications or advertisements is for the purpose of bidding only.
The County may purchase more or less than the estimated quantity and the vendor must not assume that such
estimated quantity is part of the contract.

20. Only the latest model equipment as evidenced by the manufacture’s current published literature will be
considered. Obsolete models of equipment not in production will not be acceptable. The equipment shall be
composed of new parts and materials. Any unit containing used parts or having seen any service other than the
necessary tests will be rejected. In addition to the equipment specifically called for in the specification, all
equipment catalogued by the manufacturer as standard or required by the State of Florida shall be furnished with
the equipment. Where required by the State of Florida Motor Vehicle Code, vehicles shall be inspected and bear
the latest inspection sticker of the Florida Department of Revenue.

21. The successful bidder on motor vehicle equipment shall be required to furnish with delivery of vehicle,
certificate of origin and any other appropriate documentation as required by the Florida Motor Vehicle
Department.

22. Prospective bidders are required to examine the location of the proposed work or delivery and determine, in
their own way, the difficulties, which are likely to be encountered in the prosecution of the same.

23. All materials, equipment and supplies shall be subject to rigid inspection, under the immediate supervision of
the Purchasing Department, its designee and /or the department to which they are delivered. If defective
material, equipment, or supplies are discovered, the contractor, upon being instructed by the Purchasing
Department or designee, shall remove, or make good such material, equipment, or supplies without extra
compensation. It is expressly understood and agreed that the inspection of materials by the County will in no
way lessen the responsibility of the Contractor release him from his obligation to perform and deliver to the
County Sound and satisfactory materials, equipment, or supplies. The Contractor agrees to pay the costs of all
tests upon defective material, equipment, or supplies or allow the costs to be deducted from any monies due him
from the County.

24. Unless otherwise specified by the Purchasing Department all materials, supplies, or equipment quoted herein
must be delivered within thirty (30) days from the day of notification or exceptions noted on bid sheets.

25. A contract will not be awarded to any corporation, firm, or individual who is, from any cause, in arrears to the
County or who has failed in former contracts with the County to perform work satisfactorily, either to the
character of the work, the fulfillment or guarantee, or the time consumed in completing the work.

26. Reasonable grounds for supposing that any bidder is interested in more than one proposal for the same item will
be considered sufficient cause for rejection of all proposals in which he is interested.

27. Submitting a proposal when the bidder intends to sublet the contract may be a cause for rejection of bids or
cancellation of the contract by the County Coordinator.

28. Unless otherwise specified the County reserves the right to award each items separately or on a lump sum basis
whichever is in the best interest of the County.

29. The County reserves the right to reject any and/or all quotations, to waive any minor discrepancies in the bids
for all bidders equally, quotations, or specifications, when deemed to be in the best interest of the County and
also to purchase any part, all or none of the materials, supplies, or equipment specified.



30. Failure of the bidder to sign the bid or have the signature of an authorized representative or agent on the bid
proposal in the space provided will be cause for rejection of the bid. Signature must be written in ink.
Typewritten or printed signatures will not be acceptable.

31. Any bidder may withdraw his bid at any time before the time set for the opening of the bids. No bid may be
withdrawn in the thirty- (30) day period after bids are opened.

32. It is mutually understood and agreed that if at any time the Purchasing Department or designee shall be of the
opinion that the contract or any part thereof is unnecessarily delayed or that the rate of progress or delivery is
unsatisfactory, or that the contractor is willfully violating any of the conditions or covenants of the agreement, or
executing the same in bad faith, the Purchasing Department or his designee shall have the power to notify the
aforesaid contractor of the nature of the complaint. Notification shall constitute delivery of notice, or letter to
address given in the proposal. If after three (3) working days of notification the conditions are not corrected to
the satisfaction of the Purchasing Director, he shall thereupon have the power to take whatever action he may
deem necessary to complete the work or delivery herein described, or any part thereof, and the expense thereof,
so charged, shall be deducted from any paid by the County out of such monies as may become due to the said
contractor, under and by virtue of this agreement. In case such expense shall exceed the last said sum, then and
in that event, the bondsman or the contractor, his executors, administrators, successors, or assigns, shall pay the
amounts of such excess to the County on notice made by the Purchasing Department or his designee of the
excess due.

33. If the bidder proposes to furnish any item of foreign make or product, he shall write “foreign” together with the
name of the originating country opposite such item on a proposal.

34. Any complaint form bidders relative to the invitation to bid or attached specifications shall be made prior to the
time of opening bids; otherwise, the bidder waives any such complaint.

35. Contracts may be cancelled by the County with or without cause on thirty- (30) days advance written notice.

36. All contractors submitting bids for road projects in excess of $250,000 must be pre-qualified with the Florida
Department of Transportation and shall provide proof of such qualification upon request.

37. Any bidder affected adversely by an intended decision with respect to the award of any bid, shall file with the
Purchasing Department for Columbia County, a written notice of intent to file a protest not later than seventy- 
two (72) hours (excluding Saturdays, Sundays and legal holidays), after the posting of the bid tabulation.
Protest procedures may be obtained in the Purchasing Department.

38. A person or affiliate who has been placed on the convicted vendor's list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to Columbia County, may not
submit a bid on a contract with Columbia County for the construction or repair of a public building or public
work, may not submit bids on leases of real property to Columbia County, may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with Columbia County, and may not
transact business with Columbia County for a period of 36 months from the date of being placed on the
convicted vendor list.
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SECTION 00 2113 

INSTRUCTIONS TO BIDDERS 

PART 1 - DEFINITION OF TERMS: Whenever in this Project Manual the following term(s) are 
used, their intent and meaning shall be interpreted as follows: 

1.1 OWNER 
COLUMBIA COUNTY, FLORIDA 
POST OFFICE BOX 1529 
LAKE CITY, FLORIDA 32056-1529 

1.2 BUILDING CODE ADMINISTRATOR 

A. The Building Code Administrator, licensed by the Department of Professional Regulation as a 
Building Official. 

1.3 CONTRACTOR 

A. Individual, firm, partnership or corporation entering into a construction Contract to perform as 
"General" or "Prime" Contractor the work specified in the Contract Documents. 

1.4 ARCHITECT 

A. The firm of Kail Partners Architecture & Interiors, P.O. Box 359055, Gainesville, Florida, 32635-
9055.  

1.5 SUBCONTRACTOR 

A. Individual, firm, partnership or corporation entering into an agreement to furnish materials and labor 
for the work specified and described in the Contract Documents. Subcontractors shall have a 
current occupational license for the State of Florida, as applicable. 

1.6 MANUFACTURER OR SUPPLIER 

A. Individual, firm, partnership or corporation entering into an agreement to furnish materials only for 
the work specified and described in the Contract Documents. 

1.7 BIDDER 

A.  Individual, firm, partnership or corporation submitting a proposal for the work contemplated. 

1.8 PROJECT 

A. Work specified and described in the Contract Documents. 

1.9 ADDENDA 

A. Written and/or graphic revisions issued prior to the award and execution of the Contract which 
modify and/or interpret the Contract Documents by additions, deletions, clarifications or corrections. 
Addenda will become part of the Contract Documents when the Contract is awarded and executed. 

1.10 CONTRACT DOCUMENTS  

A. Consist of the Contract, the Project Manual, Drawings, Addenda issued prior to the award and 
execution of the Contract, and Change Orders issued after the award and execution of the 
Contract, and such other documents as are made a part of same by reference in the Contract 
Documents. 
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1.11 PROPOSAL 

A. The forms, including all items related to, envelopes and other information pertaining to the complete 
bid, complete and properly executed, which the Bidder has submitted as their Proposal for the work 
contemplated. 
1. Base Bid: The sum stated in the Proposal for which the Bidder offers to perform the work 

described in the Contract Documents as the base, to which work may be added to or deducted 
from for sums stated in Alternate Bids. 

2. Alternate Bid: An amount stated in the Proposal to be added to or deducted from the amount of 
the Base Bid if the corresponding change in Project scope or materials or methods of construc-
tion described in the Contract Documents is accepted. 

3. Unit Price: An amount stated in the Proposal as a price per unit of measurement for materials 
and labor or services as described in the Contract Documents. 

1.12 DRAWINGS 

A. The official plans and other Drawings or reproductions thereof, pertaining to the work to be 
performed, included in this project manual. 

1.13 PROJECT MANUAL 

A. Written and graphic data bound together for Specifications. 

1.14 BUILDING PERMIT 

A. Issued to the Contractor after requirements of the application process have been satisfied and 
compliance with the appropriate Codes and Standards have been achieved. Construction Plans 
and Specifications shall be submitted for review by the Building Code Administrator for the issuance 
of a Building Permit. 

1.15 CONTRACT 

A. The County-Contractor Agreement consisting of the agreement text preceding the signature of the 
parties, the Performance Bond and Labor and Material Payment Bond, the Certificates of Insurance 
and other documents as may be required by the Contract Documents. 

1.16 APPLICATION FOR PAYMENT 

A. Statement of amounts claimed by Contractor as payments due on account of work performed or 
materials suitably stored. 

1.17 ARCHITECT'S ACCEPTANCE 

A. Architect's acknowledgement that a material is acceptable or in accordance with Contract 
requirements. 

1.18 RECORD DRAWINGS 

A. Drawings made during progress of construction illustrating how various elements of the work were 
actually installed. 

1.19 CHANGE ORDER 

A. A work order, issued after the award and execution of the Contract, signed by the County 
authorizing a change in the scope of the work during construction. 

1.20 FIELD REPRESENTATIVE 

A. A person in the field designated to represent a responsible party during construction. 
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1.21 SCHEDULE OF VALUES 

A. A statement furnished to the Architect by the Contractor reflecting the amounts to be allotted for the 
principal parts of the work. It is to serve as a guide for reviewing the Contractor's Applications for 
Payment. 

1.22 SHOP DRAWINGS AND PRODUCT DATA 

A. Drawings, diagrams, illustrations, schedules, performance charts, brochures and other data 
prepared by the Contractor or Subcontractor, manufacturer, supplier or distributor, which illustrate 
how specific portions of the work shall be fabricated, erected and/or installed. 

1.23 SAMPLES 

A. Physical examples furnished by the Contractor which illustrate materials, equipment or 
workmanship, and which establish standards by which the work will be reviewed. 

1.24 TIME OF COMPLETION 

A. The number of calendar days, or the actual date, by which the work is required to be completed. 

PART 2 - EXAMINATION 

2.1 DRAWINGS, PROJECT MANUAL AND PROJECT SITE AND PRE-BID CONFERENCE 

A. Bidders are required to examine the Drawings, Project Manual and Addenda to become familiar 
with work to be performed under the Contract.  

B. Bidders are encouraged to visit the project site to become familiar with the local conditions that may 
affect the work to be performed, and the equipment, materials and labor required. 

C. Pre-Bid Conference: Bidders are required to attend a mandatory Pre-Bid Conference on the date, 
time and place set forth in the advertisement for bids. This Pre-Bid Conference will be held in order 
to review the scope of work of the Contract Documents and to allow questions to be asked by the 
Bidders. If deemed necessary, Architect will then issue an Addendum to the Drawings and Project 
Manual to change, modify or explain any decisions or other information that comes out at this Pre-
Bid Conference.  

PART 3 - CLARIFICATION TO BIDDERS 

3.1 CLARIFICATION 

A. No oral clarification in regard to the meaning of Drawings and Project Manual and no oral 
instructions will be given before the award and execution of the Contract. Discrepancies, omissions 
or doubts as to the meaning of Contract Documents shall be given in writing to the Architect for 
interpretation not later than seven calendar days prior to Bid Date. 

PART 4 - FAMILIARITY WITH LAWS 

4.1 KNOWLEDGE OF LAWS 

A. The Bidder shall be familiar with Federal, State, and Local laws, ordinances, codes, rules, and 
regulations that affect the Bid or the work under this Contract. Lack of knowledge on the part of the 
Bidder will not provide relief from responsibility of compliance with the above, whether or not 
specifically called for or shown in the Contract Documents. 
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PART 5 - PREPARATION AND SUBMISSION OF BIDS 

5.1 PREPARATION 

A. Each Bidder shall use the Proposal Form included or one provided by the County, indicating base 
bid amount and alternate bid amount(s). Erasures or other corrections in the Proposal shall be 
explained or noted over the signature of the Bidder. Proposals containing conditions, omissions, 
unexplained erasures, alterations, items not called for, or irregularities may be rejected by the 
County. 

B. Each Proposal shall give the full business address of the Bidder and state whether it is an 
individual, corporation or partnership. Proposals by a corporation, shall be signed with the legal 
name and seal of the corporation, followed by the name of the State of its incorporation, and by the 
manual signature and designation of an officer, agent, or other person authorized to bind the 
corporation, and if the person signing is not the President, be accompanied by a duly authenticated 
document evidencing the authority to the officer or agent. Proposals by partnerships shall show the 
names of all partners and must be signed in the partnership name by one of the partners. The 
partnership signature shall be followed by the manual signature of the partner signing. The name of 
the person signing and his designation shall be typed or printed below their signature. Proposals by 
a person who affixes to his signature the word "President", "Secretary", "Agent", or other 
designation without disclosing his principal may be held to the terms of the Proposal by the 
individual so signing. Satisfactory evidence of the authority of an officer, agent, attorney, or other 
person signing for a corporation, and agent, attorney, etc., signing for a partnership or an individual 
shall be furnished. 

5.2 SUBMISSION 

A. Proposals shall be enclosed in a sealed envelope and delivered or mailed to the proper address 
provided by the County. Failure to comply with these requirements may be cause for rejection of the 
Proposal.  

B. Each bidder shall submit per requirements of Section 00 4300 the following: 
1. A list of names of the Subcontractors or other persons or organizations, including those who 

are to furnish materials for equipment fabricated to a special design, proposed for such 
portions of the work as may be designated in the Contract Documents, or if no portions are so 
designated, the names of the Subcontractors proposed for the principal portions of the work. If 
the Contractor uses their own work force for any of the above, insert the names of his firm in 
the appropriate blank and be properly licensed as applicable for the specific type work listed. 

PART 6 - DISQUALIFICATION OF BIDDERS 

6.1 DISQUALIFICATION 

A. More than one Proposal from an individual, firm, partnership, corporation, or association under the 
same or different names shall not be considered. Reasonable grounds for believing that a Bidder is 
interested in more than one Proposal for the same work shall cause rejection of all Proposals in 
which such Bidders are believed to be interested. Proposals may be rejected if there is reason to 
believe that collusion exists among the Bidders. Proposals in which the prices obviously are 
unbalanced may be rejected. 

PART 7 - BID GUARANTEE 

7.1 BID GUARANTEE  

A. Proposals shall be accompanied by a Bid Guarantee which shall be a Bid Bond, Cashier's Check or 
Certified Check in the amount of five percent (5%) of the Base Bid made payable to the County.  
Such Bid Guarantee shall be submitted with the understanding that it shall guarantee the Bidder will 
not withdraw his Proposal for a period of thirty calendar days after the scheduled closing time for 
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the receipt of Bid and that, if his Proposal is accepted, they will enter into a construction Contract 
with the County and the required Bonds will be submitted within the time set forth below; and that in 
the event of the withdrawal of his Proposal within the thirty calendar day period, or failure to enter 
into Contract and submit all the required bonds and insurance certificates within ten calendar days 
after they have received an County/Contractor Contract the Bidder shall be liable to the County for 
the full amount of the Bid Guarantee as representing the damage to the County on account of the 
default of the Bidder in any particular thereof. The Checks or Bid Bonds shall be returned to all 
bidders except the three lowest Bidders until after the County and the Accepted Bidder have 
executed the Contract and Bonds have been approved by the County. If the required Contract and 
Bonds have not been executed within thirty calendar days after the Bid Date, then the Check or Bid 
Bond of any Bidder will be returned upon their request, provided they have not been notified of the 
acceptance of their Proposal. 

PART 8 - RECEIPT AND OPENING OF BIDS 

8.1 RECEIPT AND OPENING  

A. Bids will be opened at the time and place provided by the County. The County or County's Agent 
whose duty it is to open the Proposals will decide when the specified time has arrived, and 
Proposals received after will not be considered. No responsibility will be attached to the County or 
any County’s Agent for the premature opening of a Proposal not properly addressed and identified. 

PART 9 - BID MODIFICATIONS 

9.1 MODIFICATIONS 

A. Bid modifications will be accepted from Bidders provided the modification(s) is (are) clearly written, 
and signed and dated by an authorized agent of the Bidder, at the place where Proposals are to be 
received, and if received prior to the Bid Opening.   

PART 10 - WITHDRAWAL OF BIDS 

10.1 WITHDRAWAL 

A. Bids may be withdrawn on request received from Bidders prior to the time fixed for Bid opening. 
Negligence on the part of the Bidder in preparing their Proposal confers no right for the withdrawal 
of his Proposal after it has been opened. 

PART 11 - AWARD OF CONTRACT 

11.1 AWARD OF CONTRACT 

A. The Construction Contract will be awarded as soon as possible to the lowest responsible Bidder, 
provided their Proposal is reasonable and it is to the best interest of the County to accept it. 

11.2 RIGHT TO WAIVER 

A. The County reserves the right to waive any informality in bids received when such waiver is in the 
best interest of the County. 

11.3 FURTHER REQUESTS 

A. Each Bidder shall, if so requested by the County, present evidence of their experience, 
qualifications and ability to carry out the terms of the Contract, including a financial statement. 
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11.4 The Contractor shall purchase at their expense sets of Drawings and Project Manual and related 

Addenda as required for their use and furnish for the use of all the Subcontractors on the project 
upon award of the Contract. 

PART 12 - REJECTION OF BIDS 

12.1 REJECTION 

A. The County reserves the right to reject any and all Proposals when rejection is in the best interest of 
the County and to reject the Proposal of a Bidder who, in the opinion of the County, is not in a 
position to perform the Contract. 

PART 13 - COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 

13.1 TIME OF COMPLETION  

A. Contractor shall execute the County/Contractor Contract within seven calendar days from date of 
receipt and return to the County for his execution. Submit required insurance certificates within 
seven calendar days from date of receipt of the executed County / Contractor Contract. Contractor 
shall begin work within seven calendar days from date of receipt of a Building Permit and Notice to 
Proceed issued by the appropriate authority.   

B. All work shall be Substantially Complete within 60 calendar days from date of Notice to Proceed 
and Finally Completed within 14 calendar days from the date the Project is declared Substantially 
Complete. 

C. Contractor shall maintain sufficient labor and supervision on the project site until items have been 
completed, including Architect's Substantial Completion Review Punch List. A Final Review with the 
Owner's Representative, Architect and Contractor will be scheduled upon completion of items on 
Architect’s Punch List. 

13.2 COMMENCEMENT 

A. At the Preconstruction Conference, the County shall make arrangements with the Contractor for the 
assignment of staging area to be used at the site for storage of materials, parking, etc. During the 
construction, the Contractor shall maintain the areas. The storage of materials for use in 
construction of this Contract shall not interfere with existing walkways, driveways, etc. Existing trees 
and landscaping shall be protected from injury. 

PART 14 - SUBSTANTIAL COMPLETION 

14.1 DEFINITION 

A. The term Substantial Completion shall mean that materials required by the Contract Documents are 
incorporated in the project, that labor has been performed and that the work is ready for review.   

PART 15 - FINAL COMPLETION 

15.1 FINAL REVIEW 

A. If, upon Final Review, more than ten items on the original Substantial Completion Review Punch 
Lists are found to be uncorrected, the Architect reserves the right to terminate the Final Review, 
until such time as items on the Punch Lists are completed. 
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PART 16 - LIQUIDATED DAMAGES 

16.1 LIQUIDATED DAMAGES 

A. If project is not Substantially Completed, the Contractor shall pay to the County, as liquidated 
damages, two hundred dollars for each calendar day elapsing between the date for Substantial 
Completion and the date such Substantial Completion shall have been accomplished. If the project 
is not Finally Completed, the Contractor shall pay to the County, as liquidated damages, two 
hundred dollars per calendar day. 

B. Liquidated Damages shall be payable in addition to other excess expenses or costs payable by the 
Contractor to the County or Architect under the provisions of the General Conditions and 
Supplementary Conditions and shall not exclude the recovery of damages by the County under 
other provisions of the Contract Documents. 

C. The provision for Liquidated Damages for delay shall not affect the County's right to terminate the 
Contract and the County's exercise of the right to terminate shall not release the Contractor from his 
obligation to pay Liquidated Damages. Said Liquidated Damages shall be payable in addition to 
other expenses or costs payable by the Contractor and shall not exclude the recovery of damages 
by the County under other provisions of the Contract. 

PART 17 - PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

17.1 THE PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND  

A. The Performance Bond and Labor and Material Payment Bond shall be accompanied by a duly 
authenticated or certified document evidencing that the person executing the Bonds on behalf of the 
Surety had the authority to do so on the date of the Bonds. 

B. In the usual case the conferring of that authority has occurred prior to the date of the Bonds and the 
document showing the date of appointment and enumeration of the powers of the person executing 
the Bonds is accompanied by a certificate that the appointment and power have not been revoked 
and remain in effect. The date of the certifications cannot be earlier than the date of the Bonds. The 
Bonds shall be dated not earlier than the Contract. See General Conditions. 

C. The Bonds shall be executed in the same manner and by the same person who executed the 
Contract. 

PART 18 - REQUIREMENTS FOR CERTIFICATES OF INSURANCE 

18.1 RELATED REQUIREMENTS  

A. Refer to Supplementary Conditions for specific requirements. 

PART 19 - BASIS FOR BIDDING 

19.1 BASIS FOR BIDDING PRODUCTS (SHALL BE AS FOLLOWS: 

A. Products Specified by Reference Standards or by Description Only: Products meeting those stand-
ards or descriptions. 

B. Products Specified by Naming One or More Manufacturers with a Provision for Pre-Bid or Post-Bid 
Substitutions. See individual Sections for specific requirements. 

C. Products Specified by Naming Only One Manufacturer: No options, no substitutions allowed. 
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19.2 SUBSTITUTIONS 

A. Pre-Bid and Post-Bid Substitutions: Refer to Section 01 6000. 

PART 20 - EXECUTION OF CONTRACT 

20.1 SIGNATURES 

A. If the Contractor be an individual, the Contract shall be signed with his manual signature. 

B. If the Contractor be a firm or company owned by an individual, the Contract shall be executed in the 
name of the firm or company by the manual signature of the County. 

C. If the Contractor be a partnership, the Contract shall be executed in the name of the partnership by 
the manual signature of a partner or partners. 

D. If the Contractor be a corporation, the Contract shall be executed in the name of the corporation 
and shall bear the corporate seal. It may be signed for the  corporation by the President and 
attested by the Secretary; if signed for the corporation by any officer other than the President, the 
signature of each officer signing shall be attested by the Secretary, and the executed Contract shall 
be accompanied by a duly authenticated document, bearing the seal of the corporation, quoting the 
section of the By-Laws of the corporation authorizing the Board of Directors to designate such 
officer, and a copy of the Resolution designating and authorizing him to execute on behalf of the 
corporation. That document must contain a statement that the authority is in effect on the date of 
execution of the Contract, and may not be dated earlier than the date of the execution of the 
Contract. The same officer may not execute the Contract and authenticate the document of 
authority. 

PART 21 - INTENT 

21.1 INTENT 

A. The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the work. The Contract Documents are complementary, and what is required by any 
one element of the Contract Documents shall be binding as if required by all. The Contractor shall 
be responsible for the construction and coordination of the parts, and all systems shall be 
completely compatible and fully functional without additional cost to the County. 

PART 22 - PRECEDENCE 

22.1 PRECEDENCE 

A. Supplementary General Conditions shall govern over the General Conditions; but neither the 
Supplementary General Conditions nor the General Conditions shall govern over the basic 
Owner/Contractor Contract. Addenda and Change Orders supersede only affected portions of the 
Construction Documents. 

B. Should any provision of the Florida Statutes or other State Regulations conflict with any of the 
General Conditions, the provisions of the State requirements shall govern; where there are no State 
requirements involved, the General Conditions shall govern.   

C. Should the Construction Documents (Drawings and Specifications) conflict on any point, the work 
shall be performed according to the Specifications, in-so-far as the quality of materials and 
workmanship is concerned; but the Drawings shall govern in-so-far as the form or extent of the 
work is concerned. Should an item be shown on the Drawings, but not specified, or specified but 
not shown on the Drawings, Contractor shall provide the item as "standard of the industry", or as 
specified insofar as quality is concerned. 
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D. Should details and schedules shown on the Drawings conflict on any point, the schedules shall 
prevail. Large scale details shall prevail over small-scale details, plans or elevations. Figure 
dimensions shall prevail over scaled dimensions. 

END OF SECTION 
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SECTION 00 4113 

BID FORM 

 
 

TO: COLUMBIA COUNTY, FLORIDA 
POST OFFICE BOX 1529 
LAKE CITY, FLORIDA 32056-1529 
 

 
PROJECT: 2023-P I-75 BILLBOARD PROJECT 
 I-75 AND U.S. 90 
 LAKE CITY, FLORIDA 
 
 
The undersigned Contractor, "Bidder", proposes to furnish all labor and materials for the construction of the 
above project, in accordance with the Contract Documents, as prepared by Kail Partners Architecture & 
Interiors for the following bid amounts: 
 
BASE BID: DOLLARS ($ ) 
 
ALTERNATE BID 1: DOLLARS ($ ) 
 
The undersigned agrees that if this Proposal is accepted, construction of this project will begin within time 
specified after award of Contract, and shall be Finally Completed within the specified time as evidenced by my 
willingness to sign and execute a Contract so stating. 
 
The Bidder does hereby agree, that this Proposal shall remain in full force and effect for a period of thirty 
calendar days after the time of the opening of this Proposal, and that the Bidder will not revoke nor cancel this 
Proposal or withdraw from the competition within said thirty calendar day period; that in the event the Contract 
is awarded to this Bidder, they will, within seven calendar days after it is received, enter into a written Contract 
with the County in accordance with the accepted bid, and give to the County a Performance Bond and Labor  
and Material Payment Bond, satisfactory to the County, in the amount of 100% of the Contract Sum; and that 
in the event of Bidder's default or breach of any said agreements. 
 
Acknowledgment is hereby made of receipt of the following Addenda issued during the bidding period: 
 
ADDENDUM NO._____ DATED: _____________  
ADDENDUM NO._____ DATED: _____________ 
ADDENDUM NO._____ DATED: _____________ 
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In witness, the Bidder has set their signature and affixed his seal  
 
this                        day of                 , 20__. 
 
 
                                                                                                           
(FIRM NAME)                                                                            (SEAL) 
 
 
BY:                                

(Authorized Signature)               (Typed Name and Title)           
 
 
Certificate Number and Type                                   as issued to                                        
 
                      by the 
(Name of Holder Representing Firm) 
 
State of Florida Construction Industry Licensing Board. 
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BID MODIFICATION FORM 

 
 
(To be submitted in a sealed envelope marked “BID MODIFICATION” along with the proposal prior to Bid 
Opening. Use only if Bid Modification needed.) 
 
 
ADD TO BASE BID: DOLLARS ($ ) 
 
 
DEDUCT FROM BASE BID: DOLLARS ($ ) 
 
 
ADD TO ALTERNATE 1 BID: DOLLARS ($ ) 
 
 
DEDUCT FROM ALTERNATE 1 BID: DOLLARS ($ ) 
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BID BOND 

  
STATE OF FLORIDA 
COLUMBIA COUNTY 
 
KNOW BY THESE PRESENTS:  that                             
(Here insert full name and address or legal title of Contractor) 
 
as Principal, hereinafter called Principal, and,                  
(Here insert full name and address or legal title of Surety) 
 
a corporation duly authorized under the laws of the State of Florida as Surety, hereinafter called Surety, are 
held and firmly bound unto COLUMBIA COUNTY, FLORIDA, as Obligee,  
 
in the amount of ________________________________________________Dollars ($                           ), 
lawful money of the United States of America, to be paid to the County, for the payment of which sum will and 
truly to be made, the said Principal and the said Surety, bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents: 
 
Whereas, the above bounded Principal contemplates submitting or has submitted a Proposal to the said 
County for furnishing all necessary labor, materials, equipment, machinery, tools, apparatus, and means of 
transportation for the construction of: 
            

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
 
And whereas, it was a condition, precedent to the submission of said Proposal that a Bid Bond in the amount 
of five percent (5%) of the Base Bid be submitted with said Proposal as a guarantee that the Bidder would, if 
awarded the Contract, enter into a written Contract with the said County, and furnish a Performance Bond and 
Labor and Material Payment Bond, in an amount equal to one hundred percent (100%) of the Contract Sum 
for the performance of said Contract within seven (7) calendar days after receipt of the County / Contractor 
Contract. 
 
Now, therefore, the conditions of this obligation are such, that if the Proposal of the Principal herein be 
accepted and said Principal within time specified enters into a written Contract with said County, then this 
obligation shall be null and void; otherwise, the sum herein stated shall be due and payable to the County and 
Surety herein agrees to pay sum immediately upon demand  of said County in good and lawful money of the 
United States of America as liquidated damages for failure thereof of said Principal. 
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SIGNED AND SEALED THIS        DAY OF              , 20    .   
 

 
                                                
(Signature for Principal)               (Seal) 
 
 
                              
(Signature of Witness) 
 
 
                                               
(Type Name & Title) 
 
 
 
                                                
(Signature of Attorney-In-Fact)         (Seal) 
 
 
                              
(Signature of Witness) 
 
 
                                                       
(Type Name) 
 
 
                                                 
(Signature of Florida Resident Agent) 
 
 
                              
(Signature of Witness) 
 
 
                                                
(Type Name) 
 
 
Attorney-In-Fact who signs this Bond must file with it a certified copy of his Power of Attorney to sign said 
Bond. 
 

END OF SECTION 
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SECTION 00 4300 

PROCUREMENT FORM SUPPLEMENTS 

 
Submit with the Bid, in a separate sealed envelope a list of "SUBCONTRACTORS, MANUFACTURES OR 
SUPPLIERS" indicated below: 
 

FIRM NAME:  

ADDRESS:   

 
The undersigned, "Bidder" lists below the names and email addresses of the Subcontractors who  
will perform the portions of the work included in the project. Once approved by the County and Architect, 
Subcontractors listed cannot be changed without the approval of the County and Architect. The Contractor can 
only change a Subcontractor upon submittal of a statement from the Subcontractor who is withdrawing from 
the project, stating the reasons for withdrawing. 
 
Subcontractors not meeting the requirements listed below may be cause for rejection of that Subcontractor. 
The undersigned declares that they have reviewed each Subcontractor listed and has evidence that each 
Subcontractor listed is currently and appropriately licensed in the State of Florida and maintains an 
organization capable, technically and financially, of performing the pertinent work. 
 
If Contractor lists their company as a Subcontractor they shall meet all the above requirements, including 
licenses, occupational licenses and/or certifications for each trade for which they are listed. 
 
Subsequent to execution of Contract, Contractor will be required to submit copies of all Subcontractors' 
occupational licenses and evidence of compliance with the above requirements. 
 

1. ____________________ 
2. ____________________ 
3. ____________________ 
4. ____________________ 
5. ____________________ 

 
IN WITNESS, the Bidder has set his signature and affixed his seal  
this           day of                                  , 20__. 
 
                                                                           
(FIRM NAME)          (SEAL) 

 
 
                                                                        
(Type Name and Title) 

 
 
 
 
By:                                                                  
 (Authorized Signature) 

END OF SECTION 
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SECTION 00 5214 

AGREEMENT FORM 

 

GENERAL CONDITIONS  

ARTICLE 1.00 

CONTRACT DOCUMENTS 

 
1.1  DEFINITIONS 
 
1.1.1  THE CONTRACT DOCUMENTS 
 
  The Contract Documents consist of the following: 
 

(a) The executed Agreement between County and Contractor 
(b) Conditions of the Contract (General, Supplementary, and Special Conditions) and 

Attachments  
(c) Performance Bond 
(d) Labor and Material Payment Bond 
(e) Drawings and/or Project Manual  
(f) Addenda issued prior to execution of the Contract 
(g) Modifications issued after execution of the Contract 

 
1.1.2  THE CONTRACT 
 

The contract shall be executed on Attachment One to these General Conditions, titled 
Agreement between County and Contractor. The Contract Documents form the Contract.  
The Contract represents the integrated agreement between the parties and supersedes prior 
negotiations, representations, or agreements, either written or oral, and including the bidding 
documents. The Contract may be amended or modified only by a Modification. 

 
1.1.3  THE PROJECT 
 
  The Project is the construction to be built or renovated as designed by the Architect.   
 
1.1.4  THE WORK 
 
  The work is defined as all labor, materials and equipment to be incorporated into the project 

under the terms of this contract.  
 
1.1.5    MODIFICATION TO THE CONTRACT 
 
  A Modification may be made only after execution of the Contract, and is one of the following: 
 

(a) A written Amendment to the Contract signed by both parties; 
(b) An executed Change Order; 
(c) A written interpretation issued by the Architect pursuant to the General Conditions; 
(d) A written Field Order for a minor change in the work and issued by the Architect 

pursuant to the General Conditions. 
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1.2  EXECUTION, CORRELATION, INTENT AND INTERPRETATIONS 
 
1.2.1  The Contract Agreement shall be signed by the County and Contractor for distribution to the 

County, Contractor and Architect. 
 
1.2.2  By executing the Contract, the Contractor agrees that they have examined the Contract 

Documents together with the site of the proposed work as well as its surrounding territory, 
that they are informed regarding the conditions affecting the work to be done and the labor 
and materials to be furnished for the completion of the work. 

 
1.2.3  The Contract Documents are complementary, and what is required by one shall be as binding 

as if required by all. The intention is to include all labor, materials, supplies, equipment and 
tools necessary for the proper execution and completion of the work. It is not intended that 
work not covered under any heading, section, or division of the Specifications shall be 
supplied unless it is required elsewhere in the Contract Documents or is reasonably inferable 
therefrom as being necessary to produce the intended results. Words which have well-known 
technical or trade meanings are used in accordance with such recognized meanings. 

 
1.2.4  Drawings and Specifications are intended to be complementary and to provide for a complete 

work. 
 

The Contractor acknowledges that the Contract consideration includes sufficient monetary 
allowances to make the work complete and operational and in compliance with good practice 
and agrees that inadvertent minor discrepancies or the failure to show details or to repeat on 
any part of the Contract Documents, the figures or notes given on another, shall not be the 
cause of additional charges or claims. 
 
Where contradictions occur within the Specifications or the Drawings, with regard to the 
quantity, quality or method of installation of a particular item, the Contractor shall include in 
his bid the cost for furnishing the more expensive item or installation of the greater quantity. 

 
The following shall be given preference in the order set forth to determine what work the 
Contractor is to perform: 1) Addenda (later dates to take precedence over earlier dates), 2) 
Modifications, 3) Agreement, 4) Specifications, 5) Schedules, 6) Large Scale Detail Drawings, 
7) Small Scale Plan and Section Drawings. 

 
Dimensioned Drawings shall govern over scaled drawings. 

 
Existing conditions, including dimensions, shall be verified by the Contractor before laying out 
the work. 

 
1.2.5  Much of these specifications are written in an abbreviated form and may include sentence 

fragments. Omissions of words or phrases as "the Contractor shall", "in conformity with", 
"shall be", "as noted on the Drawings", "according to the plans", "a", "an", "the", and "all" are 
intentional. Omitted words and phrases shall be supplied by inference in the same manner as 
they are when a "note" occurs on the Drawings. 

 
1.2.6  Where such words as "as shown", "as indicated", "as noted", or words of similar import are 

used, they shall refer to the Drawings. Where references are made to "sections" and 
"divisions" it shall mean sections and divisions of the Specifications unless otherwise stated. 
Where such words as "as selected", "as approved", "acceptable" or "approved" occur, they 
shall have reference to the selection and approval of the Architect unless otherwise stated. 
Where sentences contain verbs such as "provide", "install", and "furnish", they shall mean 
that the Contractor shall "furnish and install or cause to be furnished and installed" complete, 
the material or item specified, excepting those materials indicated to be County furnished and 
Contractor installed. 
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1.2.7  The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control the Contractor in dividing the work among the 
Subcontractors or in establishing the extent of work to be performed by any trade. 

 
1.2.8  Written interpretations necessary for the proper execution of progress of the work, in the form 

of Drawings or other format, shall be issued with reasonable promptness by the Architect for 
such interpretations. Such interpretations shall be consistent with and reasonably inferable 
from the Contract Documents and shall be rendered by the Architect. 

 
1.3  COPIES FURNISHED AND OWNERSHIP 
 
1.3.1  The Contractor shall furnish copies of Drawings and Specifications to Subcontractors as 

provided in the Supplementary Conditions. 
 
1.3.2  Drawings, Specifications and copies of are, and shall remain, the County’s property. They are 

not to be used on any other project, and, with the exception of one contract set for each party 
to the Contract, are to be returned to the County on request at the completion of the work. 
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ARTICLE 2.00 

ARCHITECT 

 
2.1  DEFINITIONS 
 
2.1.1  The Architect shall be the firm of Kail Partners Architecture & Interiors, and shall act as 

defined below either directly or through duly authorized personnel. 
 
2.2  ADMINISTRATION OF THE CONTRACT 
 
2.2.1  The Architect will provide general Administration of the Construction Contract. 
 
2.2.2  The Architect will be the County's representative during construction and until final payment. 

The Architect will have authority to act on behalf of the County as County's representative to 
the extent provided in the Contract Documents. The Architect will advise and consult with the 
County and County's instructions to the Contractor shall be issued through the Architect. 

 
2.2.3  The Architect and the County shall at all times have access to the work wherever it is in 

preparation and progress. 
 
2.2.4  The Architect shall provide on-site reviews to check the quality and progress of the work and 

to determine in general if the work is being installed in accordance with the Contract 
Documents. 

 
  On the basis of on-site reviews, the Architect shall keep the County informed on the progress 

of the work and will endeavor to protect him against defects and deficiencies in the work of 
the Contractor. 

 
  The Architect will not be responsible for construction means, methods, techniques, 

sequences or procedures of construction, or safety precautions and programs in connection 
with the work, and will not be responsible for the Contractor's failure to carry out the work in 
accordance with the Contract Documents. 

 
2.2.5  Based on on-site reviews and the Contractor's Application for Payment, the Architect will 

review the amounts owing to the Contractor and will sign Certificates for Payment in amounts 
consistent with the approved Schedule of Values. 

 
  The Architect shall review that the work installed is in conformance with the construction 

documents. 
 
  The Architect shall certify on each application for payment that such payment is due before 

payment is made. 
 
  Such certification by the Architect does not in any way relieve the Contractor of their final 

responsibility for conformity with the Contract Documents. 
 
2.2.6  The Architect will be the interpreter of the requirements of the Contract Documents and 

review the performance of the Contractor. The Architect will provide such interpretations as 
necessary for the proper execution and progress of the work. 

 
2.2.7  Claims, disputes and other matters in question relating to the execution or progress of the 

work or the interpretation of the Contract Documents shall be referred initially to the Architect 
and the County for a decision. 

 
2.2.8  Interpretations and decisions of the Architect shall be consistent with the intent of the 

Contract Documents. 



  
2023-P I-75 Billboard Project  KP Project No. 2324 
I-75 and U.S. 90 Agreement Form  
Lake City, Florida  00 5214 - 5 

 
2.2.9  Claims, disputes or other matters that has been referred to the Architect, except those 

waived by the making or acceptance of final payment, shall be subject to arbitration upon the 
written demand of any party. However, no demand for arbitration of any such claim, dispute 
or other matter may be made until the earlier of: 

 
  (a) the date on which a decision has been rendered, or, 
 
  (b) the tenth day after the parties have presented their evidence to the Architect or have 

been given a reasonable opportunity to do so, if no decision has been rendered by 
that date. 

 
2.2.10  If a decision is made and states that it is final but subject to appeal, no demand for arbitration 

of a claim, dispute or other matter covered by such decision may be made later than thirty 
days after the date on which the party making the demand received the decision. The failure 
to demand arbitration within said thirty days period will result in the Architect's decision 
becoming final and binding upon the Contractor. If a decision is rendered after arbitration 
proceedings have been initiated, such decision may be entered as evidence but will not 
supersede any arbitration proceedings unless the decision is acceptable to the parties 
concerned. 

 
2.2.11    The Architect will have authority to reject work which does not conform to the Contract 

Documents or has been damaged prior to approval of final payment. Whenever, in 
reasonable opinion, Architect considers it necessary or advisable to insure the proper 
implementation of the intent of the Contract Documents, Architect will have authority to 
require special inspection or testing of the work, whether or not such work then be fabricated, 
installed or completed. However, neither authority to act under this Subparagraph, nor any 
decision made in good faith either to exercise or not to exercise such authority, shall give rise 
to any duty or responsibility of the Architect to the Contractor, any Subcontractor, any of their 
agents or employees, or any other person performing any of the work. 

 
 2.2.13  The Architect will review shop drawings and samples as provided. 

 
2.2.14  The Architect will prepare change orders with Contractors back-up paperwork. 
 
2.2.15  The Architect will conduct reviews to determine the dates of Substantial Completion and Final 

Completion and will receive and review guarantees and related documents required by the 
Contract and assembled by the Contractor and will recommend a Final Certificate of 
Payment to the County. 

 
2.2.16  The duties, responsibilities and limitation of authority of the Architect as the County's 

representative during construction will not be modified or extended without written consent of 
the County, Contractor and Architect. 

 
2.2.17  The Architect will not be responsible for the acts or omissions of the Contractor, any 

Subcontractors or any of their agents or employees or any other persons at the site or 
otherwise performing of the work. 
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ARTICLE 3.00 

OWNER / COUNTY 

 
3.1  DEFINITION 
 
3.1.1  The Owner is Columbia County, Florida. The term Owner means the County or their 

authorized representative. 
 
3.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
3.2.1  The County, through the Architect, shall furnish surveys describing the physical 

characteristics, subsurface conditions, legal limits and utility locations for the site of the 
project including investigative reports, all of which have been relied upon by the Architect in 
preparing Drawings and Specifications, where applicable. 

 
3.2.2  Should conditions encountered below the surface of the ground vary to an unreasonable 

extent from the conditions indicated by the Drawings and Specifications, the Architect shall 
be notified by the Contractor and instructions shall have been received from the Architect 
prior to the Contractor's proceeding with the work involved. Core boring data, including 
ground-water elevations or conditions, if shown on the Drawings or attached to these 
Specifications, are presented only as information that is available indicating certain conditions 
found and limited to the exact locations shown. Neither the County nor the Architect shall be 
responsible for variations found to exist between the data referred to and actual field 
conditions that develop through the period of construction. The Contractor shall be 
responsible for making their own determination of water table variations prior to bidding and 
shall not assume that any water levels shown by the core boring data will necessarily be 
maintained at the level indicated. 

 
3.2.3  The County shall secure and pay for easements for permanent structures or permanent 

changes in existing facilities. 
 
3.2.4  Information or services under the County's control shall be furnished by the County to avoid 

delay in the orderly progress of the work. 
 
3.2.5  The County shall issue all instructions to the Contractor through the Architect. 
 
3.2.6  The foregoing are in addition to other duties and responsibilities of the County enumerated 

herein and especially those in respect to Payment and Insurance. 
 
3.3  COUNTY'S RIGHT TO STOP THE WORK 
 
3.3.1  If the Contractor fails to correct defective work, or has significant safety violations, or 

persistently fails to supply materials or equipment in accordance with the Contract 
Documents, the County may order the Contractor to stop the work, or any portion thereof, 
until the cause for such order has been eliminated. The Contractor will not be entitled to a 
time extension of the contract completion time in the event the County exercises his rights 
under this paragraph. 
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3.4  COUNTY'S RIGHT TO CARRY OUT THE WORK 
 
3.4.1  If the Contractor defaults or neglects to carry out the work in accordance with the Contract 

Documents or fails to perform any provision of the Contract, the County may, after a notice of 
seven days to the Contractor and without prejudice to any other remedy they may have, 
make good such deficiencies. In such case an appropriate Change Order shall be issued 
deducting from the payments due the Contractor the cost of correcting such deficiencies, 
including the cost of the Architect's additional services made necessary by such default, 
neglect or failure. If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the County. 
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ARTICLE 4.00 

CONTRACTOR 

 
4.1  DEFINITION 
 
4.1.1  The Contractor is the person or organization identified as such in the Agreement. The term 

Contractor means the Contractor or their authorized representative who is licensed to do 
business by the State of Florida. 

 
4.2  REVIEW OF CONTRACT DOCUMENTS 
 

 4.2.1  The Contractor shall review and compare the Contract Documents and shall at once report to 
the Architect errors, inconsistencies or omissions they may discover. The Contractor shall not 
be liable to the County or the Architect for any damage resulting from any such errors, 
inconsistencies or omissions in the Contract Documents provided they are reported as 
outlined above. The Contractor shall not work without Contract Documents. 

 
4.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 
4.3.1  The Contractor shall supervise and direct their work. They shall be responsible for 

construction means, methods, techniques, sequences and procedures and for coordinating 
portions of the work under the Contract. 

 
4.4  LABOR AND MATERIALS 
 
4.4.1  Unless otherwise specifically noted, the Contractor shall provide and pay for all labor, 

materials, equipment, tools, construction equipment and machinery, transportation, and other 
facilities and services necessary for the proper execution and completion of the work. 

 
4.5  WARRANTY 
 
4.5.1  The Contractor warrants to the County and the Architect that all materials and equipment 

furnished under this contract will be new unless otherwise specified, and that all work will be 
of good quality, free from faults and defects and in conformity with the Contract Documents. 
All work not so conforming to these standards at the time of acceptance or at the time of 
inspections, tests or approvals, shall be considered defective. If requested by the Architect, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of material and 
equipment. 

 
4.6  TAXES 
 
4.6.1  The Contractor shall pay sales, consumer, use and other similar taxes required by law. 
 
4.7     PERMITS, FEES AND NOTICES 
 
4.7.1  The Contractor shall secure and pay for permits, governmental fees and licenses necessary 

for the proper execution and completion of the work, which are applicable at the time the bids 
are received. Contractor shall submit a current copy of Professional License(s) with executed 
contract.   
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4.7.2  The Contractor shall give notices and comply with laws, ordinances, rules, regulations and 
order of public authority bearing on the performance of the work. If the Contractor observes 
that the Contract Documents are at variance, they shall promptly notify the Architect and any 
necessary changes shall be adjusted by appropriate Modification. If the Contractor performs 
any work knowing it to be contrary to such laws, ordinances, rules and regulations, and 
without such notice to the Architect they shall assume full responsibility and shall bear costs 
attributed to. 

 
4.7.3  Contractor shall hold harmless the County and Architect against any claim or liability arising 

from or based upon the violation of law, ordinance or regulation, whether by their company, 
employees or any subcontractor. 

 
4.8  ALLOWANCES 
 
4.8.1  No allowances are specified in the project. 
 
4.9  SUPERINTENDENT 
 
4.9.1  The Contractor shall employ a competent superintendent and necessary assistants who shall 

be in attendance at the project site during the progress of the work. The Superintendent shall 
be satisfactory to the Architect and shall not be changed except with the consent of the 
County, unless the Superintendent proves to be unsatisfactory to the Contractor and ceases 
to be in their employ. The Superintendent shall represent the Contractor and communications 
given to the Superintendent shall be as binding as if given to the Contractor.  

 
4.10  RESPONSIBILITY FOR THOSE PERFORMING THE WORK 
 
4.10.1  The Contractor shall be responsible to the County for the acts and omissions of their 

employees and Subcontractors, their agents and employees, and Sub-subcontractors, their 
agents and employees, and other persons performing any of the work under a contract with 
the Contractor. 

 
4.10.2  The Contractor shall not employ on the work any unfit person or anyone not skilled in the task 

assigned to him. The County may require the removal of disorderly employees. 
 
4.10.3  There shall be no alcohol, firearms or drugs allowed on the job site. No unprofessional 

interaction with public or staff will be allowed. 
 
4.11  PROGRESS SCHEDULE 
 
4.11.1  The Contractor, after being awarded the Contract, shall prepare and submit for the Architect's 

approval an estimated progress schedule for the work. The progress schedule shall be 
related to the entire project to the extent required by the Contract Documents. This schedule 
shall indicate the dates for the starting and completion of the various stages of construction 
and shall be revised as required by the conditions of the work, subject to the Architect's 
approval. 

 
4.11.2  Within five working days after the commencement of any condition which is causing or may 

cause delay in completion, the Contractor must notify the Architect and the County of the 
effect, if any, of such conditions on the time progress schedule, and must state why and in 
what respects, if any, the condition is causing or may cause such delay. 

 
 
4.12  DRAWINGS AND SPECIFICATIONS AT THE SITE 
 
4.12.1  One set of Drawings, marked to record all changes made during construction, shall be 

delivered to the Architect for the County upon completion of the work. 
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4.13  SHOP DRAWINGS AND SAMPLES 
 
4.13.1  Shop Drawings are drawings, diagrams, illustrations, schedules, performance charts, 

brochures and other data which are prepared by the Contractor or Subcontractor, 
manufacturer, supplier or distributor, and which illustrate some portion of the work. 

 
4.13.2  Samples are physical examples furnished by the Contractor to illustrate materials, equipment 

or workmanship, and to establish standards by which the work will be reviewed. 
 
4.13.3  The Contractor shall furnish to the Architect a schedule of shop drawings and samples to be 

submitted for review. This schedule shall indicate an estimated total number of drawings and 
samples and a timed sequence for their submission and approval. When approved by the 
Architect this shop drawing schedule shall be incorporated into the overall schedule. 

   
4.13.4  The Contractor shall review, stamp with his approval and submit in accordance with the 

above schedules, Shop Drawings and Samples required by the Contract Documents. Shop 
Drawings and Samples shall be identified in a manner acceptable to the Architect. At the time 
of submission the Contractor shall inform the Architect in writing of any deviation in the Shop 
Drawings or Samples from the requirement of the Contract Documents. 

 
4.13.5  The Contractor shall submit to the Architect electronic copies (PDF format) of all Shop 

Drawings required for the work of the various trades. 
 
  Shop Drawings will be annotated as appropriate by the Architect and returned to the 

Contractor with appropriate review indicated.   
 
4.13.6  By approving and submitting Shop Drawings and Samples, the Contractor thereby agrees 

that they have determined and verified field measurements, field construction criteria, 
materials, catalog numbers and similar data, and have checked and coordinated each Shop 
Drawing and Sample with the requirements of the work and of the Contract Documents. 

 
  In checking Shop Drawings prior to submittal, the Contractor is requested to note corrections 

or comments on the Drawings. 
 
4.13.7  The Architect will review and approve Shop Drawings and Samples with reasonable 

promptness, but only for conformity with the design concept of the project and with the 
information given in the Contract Documents. The Architect's approval of a separate item 
shall not indicate approval of an assembly in which the item functions. 

 
4.13.8     Drawings returned to the Contractor will be stamped either: "NO EXCEPTIONS TAKEN", 

"EXCEPTIONS AS NOTED", "REVISE AND RESUBMIT" OR "REJECTED". Those drawings 
stamped "EXCEPTIONS AS NOTED" need not be returned for further approval if the 
notations are acceptable to the Contractor and Subcontractors. Drawings stamped "REVISE 
AND RESUBMIT" or "REJECTED" shall require new submission. 

 
4.13.9  The Contractor shall make corrections provided by the Architect and shall resubmit the 

corrected copies of Shop Drawings or submit new samples until approved. The Contractor 
shall direct attention to revisions other than the corrections requested by the Architect on 
previous submissions. 

 
4.13.10  Appropriate and specific catalogue cuts may be submitted for approval by the Contractor 

where applicable. 
   
4.13.11   The Architect's approval of Shop Drawings or Samples shall not relieve the Contractor of 

responsibility for any deviation from the requirements of the Contract Documents unless the 
Contractor has informed the Architect of such deviation at the submission and the Architect 
has given approval to the specific deviation, nor shall the Architect's approval relieve the 
Contractor from responsibility for errors or omissions in the Shop Drawings or Samples. 
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4.13.12  No portion of the work requiring a Shop Drawing or sample submission shall commence until 

the submission has been approved. 
 
 
4.14  USE OF SITE 
 
4.14.1  The Contractor shall confine operations at the site to areas permitted by law, ordinances, 

permits and the Contract Documents and shall not unreasonably encumber the site with any 
materials or equipment. 

 
4.14.2  The Contractor shall be responsible for any encroachments on rights or property of the public 

or adjoining property owners and shall hold the County and Architect harmless because of 
any encroachments which may be a result of his lack of proper layout. In this regard they 
shall, without extra cost to the County, remove any work or that portion of any work that 
encroaches on the property of others, or that is built beyond legal building or setback limits, 
and rebuild the affected work or portion of work at the proper location and in full compliance 
with the Contract Documents. 

 
4.14.3  Contractor will coordinate at least 48 hours in advance any utility or access interruption that 

will impact other buildings or portions of that building in use. 
 
4.15  CUTTING AND PATCHING OF WORK 
 
4.15.1  The Contractor shall be responsible for any cutting, fitting and patching that may be required 

to complete his work except as otherwise specifically provided in the Contract Documents. 
The Contractor shall not endanger any work of any other contractors by cutting, excavating or 
otherwise altering any work and shall not cut or alter the work of any other contractor. 

 
4.16  COMMUNICATIONS 
 
4.16.1  The Contractor shall forward communications to the County through the Architect.  
 
4.17  INDEMNIFICATION 
 
4.17.1  To the full extent permitted by law, the Contractor shall indemnify and hold harmless the 

County and the Architect and their agents and employees from and against all claims, 
damages, losses and expenses, including but not limited to attorneys' fees, arising out of or 
resulting from the performance of the work, provided that any such claim, damage, loss or 
expense (1) is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of personal property including the loss of use resulting therefrom, and (2) is 
caused in whole or in part by any negligent act or omission of the Contractor, any 
Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, regardless of whether or not it is caused in part by the 
negligence of a party indemnified hereunder. Such obligations shall not be construed to 
negate, abridge, or otherwise reduce any other right or obligation of indemnity which would 
otherwise exist as to any party or person. 

 
4.17.2  In any and all claims against the County’s or the Architect or any of their agents or employees 

by any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation shall not be limited in any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor or any Subcontractor under 
workers' or workmen's compensation acts, disability benefit acts or other employee benefit 
acts. 
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4.17.3  The obligations of the Contractor shall not extend to the liability of the Architect, their Agents 
or employees, arising out of (1) the preparation or approval of maps, drawings, opinions, 
reports, surveys, change orders, designs or specifications, or (2) the giving of or the failure to 
give directions or instructions by the Architect, their Agents or employees provided such 
giving or failure to give is the primary cause of the injury or damage. 

 
4.18  CLEANING UP 
 

 4.18.1  The Contractor shall keep the premises free from accumulation of waste materials or rubbish 
caused by work. At the completion of the work, Contractor shall remove waste materials and 
rubbish from and about the project as well as tools, construction equipment, machinery and 
surplus materials, and shall clean all glass surfaces and leave the work clean. 

 
4.18.2  If the Contractor fails to clean up, the County may do so and the cost of shall be charged to 

the Contractor. 
 
4.18.3  If a dispute arises between the separate contractors as to their responsibility for cleaning up, 

the County may clean up and charge the cost of to the several contractors as the County may 
determine to be just. 
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ARTICLE 5.00 

SUBCONTRACTORS 

 
5.1  DEFINITION 
 
5.1.1  A Subcontractor is a person or organization who has a direct contract with the Contractor to 

perform work at the site. The term Subcontractor means a Subcontractor or their authorized 
representative who is licensed to do business by the laws of the State of Florida. It shall be 
the Contractor's responsibility to provide the current license number of each Subcontractor 
and to confirm their license is still valid. 

 
5.1.2  A Sub-subcontractor is a person or organization who has a direct or indirect contract with a 

Subcontractor to perform work at the site. The term Sub-subcontractor means a 
Sub-subcontractor or an authorized representative thereof who is licensed to do business by 
the law of the place where the project is located. 

 
5.1.3  Nothing contained in the Contract Documents shall create any contractual relation between 

the County or the Architect and any Subcontractor or Sub-subcontractor. 
 
5.1.4  The County retains the right and privilege to reject any Subcontractor or Sub-subcontractor 

and further retains the right and privilege to approve any and all Subcontractors or 
Sub-subcontractors. 

 
5.2  AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 
5.2.1  The Supplementary Conditions include a requirement for the identification of specified 

Subcontractors. 
 
5.2.2  The Contractor shall not make a substitution for Subcontractor or person or organization that 

has been accepted by the County and the Architect, unless the substitution is acceptable to 
the County and the Architect. 

 
5.3  SUBCONTRACTUAL RELATIONS 
 
5.3.1  Work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate 

agreement between the Contractor and the Subcontractor (and where appropriate between 
Subcontractor and Sub-subcontractors) which shall contain provisions that 

 
5.3.1.1  Preserve and protect the rights of the County and the Architect under the Contract with 

respect to the work to be performed under the subcontract so that the subcontracting thereof 
will not prejudice such rights; 

 
5.3.1.2  Require that such work be performed in accordance with the requirements of the Contract 

Documents; 
 
5.3.1.3  Required submission to the Contractor of applications for payment under each subcontract to 

which the Contractor is a party, in reasonable time to enable the Contractor to apply for 
payment. 

 
5.3.1.4  Required that all claims for additional costs, extensions of time, damages for delays or 

otherwise with respect to subcontracted portions of the work shall be submitted to the 
Contractor in sufficient time so that the Contractor may comply in the manner provided in the 
Contract Documents for like claims by the Contractor upon the County; 
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 5.3.1.5  Waive all rights the contracting parties may have against one another for damages caused by 
fire or other perils covered by the property insurance, except such rights as they may have to 
the proceeds of such insurance held by the Contractor as trustee and  

 
 5.3.1.6  Obligate each Subcontractor specifically to consent to the provisions. 

 
5.3.1.7  When the Contractor receives payment from the County for labor, services, or materials 

furnished by subcontractors and suppliers hired by the Contractor for the project, the 
Contractor shall remit payment due to those subcontractors and suppliers, less the value of 
any item contested in accordance with the Contract, and suppliers, less the value of any item 
contested in accordance with the Contract, within ten days after the Contractor’s receipt of 
payment from the County. When the payment due the subcontractor is for final payment, 
including retainage, the subcontractor must include with the invoice for final payment a 
conditional release of lien and all appropriate warranties and closeout documentation. When 
the subcontractor receives payment from the Contractor for labor, services, or materials 
furnished by subcontractors and suppliers hired by the subcontractor, the subcontractor shall 
remit payment due to those subcontractors and suppliers, less the value of any item 
contested in accordance with the Contract, within ten days after the subcontractor’s receipt of 
payment. This provision shall not be construed to create a contractual relationship of any kind 
between the Architect and Contractor, between the County and a Subcontractor or Sub-
subcontractor, between the County and Architect or between any persons or entities other 
than the County and Contractor. 

 
5.4  PAYMENT TO SUBCONTRACTORS 
 
5.4.1  The Contractor shall pay each Subcontractor, upon receipt of payment from the County, an 

amount equal to the percentage of completion allowed to the Contractor on account of such 
Subcontractor's work, less the percentage retained from payment to the Contractor. The 
Contractor shall also require each Subcontractor to make similar payment to their 
Sub-subcontractors. 

 
5.4.2  If the Architect fails to issue a Certificate for Payment for cause which is the fault of the 

Contractor and not the fault of a particular Subcontractor, the Contractor shall pay the 
Subcontractor, after the Certificate for Payment should otherwise have been issued, for their 
work to the extent completed, less the retained percentage. 

 
5.4.3  The Contractor shall pay each Subcontractor a just share of any insurance monies received 

by the Contractor, and require each Subcontractor to make similar payment to his 
Sub-subcontractors. 

 
5.4.4  The Architect may, on request and at his discretion, furnish to Subcontractor information 

regarding percentage of completion certified to the Contractor on account of work done by 
such Subcontractors. 

 
5.4.5  Neither the County nor the Architect shall have any obligation to pay or to see to the payment 

of any monies to any Subcontractor except as may otherwise be required by law. 
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ARTICLE 6.00 

SEPARATE CONTRACTS 

6.1 

6.1.1 

6.1.2 

6.2 

6.2.1 

6.2.2 

6.2.3 

OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS 

Prior to and during the progress of the work, the County reserves the right to award other 
contracts relating to the project or in connection with other work within the boundaries of the 
project.     

When separate contracts are awarded for different portions of the project, "the Contractor" in 
the Contract Documents in each case shall be the contractor who signs each separate 
contract.   

MUTUAL RESPONSIBILITY OF CONTRACTORS 

The County shall coordinate the work of the Contractor with that of other Contractors on the 
site. The Contractor shall cooperate with the County in this activity and shall afford other 
Contractors reasonable opportunity for the introduction and storage of their materials and 
equipment and the execution of their work, and shall properly connect and coordinate their 
work with theirs. 

If the project will be constructed using phased design and construction methods, the work of 
the Contractor will depend upon proper execution and results of the work of another 
Contractor. 

The Contractor shall inspect and promptly report apparent discrepancies or defects in such 
work that render it unsuitable for such proper execution and results. Failure of the Contractor 
to inspect and report shall constitute an acceptance of the other Contractor's work as fit and 
proper to receive their work, except as to defects which may develop in the other separate 
Contractor's work after the execution of the Contractor's work. 

Should the Contractor cause damage to the work or property of any separate Contractor on 
the project, the Contractor shall settle with such other Contractor by agreement or mediation, 
if they will so settle. If such separate Contractor sues the County or initiates mediation, 
proceeding on account of damage alleged to have been so sustained, the County shall notify 
the Contractor who shall defend such proceedings, and if judgment or award against the 
County arises, the Contractor shall pay or satisfy it and shall reimburse the County for 
attorney's fees and court or mediation costs which the County has incurred. 
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ARTICLE 7.00 

MISCELLANEOUS PROVISIONS 

 
7.1  GOVERNING LAW 
 
7.1.1  The Contract shall be governed by the law of the State of Florida and all local ordinances and 

codes, and exclusive venue shall be Columbia County, Florida. 
 
7.2  SUCCESSORS AND ASSIGNS 
 
7.2.1  The County and the Contractor each binds themself, their partners, successors, assigns and 

legal representatives to the other party and to the partners, successors, assigns and legal 
representatives of such other party in respect to covenants, agreements and obligations 
contained in the Contract Documents. Neither party to the Contract shall assign the Contract 
or sublet it as a whole without the consent of the other, nor shall the Contractor assign any 
monies due or to become due to them without the previous written consent of the County. 

 
7.3  WRITTEN NOTICE 
 
7.3.1  Written notice shall be deemed to have been duly served if delivered in person to the 

individual or member of the firm or to an officer of the corporation for whom it was intended, 
or if delivered at or sent by registered or certified mail to the last business address known to 
them who gives the notice. 

 
7.4  CLAIMS FOR DAMAGES 
 
7.4.1  Should either party to the Contract suffer injury or damage to person or property because of 

an act or omission of the other party or of their employees, agents or others for whose acts 
they are legally liable, claim shall be made in writing to such other party within a reasonable 
time after the first observance of such injury or damage. 

 
7.5  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
7.5.1  Performance Bond and Labor and Material Payment Bond, in the penal sum of not less than 

100 percent of the Contract amount, with a Surety Company rated A - or better by AM Best 
and licensed to conduct business in the State of Florida, will be required of the Contractor, 
guaranteeing that the Contract, including the various guarantee periods thereunder, will be 
faithfully performed; and that the Contractor will promptly make payment to all persons 
supplying them labor, materials, supplies and services used directly or indirectly by the 
Contractor in the prosecution of the work provided for in the Contract. The Bonds, along with 
the appropriate power of attorney, shall be delivered to the County simultaneously with 
Contractor's execution of the Agreement. The Bonds shall be satisfactory to the County and 
shall extend as a Guarantee Bond for one year after acceptance of the project. 

 
7.5.2  In the event that Surety Company becomes bankrupt, insolvent or unsatisfactory to the 

County, the Contractor shall substitute additional or new Bonds in the same or lesser penal 
sum, satisfactory to the County and to be conditioned as above required. Upon the 
Contractor's failure to furnish such additional or new Bonds within five days from the date of 
written notice to do so, all payments under this Contract shall be withheld until such additional 
Bonds are furnished.   

 
7.5.3  The Bonds required in Paragraphs 7.5.1 and 7.5.2 shall be executed on the form shown as 

Attachment 5 and Attachment 6 to these documents, and, prior to delivery to the County, 
shall be recorded in the public records of the county where the work is to be performed. 
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7.6  RIGHTS AND REMEDIES 
 
7.6.1  The duties and obligations imposed by the Contract Documents and the rights and remedies 

available thereunder shall be in addition to and not a limitation of any duties, obligations, 
rights and remedies otherwise imposed or available by law. 

 
7.7  ROYALTIES AND PATENTS 
 
7.7.1  The Contractor shall pay royalties and license fees. They shall defend suits or claims for 

infringement of patent rights and shall hold the County harmless from loss on account of, 
except that the County shall be responsible for such loss when a particular design, process or 
the product of a particular manufacturer or manufacturers is specified, but if the Contractor 
has reason to believe that the design, process or product specified is an infringement of a 
patent, they shall be responsible for such loss unless they promptly gives such information to 
the County. 

 
7.8  TESTS 
 
7.8.1  If the Contract Documents, laws, ordinances, rules, regulations or orders of public authority 

having jurisdiction require work to be inspected, tested or approved, the Contractor shall give 
the Architect timely notice of its readiness and of the date arranged so the Architect may 
observe such inspection, testing or approval. The Contractor shall bear costs of such 
inspections, tests, and approvals unless otherwise provided. 

 
7.8.2  If after the commencement of the work, the Architect determines that work requires special 

inspection, testing or approval, they will, upon authorization from the County, instruct the 
Contractor to order such special inspection, testing or approval. If such special inspection or 
testing reveals a failure of the work to comply with the requirements of the Contract 
Documents or with respect to the performance of the work, with laws, ordinances, rules, 
regulations or orders of public authority having jurisdiction, the Contractor shall bear costs of, 
including the Architect's additional services made necessary by such failure; otherwise the 
County shall bear such costs. 

 
7.8.3  Required certificates of inspection, testing or approval shall be secured by the Contractor and 

submitted. 
 
7.8.4  Neither the observations of the Architect in their administration of the Construction Contract, 

nor inspections, tests or approvals by persons other than the Contractor shall relieve the 
Contractor from his obligations to perform the work in accordance with the Contract 
Documents. 

 
7.9  ARBITRATION 
 
7.9.1  The parties agree that controversies between the County and the Contractor arising out of or 

relating to this agreement or breach of shall not be subject to arbitration, but may be 
submitted to mediation or a court of competent jurisdiction in Columbia County, Florida.  

 
7.10  EQUALITY AND SUBSTITUTIONS 
 
7.10.1  In general, the preparation of the Drawings and Specifications has been based upon sizes, 

loads, and requirements of specific items of materials or equipment and, as such, it is the 
basis of bidding. Therefore, all substitutions must be in accordance with the following 
provision: 

 
7.10.2         The Contractor may make substitutions only with the consent of the County, after evaluation 

by the Architect and recommendation for approval, and in accordance with a Change Order, 
if required.  
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7.11  PRECONSTRUCTION CONFERENCE 
 
7.11.1  Before starting construction work on the project, a conference may be held at a place as 

designated for the purpose of verifying general procedures, expediting and handling of Shop 
Drawings and Schedules and to establish a working understanding between the parties 
concerned with this project. Present at the conference shall be a responsible representative 
of the Contractor and representatives of the Architect and County. If Contractor so desires, 
they may have present with them representatives of major subcontractors. The date and time 
of the conference shall be agreed upon by the County, Contractor and Architect. 

 
7.12  REFERENCED SPECIFICATIONS AND DOCUMENTS 
 
7.12.1  Documents, materials, systems or operations specified by reference shall be provided in 

compliance with the requirements of the specified reference, except as modified by the 
requirements of the Contract Documents. Unless a particular edition is called for, the 
reference used shall be the latest published edition on the date of the project Specifications. 

 
7.12.2  In case of conflict between references and the project Specifications, the project 

Specifications shall govern. In case of conflict between references, the references having the 
more stringent requirement shall govern. 
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ARTICLE 8.00 

TIME 

 
8.1  DEFINITIONS 
 
8.1.1  The Contract Time is the period of time allotted in the Contract Documents, Refer to Section 

00 2113 for completion of the work. 
 
8.1.2  The date of commencement of work is the date established in the Notice to Proceed. 
 
8.1.2.1  If there is no Notice to Proceed, commencement of the work shall be the date of the 

Agreement. 
 
8.1.3  The date of Substantial Completion of the work is the date certified by the Architect when 

construction is sufficiently complete, in accordance with the Contract Documents, so the 
County may occupy the work for the use for which it is intended. 

 
8.1.4  The term day as used in the Contract Documents shall mean calendar day. 
 
8.2  PROGRESS AND COMPLETION 
 
8.2.1  Time is of the essence. 
 
8.2.2  The Contractor shall begin the work on the date of commencement and shall carry the work 

forward expeditiously with adequate forces and shall complete it within the Contract Time. 
 
8.3  DAMAGES FOR DELAY 
 
8.3.1  Where the Architect and the Contractor cannot agree that the delay in the prosecution of the 

work is justified, liquidated damages will be assessed. 
 

 8.3.2  If the project is not Substantially Completed in accordance with the provisions of the Contract 
Documents, the Contractor shall pay to the County as liquidated damages, two hundred 
dollars for each calendar day elapsing between the date fixed for substantial completion shall 
have been fully accomplished.   

 
It is also hereby agreed that if the project is not Finally Completed, in accordance with the 
requirements of the Contract Documents, the Contractor shall pay to the County as liquidated 
damages, two hundred dollars for each calendar day elapsing between the date fixed final 
completion and the date such final completion shall have been fully accomplished. 

 
8.3.3  Said Liquidated Damages shall be payable in addition to any excess expenses or costs 

payable by the Contractor to the County under the provisions of the General Conditions, 
and shall not exclude the recovery of damages by the Owner under other provisions of 
the Contract Documents. 

 
 8.3.4  The provision for Liquidated Damages for delay shall not affect the County's right to terminate 

the Contract as provided in the General Conditions, and the County's exercise of the right to 
terminate shall not release the Contractor from their obligation to pay Liquidated Damages in 
the amounts stipulated. Liquidated Damages shall be payable in addition to any excess 
expenses or costs payable by the Contractor as set fourth in the General Conditions, and 
shall not exclude the recovery of damages by the County under other provisions of the 
Contract, except for Contractor's delays. 
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ARTICLE 9.00 

PAYMENTS AND COMPLETION 

 
9.1  CONTRACT SUM 
 
9.1.1  The Contract Sum is stated in the Agreement and is the total amount payable by the County 

to the Contractor for the performance of the work under the Contract Documents. 
 
9.2  SCHEDULE OF VALUES 
 
9.2.1  The Contractor shall submit to the Architect a schedule of values of the various portions of 

the work, including quantities aggregating the total Contract Sum, divided so as to facilitate 
payments to Subcontractors in accordance with Schedule of Values and work in place, as the 
Architect and the Contractor may agree upon, and supported by such data to substantiate its 
correctness as the Architect may require. Each item in the schedule of values shall include its 
proper share of overhead and profit. This schedule, when approved by the Architect, shall be 
used only as a basis for the Contractor's Applications for Payment. 

 
9.3     PROGRESS PAYMENTS 
 
9.3.1  Not less than thirty days after the previous application, the Contractor shall submit to the 

Architect an itemized Application for Payment, supported by such data substantiating the 
Contractor's right to payment in the General Conditions. 

 
9.3.2  At the discretion of the County, payment will be made on account of materials and equipment 

not incorporated in the work but delivered and suitably stored at the site or at some other 
location agreed upon. Such payments shall be conditioned upon submission by the 
Contractor of bills of sale or such other procedures satisfactory to the County to establish the 
County's title to such materials and equipment or otherwise protect the County's interest 
including applicable insurance and transportation to the site. 

 
9.3.3  The Contractor warrants and guarantees that title to all work, materials and equipment 

covered by an Application for Payment, will pass to the County upon receipt of such payment 
by the Contractor, free and clear of all liens, claims, security interest or encumbrances, 
"Liens"; and that no work, materials or equipment covered by an Application for Payment will 
have been acquired by the Contractor or by any other person performing the work at the site 
or furnishing materials and equipment for the project, subject to an agreement under which 
an interest in or an encumbrance on is retained by the seller or otherwise imposed by the 
Contractor or such other person. 

 
9.4  CERTIFICATES FOR PAYMENT 
 
9.4.1  If the Contractor has made Application for Payment, the Architect will issue the Certificates 

for Payment to the Owner, for such amount as they determine to be properly due, or state 
reasons for withholding a Certificate. 

 
9.4.2  The issuance of a Certificate for Payment will constitute a representation by the Architect to 

the County, based on the data comprising the Application for Payment, that the work has 
progressed to the point indicated; that, to the best of their knowledge, information and belief, 
the quality of the work is in accordance with the Contract Documents and that the Contractor 
is entitled to payment in the amount certified. In addition, the final Certificate for Payment will 
constitute a further representation the conditions precedent to the Contractor's being entitled 
to final payment have been fulfilled. However, by issuing a Certificate for Payment, the 
Architect shall not thereby be deemed to represent that they have made any examination to 
ascertain how or for what purpose the Contractor has used the monies previously paid on 
account of the Contract Sum. 
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9.4.3  After the Architect has issued a Certificate for Payment, the County shall make payment in 

the manner provided in the Agreement. 
 
9.4.4  No certificate for a progress payment, nor any progress payment, nor any partial or entire use 

or occupancy of the project by the County, shall constitute an acceptance of work not in 
accordance with the Contract Documents. 

 
9.5  PAYMENTS WITHHELD 
 
9.5.1  The Architect may decline to approve an Application for Payment and may hold their 

Certificate in whole or in part, to the extent necessary to reasonably protect the County. The 
Architect may also decline to approve Applications for Payment, because of subsequently 
discovered evidence or subsequent reviews, they may nullify the whole or part of a Certificate 
for Payment previously issued, to such extent as may be necessary in their opinion to protect 
the County from loss because of: 

 
9.5.1.1  Defective work not remedied or completed work that has been damaged requiring correction 

or replacement, 
 
9.5.1.2  Third party claims have been filed or there is reasonable cause to believe such will be filed, 
 
9.5.1.3  Reasonable evidence of the failure of the Contractor to make payments properly to 

Subcontractors for labor, materials or equipment, 
 
9.5.1.4  Reasonable doubt that the work can be completed for the unpaid balance of the Contract 

Sum, 
 
9.5.1.5  Damage to another contractor, 
 
9.5.1.6  Reasonable indication that the work will not be completed within the Contract Time, or 
 
9.5.1.7  Unsatisfactory prosecution of the work including failure to furnish acceptable submittals and 

adhere to the provision of the Special Conditions appended to. 
 
9.5.2  When the above grounds are removed, payment shall be made for amounts withheld 

because of them. 
 
9.6  SUBSTANTIAL COMPLETION 
 
9.6.1  When the Contractor determines that the work is substantially complete, the Contractor shall 

give notice of such to the Architect. When the Architect determines that the work is 
substantially complete, they will then prepare a Certificate of Substantial Completion. The 
Certificate of Substantial Completion shall be submitted to the County and the Contractor for 
their acceptance of the responsibilities assigned to them in such certificate. 

 
9.6.2  The Contractor shall cooperate with the County if it is the County's desire to occupy a 

substantially completed structure or portion of a structure. When such occupancy takes 
place the applicable warranty periods for the occupied portion shall be as provided in the 
Certificate of Substantial Completion. 

 
9.6.3  The assessment of liquidated damages shall terminate on the date of Substantial 

Completion, or Final Completion, as applicable.  
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9.7  FINAL PAYMENT 
 
9.7.1  Upon receipt of notice from the Contractor that the work is complete and ready for final 

inspection, the Architect will make a final review and will notify the Contractor of particulars in 
which this review reveals the work to be incomplete or defective. The Contractor shall take 
such measures as are necessary to remedy such deficiencies. 

 
9.7.2  After the Contractor has corrected deficiencies and delivered Maintenance and Operating 

Instructions, Record Drawings, Guarantees, Bonds, Certificates of Inspection and other 
documents as required by the Contract Documents, they may make Application for Final 
Payment following the procedure for progress payments. The Application for Final Payment 
shall be accompanied, in addition to the supporting data and schedules submitted with 
progress payments, by submittals as follows: (a) Certificate of Completion of the Punch List, 
signed by the County’s Representative; (b) An Affidavit, sufficient to establish compliance 
with the provisions that lienors have been paid in full; (c) If required by the County, other data 
establishing payment or satisfaction of obligations, such as receipts, releases, and waivers of 
liens arising out of the Contract to the extent and in such form as designated by the County. 

   
If Subcontractors, fabricators or suppliers fail to furnish a release or waiver in full, the 
Contractor shall furnish a Bond or other collateral satisfactory to the County to indemnify 
them against lien. If lien remains unsatisfied after payments are made, the Contractor shall 
refund to the County monies that the latter may be compelled to pay in discharging such lien, 
including costs and reasonable attorneys' fees. 

 
9.7.3  If the Architect is satisfied that the Work has been completed and the Contractor has fulfilled 

his obligations under the Contract Documents, they will issue a final Certificate of Payment to 
the County. Otherwise they will return the application to the Contractor, indicating reasons for 
not approving final payment, in which case the Contractor will make the necessary 
corrections and resubmit the application. The County will within thirty days after receipt of an 
approved final Certificate of Payment from the Architect pay the Contractor the full amount of 
the Contract Sum, less the aggregate of all previous payments and any assessment of 
liquidated damages. 

 
9.7.4  The making of final payment shall constitute a waiver of claims by the County except those 

arising from: 
 
9.7.4.1  Unsettled claims, 
 
9.7.4.2  Faulty or defective work, 
 
9.7.4.3  Failure of the work to comply with the requirements of the Contract Documents, or 
 
9.7.4.4  Terms of any special guarantees required by the Contract Documents. 
 
9.7.5  The acceptance of final payment shall constitute a waiver of claims by the Contractor except 

those previously made and still unsettled. 
 
9.8  MISCELLANEOUS PROVISIONS 
 
9.8.1  Unless otherwise provided or agreed upon, the amount certified for payment on each 

certificate, except the final payment certificate, shall be ninety percent (90%) of the amount 
approved less previous amounts certified for payment. 

 
9.8.2  Certificate for Payment shall be on the prescribed form as provided in Attachment Two. 
 
9.8.3  The Contractor shall execute and submit the Contractor's Affidavit to Owner on Attachment 

Three to these General Conditions. 
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ARTICLE 10.00 

PROTECTION OF PERSONS AND PROPERTY 

 
10.1  SAFETY PRECAUTIONS AND PROGRAMS 
 
10.1.1  The Contractor shall be responsible for initiating, maintaining and supervising safety 

precautions and programs in connection with the work. County shall have the right to stop 
work on the project until Contractor corrects noted safety issues. Contractor shall absorb cost 
associated with this work stoppage. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 
10.2.1  The Contractor shall take precautions for the safety of, and shall provide protection to prevent 

damage, injury or loss to: 
 
10.2.1.1 Employees on the work and other persons who may be affected thereby; 
 
10.2.1.2 The work and materials and equipment to be incorporated, whether in storage on or off the 

site, under the care, custody or control of the Contractor or of their Subcontractors or 
Sub-subcontractors and; 

 
10.2.1.3 Other property at the site or adjacent to including trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the 
course of construction. 

 
10.2.2  The Contractor shall comply with applicable laws, ordinances, rules, regulations and lawful 

orders of public authority having jurisdiction for the safety of persons or property or to protect 
them from damage, injury or loss. They shall erect and maintain as required by existing 
conditions and progress of the work, safeguards for safety and protection, including posting 
danger signs and other warnings against hazards, promulgating safety regulations and 
notifying County and users of adjacent utilities. 

 
10.2.3  When the use or storage of hazardous materials or equipment is necessary for the execution 

of the work, the Contractor shall exercise the utmost care and shall carry on such activities 
under the supervision of properly qualified personnel. 

 
10.2.4  Damage or loss to property caused in whole or in part by the Contractor, Subcontractor, 

Sub-subcontractor, or anyone directly or indirectly employed by them, or by anyone for whose 
acts they may be liable, shall be remedied by the Contractor. 

 
10.2.5  The Contractor shall designate a responsible member of their organization at the site whose 

duty shall be the prevention of accidents. This person shall be the Contractor's 
superintendent unless otherwise designated by the Contractor to the County and Architect. 

 
10.2.6  The Contractor shall not load or permit parts of the work to be loaded so as to endanger its 

safety. 
 
10.2.7  Contractors and Subcontractors will comply with County’s Security program(s) and ensure 

enforcement of same or similar program. 
 
10.2.8  Trench Safety Act. 
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10.3  EMERGENCIES 
 
10.3.1  In an emergency affecting the safety of persons or property, the Contractor or County shall 

act, at their discretion, to prevent threatened damage, injury or loss. Additional compensation 
or extension of time claimed by the Contractor on account of emergency work shall be 
determined. 
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ARTICLE 11.00 

INSURANCE 

 
11.1  CONTRACTOR'S LIABILITY INSURANCE (See Supplementary Conditions.) 
 
11.2  PROPERTY INSURANCE (See Supplementary Conditions.) 
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ARTICLE 12.00 

CHANGES IN THE WORK 

 
12.1  CHANGE ORDERS 
 
12.1.1  The County may order changes in the work within the general scope of the Contract 

consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time 
being adjusted accordingly. Such changes in the work shall be authorized by Change Order, 
and shall be executed under the applicable conditions of the Contract Documents. 

 
12.1.2  A Change Order is a written order to the Contractor signed by the County and the Architect, 

issued after the execution of the Contract, authorizing a change in the work or an adjustment 
in the Contract Sum or the Contract Time. A Change Order will also be signed by the 
Contractor if they agree to the adjustment on the Contract Sum or the Contract Time. The 
Contract Sum and the Contract Time may be changed only by Change Order. 

 
12.1.3  The cost or credit to the County resulting from a change in the work shall be determined in 

one or more of the following ways: 
 
12.1.3.1 By mutual acceptance of a lump sum properly itemized; 
 
12.1.3.2 By unit prices stated in the Contract Documents or subsequently agreed upon; or 
 
12.1.3.3 By cost and a mutually acceptable fixed or percentage fee. 
 
12.1.4  If none of the methods set forth are agreed upon and the County and Architect deem it 

necessary that the added work in question be performed without delay, the Contractor shall 
promptly proceed with the added work in question. The cost of such work shall then be 
determined by the Architect on the basis of the Contractor's reasonable expenditures and 
savings, including, in the case of an increase in the Contract Sum, a reasonable allowance 
for overhead and profit. In such case, the Contractor shall keep and present in such form as 
the Architect may request, an itemized accounting together with appropriate supporting data. 
Pending final determination of cost to the County, payments on account shall be made on 
Certificate for Payment approved by the Architect. The amount of credit to be allowed by the 
Contractor to the County for any deletion or change which results in a net decrease in cost 
will be the amount of the actual net decrease as confirmed by the Architect. When both 
additions and credits are involved in any one change, the allowance for overhead and profit 
shall be figured on the basis of net amount, if any. Change Orders extending Contract Time 
for completion will not automatically entitle the Contractor to increased costs for overhead 
during the extended period unless specifically allowed in the Change Order. 

 
12.1.5  If the Architect, the County and the Contractor agree that the unit costs set forth in the 

Contract Documents are not applicable to the quantities of added work in question, they shall 
not be utilized. 

 
12.1.6  If the Contractor claims that additional cost is involved because of interpretation issued, order 

by the County to stop the work where the Contractor was not at fault, or order for a minor 
change in the work, the Contractor shall make such claim. 
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12.1.7  When the amount of cost or credit is to be based on mutual acceptance of a lump sum, 
whether such an amount is an extra, a credit, or no-change-in-contract price, the Contractor 
shall submit a change order estimate on forms furnished by the County which shall be 
substantiated by a complete itemized breakdown (including breakdowns from each 
Subcontractor on the same form) showing direct costs for the change or changes in the work. 
The breakdown shall list quantities and unit prices for materials, labor, equipment and other 
items of cost when the amount of cost is to be based on actual direct cost plus overhead and 
profit. The Contractor shall submit receipts or other evidence as the Architect may direct, 
showing actual direct costs and their right to the payment claimed. 

 
12.1.8  The following factors shall be applicable to methods of arriving at extra or credit for Change 

Orders except where unit prices are stated in the Contract Documents: 
 
12.1.8.1 For work done by their own organization, the Contractor may add ten percent of their net 

increase in direct costs for combined overhead and profit; 
 
12.1.8.2 For work done by Subcontract, the respective Subcontractors may add ten percent of their 

net increase in direct costs for combined overhead and profit and the Contractor may then 
add five percent of the above Subcontractor's total for his overhead and profit; 

 
12.1.8.3 Where changes involve the Contractor and one or more Subcontractors, the breakdown shall 

itemize the above percentages separately, by use of individual change order estimate forms; 
 
12.1.8.4 Overhead and profit percentages will be deducted on items which have a net decrease; 
 
12.1.8.5 When both additions and deductions are involved, the overhead and profit shall apply to the 

net amount, if any; 
 
12.1.8.6 Direct costs shall include labor, materials, worker's compensation, taxes on labor and sales, 

and other direct taxes, health and retirement benefits, social security, and the expense of 
work performed after regular working hours to the extent authorized by the County; 

 
12.1.8.7 Proportionate necessary transportation, traveling and subsistence expenses of Contractor's 

employees incurred for the project; materials, supplies and temporary facilities, including 
project office expenses; equipment rental by agreement approved by County, including 
transportation and unloading; telephone service at the site and other normal overhead 
expenses as approved by County shall be included in the Contractor's compensation for 
overhead and profit. 

 
12.1.9  The above added percentages are defined to include overhead and additional costs resulting 

from the change in scope of work including time extensions. 
 
12.1.10  It is mutually understood that the time extensions for changes in the work will depend upon 

the extent by which the changes cause delay in the completion of the various elements of 
construction. The change order granting the time extension may provide that the contract 
completion date will be extended only for those specific elements so delayed and that the 
remaining contract completion dates for other portions of the work will not be altered and may 
further provide for an equitable readjustment of liquidated damages pursuant to the new 
completion schedule. 
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12.2    CLAIMS FOR ADDITIONAL COSTS 
 
12.2.1  If the Contractor wishes to make a claim for an increase in the Contract Sum, they shall give 

the Architect notice of such claim. This notice shall be given by the Contractor before 
proceeding to execute the work, except in an emergency endangering life or property, in 
which case the Contractor shall proceed. No such claim shall be valid unless so made. If the 
County and the Contractor cannot agree on the amount of the adjustment in the Contract 
Sum it shall be determined by Arbitration. Any change in the Contract Sum resulting from 
such claim shall be authorized by Change Order. 

 
12.3  FIELD ORDERS 
 
12.3.1  The Architect may issue written Field Orders which interpret the Contract Documents in 

accordance without change in Contract Sum or Contract Time. The Contractor shall carry out 
such Field Orders. 
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ARTICLE 13.00 

UNCOVERING AND CORRECTION OF WORK 

 
13.1  UNCOVERING OF WORK 
 
13.1.1  If work should be covered contrary to the request of the Architect, it must, if required by the 

Architect, be uncovered for observation and replaced, at the Contractor's expense. 
 
13.1.2  If work has been covered which the Architect has not specifically requested to observe prior 

to being covered, the Architect may request to see such work and it shall be uncovered by 
the Contractor. If such work is found in accordance with the Contract Documents, the cost of 
uncovering and replacement shall be charged to the County. If such work is found not in 
accordance with the Contract Documents, the Contractor shall pay such costs. 

 
13.2  CORRECTION OF WORK 
 
13.2.1  The Contractor shall correct work rejected by the Architect as defective or as failing to 

conform to the Contract Documents. The Contractor shall bear costs of correcting such 
rejected work, including the possible cost of the Architect's additional services. 

 
13.2.2  If, within one year after the date of the submittal of the Certificate of Final Inspection or by the 

terms of any applicable special guarantee required by the Contract Documents, any of the 
work is found to be defective or not in accordance with the Contract Documents, the 
Contractor shall correct it after receipt of notice from the County to do so. 

 
13.2.3  Such defective or non-conforming work shall be removed from the site if necessary, and the 

work shall be corrected to comply with the Contract Documents without cost to the County. 
 
13.2.5  The Contractor shall bear the cost of making good work of separate contractors destroyed or 

damaged by such removal or correction. 
 
13.2.6  If the Contractor does not remove such defective or non-conforming work within a reasonable 

time fixed by notice from the County, the County may remove it and may store the materials 
or equipment at the expense of the Contractor. If the Contractor does not pay the cost of 
such removal and storage, the County may upon notice sell such work and shall account for 
the net proceeds of, after deducting the costs that should have been borne by the Contractor 
including compensation for possible additional architectural services. If such proceeds of sale 
do not cover costs which the Contractor should have borne, the difference shall be charged 
to the Contractor and an appropriate Change Order shall be issued. If the payments then due 
the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference 
to the County. 

 
13.2.7  If the Contractor fails to correct such defective or non-conforming work, the County may 

correct it. 
 
13.3  ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 
 
13.3.1  If the County prefers to accept defective or non-conforming work, they may do so instead of 

requiring its removal and correction, in which case a Change Order will be issued to reflect an 
appropriate reduction in the Contract Sum, or, if the amount is determined after final 
payment, it shall be paid by the Contractor. 
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ARTICLE 14.00 

TERMINATION OF THE CONTRACT 

 
14.1  TERMINATION BY THE CONTRACTOR 
 
14.1.1  If the work is stopped for a period of thirty days under order of court or other public authority 

having jurisdiction, or as a result of an act of government, through no act or fault of the 
Contractor or a Subcontractor or their agents or employees or other persons performing work 
under a contract with the Contractor, or if the work should be stopped for a period of thirty 
days by the Contractor for the County's failure to make payment, then the Contractor may, 
upon notice to the County, terminate the Contract and recover from the County payment for 
work executed and for proven loss sustained upon materials, equipment, construction 
equipment, tools, and machinery, including reasonable profit and damages accruing to the 
date work has been stopped for thirty days. 

 
14.2  TERMINATION FOR DEFAULT-DAMAGES FOR DELAY-TIME EXTENSIONS 
 
14.2.1  If the Contractor fails, except in cases for which extension of time is provided, to prosecute 

the work, with such diligence as will insure its completion within the time specified in this 
Contract, or fails to complete work within such time, the County may, upon notice to the 
Contractor, terminate their right to proceed with the work. In such event the County may take 
over the work and prosecute the same to completion, by contract or otherwise, and may take 
possession of and utilize in completing the work such materials, as may be on the site of the 
work and necessary for. Whether or not the Contractor's right to proceed with the work is 
terminated, they shall be liable for damage to the County resulting from his failure to 
complete the work within the specified time. 

 
14.2.2  If fixed and agreed liquidated damages are provided in the Contract and if the County so 

terminates the Contractor's right to proceed, the resulting damage will consist of such 
liquidated damages until such reasonable time as may be required for final completion of the 
work together with any increased costs occasioned the County in completing the work. 

 
14.2.3  If fixed and agreed liquidated damages are provided in the Contract and if the County does 

not so terminate the Contractor's right to proceed, the resulting damage will consist of such 
liquidated damages until the work is completed or accepted. 

 
14.2.4  The Contractor's right to proceed shall not be so terminated nor the Contractor charged with 

resulting damage if: 
 
14.2.4.1 The delay in the completion of the work arises from unforeseeable causes beyond the control 

and without the fault or negligence of the Contractor, including but not restricted to, acts of 
God, acts of a public enemy, acts of the County in its contractual capacity, acts of other 
Contractor in the performance of a contract with the County, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, unusually severe weather conditions not 
reasonably anticipated for the contract period, or delays of subcontractors or suppliers arising 
from unforeseeable causes beyond the control and without the fault or negligence of both the 
Contractor and such subcontractors or suppliers; and if: 

 
  The Contractor notifies the County in writing of the causes of delay. The Architect shall 

ascertain the facts and extent of the delay and, with agreement of the County, extend the 
time for completing the work when, in their judgment, the findings of facts justify such an 
extension. A Change Order will be executed to reflect the change in Contract Time. 

 
14.2.5  If, after notice of termination of the Contractor's right to proceed, it is determined that the 

Contractor was not in default, or that the delay was excusable, the Contract shall be equitably 
adjusted to compensate for such termination and the Contract modified accordingly.  
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14.2.6  The rights and remedies of the County are in addition to other rights and remedies provided 

by law or under this Contract. 
 
14.3  TERMINATION FOR OTHER REASONS 
 
14.3.1  If the Contractor is adjudged bankrupt, or if they make a general assignment for the benefit of 

their creditors, or if a receiver is appointed on account of their insolvency, or if they fail to 
supply properly skilled workers or proper materials, or if they fail to make payment to 
Subcontractors for materials or labor, or disregards laws, ordinances, rules, regulations or 
orders of public authority having jurisdiction, or otherwise is guilty of a substantial violation of 
a provision of the Contract Documents, then the County, may, without prejudice to right or 
remedy and after giving the Contractor written notice, terminate the employment of the 
Contractor and take possession of the site and of materials and equipment and may finish 
the work by methods he may deem expedient. 

 
14.4  FURTHER PAYMENTS 
 
14.4.1  In the event of termination the Contractor shall not be entitled to receive further payment until 

the work is finished. If the unpaid balance of the Contract Sum exceeds the costs of finishing 
the work, including possible compensation for the Architect's additional services, such excess 
shall be paid to the Contractor. If such costs exceed such unpaid balance, the Contractor 
shall pay the difference to the County. 

 
14.5  ABANDONMENT OF THE PROJECT 
 
14.5.1  Upon written notice to the Contractor and the Architect, the County may, without cause and 

without prejudice to right or remedy, elect to abandon the project and terminate the 
Agreement. In such case, the Contractor shall be paid for work executed and expense 
sustained, plus a reasonable profit. 
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ARTICLE 15.00 

EQUAL OPPORTUNITY 

 
15.1  EQUAL OPPORTUNITY 
 
15.1.1  All jobs let based on bids received or contracts negotiated will be guaranteed by the individual 

Contractor or Subcontractor or Sub-subcontractor as to compliance with applicable laws, 
rules and regulations relating to equal employment opportunity, and Federal, State and Local 
Laws, rules and regulations pertaining to. The Contractor shall execute the certificate as 
provided in Attachment Number 4 as evidence of such compliance and file it with the County 
simultaneously with the Contractor's execution of the agreement. 
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ARTICLE 16.00 

PROTEST 

16.1 

16.1.1 

16.1.2 

16.1.3 

16.1.4 

16.1.5 

BID PROTEST 

A respondent who wishes to file a protest pertaining to a bid shall file such notice in 
accordance with procedures prescribed by Florida Statutes. Protests shall be filed with the 
Columbia County, Florida, Director of Purchasing. A protest is officially filed when it is 
received by the Director. 

Person who is adversely affected by the decision or intended decision shall file with the 
Director of Purchasing a notice of protest in writing within 72 hours after the posting of the bid 
tabulation. Failure to file a protest within the time prescribed in Florida Statutes shall 
constitute a waiver of proceedings under Florida Statutes. The formal written protest shall 
state with particularity the facts and law upon which the protest is based. Saturdays, Sundays 
and state holidays shall be excluded in the computation of the 72 hour time period. 

As prescribed by Florida Statures, any protestor who files an action protesting a decision or 
intended decision pertaining to a bid pursuant to Florida Statutes shall post at the time of 
filing the formal written protest, a bond payable to the Columbia County, Florida in an amount 
equal to twenty-five thousand dollars or two percent of the lowest accepted bid, whichever is 
greater, for projects valued over five hundred thousand dollars or five percent of the lowest 
accepted bid for other projects. The bond shall be conditioned upon payment of costs and 
fees which may be adjudged against the protester in the administrative hearing in which the 
action is brought and in subsequent appellate court proceedings. In lieu of a bond, a cashier’s 
check, certified bank check, bank certified company check, money order or U.S. currency 
would be acceptable form of security. If, after completion of the administrative hearing 
process and appellate court proceedings, the district prevails, it shall recover costs and 
charges, which shall be included in the final order or judgment, but excluding attorney’s fees. 
Upon payment of such costs and charges by the protester, the protest security shall be 
returned. If the protester prevails, they shall recover from the Columbia County, Florida costs 
and charges which shall be included in the final order of judgment, excluding attorney’s fees. 

Disposition of the protest shall follow Florida Statutes. In the event that the protest cannot be 
resolved as specified, the standard of proof for further proceedings shall be whether the 
proposed Columbia County, Florida action was clearly erroneous, contrary to competition, 
arbitrary or capricious. In bid protest proceeding contesting an intended Columbia County, 
Florida action to reject bids, the standard of review by administrative law judge shall be 
whether Columbia County, Florida intended action is illegal, arbitrary, dishonest or fraudulent. 

Refer to the County Bid Protest Policy for additional information. 
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ATTACHMENTS TO THESE GENERAL CONDITIONS 
 
The following forms and informational sheets are attached as acceptable guides for various submittals called 
for: 
 
Agreement between County and Contractor    Attachment No. 1 

Application and Certificate for Payment         Attachment No. 2 

Equal Opportunity Certificate of Compliance        Attachment No. 3 

Supplementary Conditions     Attachment No. 4 

Performance Bond Format     Attachment No. 5 

Payment Bond Format      Attachment No. 6 

Notes Concerning Surety and Execution    Attachment No. 7 
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ATTACHMENT NO. 1 
 

COLUMBIA COUNTY, FLORIDA 
 

LAKE CITY, FLORIDA 
 

AGREEMENT BETWEEN COUNTY AND CONTRACTOR 
 
THIS AGREEMENT, made this    day of       in the year Two Thousand and         
between the Owner: COLUMBIA COUNTY, FLORIDA, a political subdivision of the State of Florida, whose 
mailing address is Post Office Box 1529, Lake City, Florida 32056-1529; and the Contractor: 
 
               , whose mailing address is            
 
                                  
 

ARTICLE 1 
 

THE CONTRACT DOCUMENTS 
 

The Contract Documents consist of this Agreement, Conditions of the Contract for Construction (General, 
Supplementary and other Conditions), the Project Manual and Drawings for 2023-P I-75 Billboard Project at 
I-75 and U.S. 90, Lake City, Florida, Architect's Project No. 2324, Addenda issued prior to execution of this 
Agreement and Modifications issued subsequent to. These form the Contract and are as fully a part of the 
Contract as if attached to this Agreement or repeated in. 

 
ARTICLE 2 

 
THE WORK 

 
The Contractor shall perform the work required by the Contract Documents in accordance with the Drawings, 
Project Manual and Addenda for 2023-P I-75 Billboard Project at I-75 and U.S. 90, Lake City, Florida, 
Architect's Project No. 2324, and shall execute the work described in the documents, working whatever 
schedule is required to complete the work in the time allotted, including overtime work and weekend work as 
required. 
 

ARTICLE 3 
 

TIME OF COMMENCEMENT AND COMPLETION 
 
Contractor shall execute the County/Contractor Contract within seven calendar days from date of receipt and 
return to the County for his execution, along with required insurance certificates. Contractor shall begin work 
within seven calendar days from date of receipt of a Letter of Intent, Building Permit and/or Notice to Proceed 
issued by the appropriate authority.   
 
All work shall be Substantially Complete within 60 calendar days from date of Notice to Proceed and Finally 
Completed within 14 calendar days from the date the project is declared Substantially Complete. 
 
Where delays are not justified under the General Conditions of the Contract for Construction or otherwise, the 
Contractor shall be liable for and shall pay to the County liquidated damages as follows: 
 
If the Project is not Substantially Completed, the Contractor shall pay to the County as liquidated damages, 
Two Hundred Dollars for each calendar day elapsing between the date fixed for Substantial Completion and 
the date such Substantial Completion shall have been accomplished. It is also hereby agreed that if the project 
is not Finally Completed, the Contractor shall pay to the County as liquidated damages, Two Hundred Dollars 
per calendar day past Final Completion date. 
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ARTICLE 4 

 
CONTRACT SUM 

 
The County shall pay the Contractor for the performance of the work, subject to additions and deductions by 
Change Orders as provided in the conditions of the Contract, in current funds, the Contract Sum of   
 
            DOLLARS ($         )  
 

ARTICLE 5 
 

PROGRESS, FINAL PAYMENTS AND CONTRACTOR PAYMENT TO SUBCONTRACTORS 
 
Upon Application for Payment submitted by the Contractor to the Architect and Certificates of Payments, the 
County shall make progress payments on account of the Contract Sum and a final payment to the Contractor 
as provided in the conditions of the Contract and as follows: 
 
5.1 The period covered by each Application for Payment shall be one calendar month ending on the last 

day of the month. 
 

a. Contractor shall present to the Architect an Application for Payment. County shall remit payment, 
less any contested amount, not later than the 25th business day after the date on which the 
payment request or invoice is stamped as received. 

 
b. The County may reject the payment request or invoice within 20 business days after the date on 

which the payment request or invoice is received. The rejection shall specify the deficiency in the 
payment request and the action necessary to make the payment request proper.  

 
c. If a payment request or an invoice is rejected and the Contractor submits a corrected payment 

request or invoice which corrects the deficiency specified, the corrected payment request or 
invoice shall be paid or rejected not later than the 10th business day after the date the corrected 
payment request or invoice is stamped as received.  

 
d. If a dispute between the County and the Contractor cannot be resolved, the dispute shall be 

resolved in accordance with the dispute resolution procedure prescribed in the construction 
contract. 

  
e. If the County disputes a portion of a payment request or an invoice, the undisputed portion shall 

be paid timely.  
 

f. Each Application for Payment shall be based on the most recent schedule of values submitted by 
the Contractor in accordance with the Contract Documents. The schedule of values shall allocate 
the entire Contract Sum among the various portions of the work. The schedule of values shall be 
prepared in such form and supported by such data to substantiate its accuracy as the Architect 
may require. This schedule, unless objected to by the Architect, shall be used as a basis for 
reviewing the Contractor’s Application for Payment. 

 
g. Applications for Payment shall indicate the percentage of completion of each portion of the work 

as of the end of the period covered by the Application for Payment. 
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5.2 Subject to other provisions of the Contract Documents, the amount of each progress payment shall 

be computed as follows: 
 

a. Until such time as the contract work reaches 50% completion, the County shall, within the time 
period set forth above, make a progress payment to the Contractor in the amount provided in 
such certificate; provided such payment in addition to previous payments does not exceed ninety 
percent (90%) of the portion of the Contract Sum properly allocable to labor, materials and 
equipment incorporated in the work plus ninety percent (90%) of the Contract Sum properly 
allocable to materials and equipment not incorporated in the work but delivered and suitably 
stored at the site or at a location suitable to County when agreed upon by the parties. 

 
b. After such time as the Contract work reaches or exceeds 50% completion, the County shall, 

within the time period set forth above, make a progress payment to the Contractor in the amount 
provided in such certificate; provided such payment in addition to all previous payments does not 
exceed ninety-five percent (95%) of the portion of the Contract Sum properly allocable to labor, 
materials and equipment incorporated in the work plus ninety-five percent (95%) of the Contract 
Sum properly allocable to materials and equipment not incorporated in the work but delivered and 
suitably stored at the site or at a location suitable to County when agreed upon by the parties. 

 
c. Any progress payments of this Agreement shall be reduced by any amounts that are the subject 

of a good faith dispute, the subject of a claim brought or otherwise the subject of a claim or 
demand by the County or Contractor.  

 
d. The Contractor has fourteen days from the date the County accepts the work as Substantially 

Complete to complete punch list items for the project. If punch list items are not completed and 
Finally Accepted by the Architect and the County, liquidated damages for each calendar day of 
such delay will be assessed. The Contractor will be liable for and shall pay the County such 
amount. Waiver of this provision shall be approved by the County. When final punch list items 
have been completed to the satisfaction of County and Architect, and Final Closeout Documents 
have been reviewed and approved, Final Payment of the remaining 5% will be made upon Final 
Acceptance by Columbia County, Florida. 

 
5.3 The Application for Payment for the final payment under the contract shall include the following forms: 
 

a. Contractor’s Affidavit to County stating that liens have been paid in full. If Subcontractor, 
fabricator or supplier fails to furnish a release or waiver in full, the prime Contractor will furnish an 
Indemnity Bond for release of lien to the County, or other collateral satisfactory to the County, to 
indemnify the County against lien. 

 
b. Consent of Surety to Final Payment on appropriate A.I.A. Document or other form acceptable to 

the Owner. 
 

c. Contractor's Affidavit of Release of Liens on A.I.A. Documents G706 and G706A, or other forms 
acceptable to the County, certifying that the prime Contractor, Subcontractors, suppliers of 
materials and equipment, and performers of work, labor or services on the project release or 
waive lien against the County arising in the construction project. 

 
5.4  Subcontractors, forty-five days after satisfactory completion of their work on the Contractor’s project, 

can invoice the Contractor for the remainder of unpaid work, including the full value of the retainage 
related to their work, less the value of any item contested in accordance with the terms and conditions 
of the construction Contract.   

 
a. The Contractor shall require the Subcontractor to include a conditional release of lien and 

appropriate warranties and closeout documentation with this final payment invoice to the 
Contractor.  
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b. The Contractor shall include this subcontractor payment request in the next Application for 

Payment in the pay application cycle to the Architect following the receipt of the subcontractor 
payment request, if deemed to be complete and in compliance with this section.  

 
c. When a Contractor receives payment from the County for labor, services or materials furnished 

by subcontractors and suppliers hired by the Contractor, the Contractor shall remit payment due 
to those subcontractors and suppliers, less the value of any item contested in accordance with 
the terms and conditions of the construction Contract, within ten days after the Contractor's 
receipt of payment.  

 
5.5  Paragraph 5.4 shall not be construed to create a contractual relationship (1) between the Architect 

and Contractor, (2) between the County and a Subcontractor or Sub-subcontractor, (3) between the 
County and Architect or (4) between persons or entities other than the County and Contractor. 

 
5.6 Columbia County, Florida may occupy the facilities prior to the completion of punch list items; 

however, retainages specified will remain in force. 
 

ARTICLE 6 
 

MISCELLANEOUS PROVISIONS 
 
6.1 Terms used in the Agreement which are defined in the Conditions of the Contract shall have the 

meanings designated in those Conditions. 
 
6.2 The Contract Documents shall constitute the Agreement between the County and the Contractor, 

except for Modifications issued after execution of this Agreement, and shall include Alternates set 
forth in. In the event of a conflict between the Project Manual, then specific provisions of the Project 
Manual shall control. 

 
6.3 The County’s representative is: 
 

Clint Pittman 
Landscape & Parks Director 
Lake City, Florida 

 
6.4 The Contractor’s representative is: 
 

Name and Title: 
Name of Company: 
Address: 
Telephone: 
Email: 
 

6.5 The Contractor’s representative shall not be changed without notice to, and approval of, the County. 
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ARTICLE 7 

 
ENUMERATION OF CONTRACT DOCUMENTS 

 
7.1 The Specifications and Drawings are those contained in the Project Manual; see Exhibit A (Table of 

Contents to be provided after bid opening) and incorporated by reference. 
 
7.2 The Addenda, if any, (to be provided after bid opening) are as follows: 
 
 Number  Date   Pages  
 

 
 

 
 
 
 
 
 
 
 
THIS AGREEMENT executed as of the day and year first above written, and is executed in at least three 
original copies of which one is to be delivered to the Contractor, one to the Architect for use in the 
administration of the Contract, and the remainder to the County. 

  
Signed, sealed and delivered 
in the presence of: 

 
COLUMBIA COUNTY, FLORIDA 

 
 

 
 

 
 

 
 

 
ATTEST: 
 
 
Signature 
 
 
Print or type name 
 

By:  

STATE OF FLORIDA 
COUNTY OF COLUMBIA 
 

The foregoing instrument was acknowledged before me this      day of      
20 , by                                         , as COLUMBIA COUNTY, who is personally known to me. 

 
 
Notary Public, State of Florida 

(NOTARIAL     
SEAL)    (Print or Type Name) 

 
My Commission Expires: 
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Signed, sealed and delivered 
in the presence of: 

 
GENERAL CONTRACTOR 

 
 

 
 

 
 
 

          
       By:        
Witness      Name and Title 
 
      
Print or type name 
 
      
Witness 
 
      
Print or type name 
 
 
STATE OF FLORIDA 
COUNTY OF  
 

The foregoing instrument was acknowledged before me this   day of      , 20            , 
by     , as                  
of          , a Florida corporation, on behalf of 
the corporation, who is personally known to me or who has produced            
as identification. 
 

 
Notary Public, State of Florida 
 

(NOTARIAL     
SEAL)    (Print or Type Name) 

My Commission Expires: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
2023-P I-75 Billboard Project  KP Project No. 2324 
I-75 and U.S. 90 Agreement Form  
Lake City, Florida  00 5214 - 41 

ATTACHMENT NO. 2 
 

APPLICATION AND CERTIFICATE FOR PAYMENT 
 
 
Date  For Period Ending                                           Payment No.   
 
CONTRACTOR:  
 
 
CONTRACT FOR: 2023-P I-75 BILLBOARD PROJECT 

I-75 AND U.S. 90 
LAKE CITY, FLORIDA 
ARCHITECT’S PROJECT NUMBER: 2324 

 
 

Original Contract Sum $  Contract Time  Calendar Days  
Adds to Date $  Authorized Ext  Calendar Days  
Total $  Pending Requests  Calendar Days  
Deducts to Date $  Time Lapsed To Date  Calendar Days  
Adj. Contr. Sum $    Calendar Days  
 
 
WORK PERFORMED TO DATE   $________________________ 
MATERIAL SUITABLY STORED   $________________________ 
(Itemized list of materials attached) 
TOTAL TO DATE     $________________________ 
Less Retainage      $________________________ 
Less Previous Payments   $________________________ 
 
TOTAL     $________________________ 
 
DUE THIS PAYMENT   $________________________ 
 
 
CERTIFICATION OF THE CONTRACTOR: I certify that items and amounts shown on the face of this 
Certificate are correct and that work has been performed and material supplied in full accordance with the 
terms and conditions of the Contract. I further certify that just and lawful bills against the undersigned and their 
subcontractors have been paid in full accordance with their terms and conditions and that Subcontractors 
listed on the previous month's Application and Certificate for Payment have been paid the full amount listed on 
that Application as evidenced by Partial Releases of Liens attached. 
 
 
Date:   Contractor:                                          (Printed Name) 

      (Notarized Signature Required) 
 
 
Date:   Notary:    
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CERTIFICATE OF THE ARCHITECT: I certify that I have checked and verified this Certificate and the 
accompanying Partial Releases of Liens; that to the best of my knowledge and belief it is a true statement of 
the value of the work performed and material suitably stored on the site or other approved location by the 
Contractor; that work and material included in this Certificate have been reviewed; and that work has been 
performed and material supplied in accordance with the terms of the Contract. 
 
 
Date:   Architect:  
 
 
APPROVED FOR PAYMENT:  
 
 
Date:   County:  
 

 
  
(Authorized Signature) 
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ATTACHMENT NO. 3 
 

EQUAL OPPORTUNITY 
 

CERTIFICATE OF COMPLIANCE 
 
 

PROJECT TITLE: 
 

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
ARCHITECT'S PROJECT NO. 2324 

 
 

This is to certify that the undersigned Contractor on subject project does now and will during the length of 
this project comply with applicable laws, rules and regulations relating to equal employment opportunity, 
and Federal, State, or Local laws, rules or regulations pertaining to; and further certifies compliance 
specifically with Executive Order 11246 originally issued by the President of the United States on 
September 24, 1965, as amended from time to time thereafter, including: 
 
 
 1. The Contractor does not discriminate in its employment policies as to race, color, religion, 

sex or national origin; and, 
 
 2. The Contractor does maintain an affirmative action plan to recruit, employ and promote 

qualified members of groups that may have been formerly excluded because of race, 
color, religion, sex or national origin. 

 
 
 

            CONTRACTOR 
 

                By:  
  Name / Title 

 
Date:  
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ATTACHMENT NO. 4 
 

SUPPLEMENTARY CONDITIONS 
 
1. Conditions of the Contract General Conditions, these Supplementary Conditions and Divisions 00 

and 01 are applicable to divisions and sections of the specifications and it is the Contractor's 
responsibility to so inform parties who should be influenced by. 

 
2. Applicable Documents The Documents applicable to this work are titled:  
 
 2023-P I-75 Billboard Project 
 I-75 and U.S. 90 

 
Dated: September 13, 2023 

 
Prepared by:  Kail Partners Architecture & Interiors 

PO Box 359055 
Gainesville, Florida 32635-9055 
 

The Drawings accompany these Specifications and become a part of.   
 

The Contractor shall purchase sets of Drawings and Project Manual as required of their use and the 
use of the Subcontractors on the project. 

 
3. Contract Time The work shall be commenced within seven calendar days after receipt of the Notice 

to Proceed and shall be Substantially Complete within 60 calendar days, and shall be Finally 
Completed within 14 calendar days after the date of Substantial Completion. 

 
4. Liquidated Damages Since actual damages for delay are impossible of agreed determination, the 

fixed, agreed and liquidated damages described in the General Conditions shall be for each calendar 
day beyond the specified Contract Time as described in the Project Manual, shall be Two Hundred 
Dollars per calendar day past the date of Substantial Completion and Two Hundred Dollars per 
calendar day past Final Completion. 

 
5. Notice to County If a Subcontractor or supplier files a Notice to County under the Florida Lien Law, 

the County will notify the Contractor of its receipt. Payment request delivered subsequent to receipt of 
that Notice to County that contains payment in full or in part for that Subcontractor or supplier shall 
require a Final or Partial Release of Lien from each Subcontractor or supplier so affected. 

 
6. Contractor's Liability Insurance  
 

a) The Contractor shall purchase and maintain in a company or companies licensed to do business 
in the State of Florida, possess an AM Best rating of A-, and acceptable to the County and their 
Insurance Counselor such insurance as will protect them from claims, which may rise out of or 
result from the Contractor's operations under the Contract, whether such operations be by 
themself or by Subcontractor or by anyone directly or indirectly employed by any of them, or by 
anyone else for whose acts any of them may be liable. The specific delineation of coverage in 
this paragraph is a minimum guide only, it being the specific intent of the County that it shall be 
fully and completely protected and indemnified from any and all claims which may arise out of 
Contractor's operation under the Contract; including among others those checked below: 

 
a)i  claims under workers' compensation, disability benefit and other similar employee benefit 

acts; 
 

a)ii  claims for damages because of bodily injury, occupational sickness or disease, or death 
of his employees; 
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a)iii claims for damages because of bodily injury, sickness or disease, or death of any person 
other than their employees; 

 
a)iv claims for damages by usual personal injury coverage including but not limited to libel, 

slander, and false arrest which are sustained (1) by any person including, but not limited 
to, a Contractor, Subcontractor or Sub-subcontractor or their employees as a result of an 
occurrence directly or indirectly related to the employment of such person by the 
Contractor, or (2) by any other person; 

 
a)v claims for damages because of injury to or destruction of tangible property, including loss 

of use resulting therefrom; 
 
a)vi claims resulting from explosion, collapse, or underground accident, (X-C-U coverage 

required) and other on-premises operations. 
 
a)vii claims resulting from owned, hired and non-owned motor vehicles and equipment; 
 
a)viii claims for damage resulting from the actions or inactions of independent Contractors; 
 
a)ix claims arising under products and  completed operations insurance. 
 
b) The insurance required shall be written for not less than the limits of liability specified 

below, or that required by law, whichever is greater, and shall include contractual 
liability insurance as applicable to the Contractor's obligations in the General 
Conditions. Contractor shall provide County with Certificate of Insurance evidencing 
that County shall receive a thirty day (30) notice of cancellation, nonrenewal or material 
change in coverage with a ten (10) day notice if cancellation is for nonpayment of 
premium. Contractor shall provide County with Certificate of Insurance prior to 
beginning any work. 

 
b)i  Workers' Compensation: 

  
 State, Florida Statutes     Statutory 
 Applicable Federal       Statutory 
 Employer's Liability      $1,000,000 

  
b)ii  Comprehensive General Liability: 

Including Premises-Operations; Products Completed Operations; Contractor's Liability 
Broad Form Property Damage; Contractual Liability. 

  
General Liability   $1,000,000 per Claimant 
Property Damage  $1,000,000 per Occurrence 
Personal Injury   $1,000,000 per Claimant 
Liability     $1,000,000 per Occurrence 
       $2,000,000 per Annual Aggregate 

 
Property Damage Liability Insurance will provide X, C, or U coverage as   applicable. 
  
The County shall be named as additional insured on the Contractor's Comprehensive 
General Liability Policy. 

  
Personal Injury Liability shall be separate coverage from Bodily Injury. 
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b)iii County's Protective Liability: 
  

The County shall be named as the insured; ORIGINAL policy shall be submitted to the 
County. 

  
Bodily/Personal    $1,000,000 per Claimant 
Injury       $1,000,000 per Occurrence 
Property Damage   $1,000,000 Single Limit per Occurrence 

 
 

b)iv Contractor's Protective Liability: 
  
The County shall be named as additional insured on the Contractor's Protective 
Liability Policy. 
  
Bodily/Personal Injury  $1,000,000 per Claimant 

$1,000,000 per Occurrence 
Property Damage   $1,000,000 Single Limit per Occurrence 

  
b)v Comprehensive Automobile Liability: 

  
The County shall be named as additional insured on the Contractor's Comprehen-
sive Automobile Liability Policy. Policy shall cover owned, hired and all classes of 
non-owned vehicles. 
  
Bodily Personal Injury:  $1,000,000 per Claimant 
                $1,000,000 per Occurrence 
Property Damage:   $1,000,000 Single Limit per Occurrence 

  
b)vi Coverage to be certified by the Contractor (and Subcontractors) shall include, but not be 

limited to the following: 
     

x  Workers' Compensation 
           
x  Automobile owned, hired and non-owned 
   
x  Premises 
   
x   Operations 
   
x   Contractual 
   
x   Personal injury - Hazards, A, B and C with employee exclusion removed 
  
x   Broad Form Property Damage 
 
x   Removal of X, C and U exclusions 
 
x   Products and Completed Operations 
 
x   Independent Contractors 
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c) A Certificate of Insurance, executed on a standard ACORD form, shall be filed with the County 
simultaneously with the Contractor's execution of the Agreement. The certificate  shall contain a 
provision that coverages afforded under the policies will not be cancelled until at least thirty days 
prior written notice has been given to the County. The Certificate of Insurance will include the 
following statement: "Interest of the Certificate Holder is included as an Additional Insured."   

 
7. Property Insurance  
 

a) Until the work is completed and accepted by the County, the Contractor shall purchase and 
maintain property insurance upon the entire work at the site to the full insurable value of. This 
insurance shall include the interest of the County, the Contractor, Subcontractors and 
Sub-subcontractors in the work and shall insure against the perils of fire, extended coverage, 
vandalism and malicious mischief. Coverage shall include damages, losses, and expenses 
arising out of or resulting from any insured property including fees and charges of Architects, 
Engineers and Attorneys. 

 
b) The Contractor shall purchase and maintain such machinery insurance as may be required by 

the Contract Documents or by law. The insurance shall include the interest of the County, the 
Contractor, Subcontractors and Sub-subcontractors in the work. 

 
c) The Contractor shall file a copy of policies with the County and the Architect. 
 
d) The County and Contractor waive rights against each other or damages caused by fire or other 

perils to the extent covered by insurance provided, except such rights as they may have to the 
proceeds of such insurance held by the County as trustee. The Contractor shall require similar 
waivers by Subcontractors and Sub-subcontractors. In waiving rights of recovery under terms, 
the term "Owner" or “County” shall be deemed to include his employees and the Architect, and 
its employees as the County's representative. 

 
e) Such insurance shall be no less than that required by the Project Manual. 

 
 8. General Contractor contract / subcontract shall use State of Florida licensed contractors / 

subcontractors. 
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ATTACHMENT NO. 5 
 

PERFORMANCE BOND 

THIS BOND IS ISSUED SIMULTANEOUSLY WITH LABOR AND MATERIAL PAYMENT BOND IN FAVOR 
OF THE COUNTY CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT. 
 
STATE OF FLORIDA 
 
KNOW BY THESE PRESENTS:  that _____________________________________________ 
(Here insert full name and address or legal title of Contractor) 
 
as Principal, hereinafter called Contractor, and                          
(Here insert full name and address or legal title of Surety) 
 
as Surety, hereinafter called Surety, are held and firmly bound unto COLUMBIA COUNTY, FLORIDA, as 
Obligee, in the amount of:  
 
$          /                          , 

(Written Amount) 
 

For the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated _________________________________________ 
entered into a contract with County for: 
 

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
ARCHITECT’S PROJECT NO. 2324 

 
in accordance with documents prepared by: 
 

KAIL PARTNERS ARCHITECTURE & INTERIORS 
P.O. BOX 359055 

GAINESVILLE, FLORIDA 32635-9055 
 
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and 
faithfully perform said Contract, then this obligation shall by null and void; otherwise it shall remain in full force 
and effect.   
 
The Surety hereby waives notice of any alteration or extension of time made by the County.  
 
Whenever Contractor shall be, and declared by County to be in default under the Contract, the County having 
performed County’s obligations thereunder, the Surety may promptly remedy the default, in accordance with 
Florida Statutes, and shall promptly: 
 
1. Complete the Contract in accordance with its terms and conditions, or 
 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 

determination by Surety of the lowest responsible bidder or, if the County elects, upon determination by the 
County and Surety jointly of the lowest responsible bidder, arrange for a Contract between such bidder and 
County, and make available as work progresses (even though there should be a default or a succession of 
defaults under the Contract of Contracts of completion arranged under this paragraph) sufficient funds to 
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pay the cost of completion less the balance of the Contract sum; but not exceeding, including other costs 
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph 
hereof. The term “balance of the Contract sum”, as used in this paragraph, shall mean the total amount 
payable by the County to Contractor under the Contract and any amendments thereto, less the amount 
properly paid by the County to Contractor. 

 
No right of action shall accrue on this bond or for the use of any person or corporation other than the County 
named herein or the heirs, executors, administrators or successors of the County. 
 
SIGNED AND SEALED this   day of       , 20  . 
 
   

(Signature of Witness) (Signature of Contractor) (Seal) 
 
 

Type Name and Title  
 
 
 
(Signature of Witness) (Signature of Attorney-in-Fact)(Seal) 
                 
 

Type Name   
 
 
 
(Signature of Witness) (Signature of Florida Resident Agent) 
          
 

 Type Name 
 
Attorney-In-Fact who signs this Bond must file with it a certified copy of his power of Attorney to sign said 
Bond. 
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ATTACHMENT NO. 6 
 

LABOR AND MATERIAL PAYMENT BOND 

THIS BOND IS ISSUED SIMULTANEOUSLY WITH PERFORMANCE BOND IN FAVOR OF THE COUNTY 
CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT. 
 
STATE OF FLORIDA 
 
KNOW BY THESE PRESENTS:  that _____________________________________________ 
(Here insert full name and address or legal title of Contractor) 
 
as Principal, hereinafter called Contractor, and _______________________________________________ 
(Here insert full name and address or legal title of Surety) 
 
as Surety, hereinafter called Surety, are held and firmly bound unto COLUMBIA COUNTY, FLORIDA. 
 
as Obligee, for the use and benefit of claimants as herein below defined, in the amount of:  
 
$          /                          , 

(Written Amount) 
 

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Company has by written agreement dated _________________________________________ 
entered into a contract with County for: 
 

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
ARCHITECT’S PROJECT NO. 2324 

 
in accordance with documents and related addenda (herein after referred to as the Contract Documents) 
prepared by: 
 

KAIL PARTNERS ARCHITECTURE & INTERIORS 
PO BOX 359055 

GAINESVILLE, FLORIDA 32636-9055 
 
which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is as follows: 
 
1. A claimant is defined as one having a direct Contract with the Contractor or with a Subcontractor of the 

Contractor for labor, material, or both, used or reasonably required for use in the performance of the 
Contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment directly applicable to the Contract. 
 

2. Contractor shall promptly make all payments owing when due to all persons whose claims derive directly or 
indirectly from the prosecution of the work provided for in the Contract, then this bond is void; otherwise, it 
remains in full force and effect. 

 
3. Each said claimant shall have a right of action against the Contractor and Surety for the amount due them. 

No such action shall subject the County to any cost, expense, loss or damage, and Contractor shall 
promptly pay County for the full measure of all cost, expense, loss, damage and attorney’s fees sustained 
by County as a result of any default by Contractor under the Contract. 
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4. Pursuant to Florida Statutes, a claimant, except a laborer, who is not in privity with the Contractor and who 

has not received payment for his labor, materials, equipment or supplies shall, within forty-five (45) 
calendar days after beginning to furnish labor, materials, equipment or supplies for the prosecution of the 
work, furnish the Contractor with a written notice that they intend to look to the bond for protection. A 
claimant who is not in privity with the Contractor and who has not received payment for their labor, 
materials, equipment or supplies shall, within ninety (90) calendar days after completing performance of the 
labor or after completing delivery of the materials, equipment or supplies, deliver to the Contractor and to 
the Surety written notice of the performance of the labor or delivery or materials, equipment or supplies and 
of the nonpayment. No action for the labor, materials, equipment or supplies and of the nonpayment. No 
action for the labor, materials, equipment or supplies may be instituted against the Contractor or the Surety 
after one (1) year from the date performance of the labor is completed or delivery of the materials, 
equipment or supplies is completed. 
 

5. An action against the Surety or the Contractor or both, may be brought in the County in which the work is 
being constructed or repaired or in any other place authorized by the provisions of Florida Statutes. 

 
6. The amount of this bond shall be changed only to the extent that the Contract Sum is changed in accord 

with applicable provisions of the Contract. 
 
7. Neither any change in or under the Contract Documents, nor any compliance or noncompliance with any 

formalities provided in the Contract or the change shall relieve the Surety of its obligations under this bond. 
 
 
 
SIGNED AND SEALED this   day of       , 20  . 
 
   

(Signature of Witness) (Signature of Contractor) (Seal) 
 
 

(Type Name and Title) 
 
 
 
(Signature of Witness) (Signature of Attorney-in-Fact)(Seal) 
                 
 

(Type Name)   
 
Attorney-In-Fact who signs this Bond must file with it a certified copy of his power of attorney to sign said 
bond. 
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ATTACHMENT NO. 7 

NOTES CONCERNING SURETY AND EXECUTION 

A. SURETY COMPANY REQUIREMENTS

To be acceptable to the County as Surety on Performance Bond and Labor and Material Payment
Bond, a Surety company shall comply with the following provisions:

1. The Surety company must be authorized to do business in the State of Florida.

2. The Surety company shall have been in business and have a record of continuous operations for at
least five (5) years. The Surety company shall have at least the following minimum ratings:

CONTRACT AMOUNT REQUIRED FINANCIAL RATING REQUIRED MIN. SURPLUS 

0 to 500,000 BBBB+ 3,750,000 

500,000 to 750,000 AA  5,000,000 

750,000 to 1,000,000 AA+ 7,000,000 

1,000,000 to 1,250,000 AAA 10,000,000 

1,250,000 to 1,500,000 AAA+ 12,500,000 

1,500,000 to 2,000,000 AAAA 15,000,000 

2,000,000 to 2,500,000 AAAA+ 20,000,000 

2,500,000 or more AAAAA 25,000,000 

Best’s Financial Ratio. 

Surplus – Policyholder’s surplus is the sum paid in capital and surplus funds in stock companies and surplus 
funds as regards mutual companies. 

Best’s Policyholder’s Rating of “A” (which signifies “excellent” based upon good underwriting, economic 
management, adequate reserves for undisclosed liability, net resources for unusual stock and sound 
investment), or an equivalent rating from the Insurance Commissioner, if not rated by Best’s. 

3. The Surety company shall not expose itself to any loss on any one risk in an amount exceeding 10%
of its surplus to policyholders provided:

Any risk or portion of any risk which shall have been reinsured (in which case, these minimum
requirements contained herein also apply to the reinsuring carrier) in an assuming insurer authorized
or approved by the Insurance Commissioner to do such business in this State shall be deducted in
determining the limitation of risk prescribed therein before.

In the case of a Surety insurance company, there shall be deducted, in addition to the deduction for
reinsurance; the amount assumed by any co-surety for the value of any security deposited, pledged or 
held subject to the consent of the Surety and for the protection of the Surety.
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SECTION 01 0145 

CUTTING AND PATCHING 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. Requirements and limitations for cutting and patching of work.   

B. "Cutting and Patching" is hereby defined to include, but is not limited to, the cutting and patching of 
nominally completed or previously existing work in order to accommodate the coordination of work, 
or the installation of other work, or to uncover other work for access or inspection, or to obtain 
samples for  testing or for similar purposes; and is defined to exclude integral cutting and patching 
during the manufacturing, fabricating, erecting and installing process for individual units of work. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications.  

1.3 SUBMITTALS: Submittals shall be made in accordance with Section 01 3300. In addition, the following 
information shall be provided:    

A. Submit request in advance of cutting or alteration which affects: Structural integrity of any element, 
integrity of weather-exposed or moisture-resistant element, efficiency, maintenance or safety of any 
operational element, visual qualities of sight-exposed elements and/or work of Owner or other 
separate Contractors performing work at the same time. 

B. Include in Request: Identification of project, location and description of affected  work, necessity for 
cutting or alteration, description of proposed work and products to be used, alternatives to cutting 
and patching, effect on work of County or other Contractors on site, permission of affected 
Contractor and date and time work propose to be executed.  

PART 2 - PRODUCTS  

2.1 MATERIALS  

A. Provide materials for cutting and patching which will result in equal-or-better work than the work 
being cut and patched in terms of performance characteristics, including visual effect where 
applicable. Use materials identical with the original materials where feasible and where recognized 
that satisfactory results can be produced. 

PART 3 - EXECUTION  

3.1 GENERAL  

A. Execute cutting, fitting and patching to complete work, and to: Fit the parts together and to integrate 
with other work, uncover work to install ill-timed work, remove and replace defective and 
non-conforming work, remove samples of installed work for testing and provide openings in 
elements of work for penetrations of mechanical and electrical work.   

3.2 INSPECTION  

A. Inspect existing conditions, including elements subject to damage or movement during cutting and 
patching.   

B. After uncovering, inspect conditions affecting performance of work.   
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C. Beginning of cutting or patching means acceptance of existing conditions.   

3.3 PREPARATION  

A. Provide supports to assure structural integrity of surroundings and devices and methods to protect 
other portions of project from damage.   

B. Provide protection from elements for areas which may be exposed by uncovering work and 
maintain excavations free of water.   

3.4 PERFORMANCE  

A. Execute work by methods to avoid damage to other work and which will provide proper surfaces to 
receive patching and finishing.   

B. Employ original installer to perform cutting and patching for weather-exposed, moisture-resistant 
elements and sight-exposed surfaces.   

C. Cut rigid materials using masonry saw or core drill within a 1/4 inch tolerance of size of opening 
needed. Pneumatic tools not allowed without prior approval.  

D. Fit work to pipes, sleeves, ducts, conduit and other penetrations through surfaces. All voids around 
penetrations shall be sealed. 

E. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest 
intersection; for an assembly, refinish entire unit; for patches in walls, refinish wall-to-wall and floor-
to-ceiling; for patches in masonry walls, cut out face shell of block and replace or cut out individual 
units as required and replace. 

F. All penetrations through fire rated construction shall be fire stopped using a through penetration fire 
stop system listed in the “Underwriters Laboratory Fire Resistance Directory”. 

3.5 CLEANUP AND DEBRIS DISPOSAL 

A. Contractor shall clean up and remove debris resulting from these operations from the site on a 
regular basis and not exceeding one week intervals. More frequent cleanup in specific areas of 
extensive demolition may be required by the County. 

B. It is envisioned that a construction dumpster will be placed on the site and emptied at an approved 
off-site as required. 

C. The primary concern is that safety of the public and workers not be compromised in any way as a 
result of the demolition work required under this contract. Debris will not be allowed to collect and 
remain in the areas of demolition. 

END OF SECTION 
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SECTION 01 0390 

COORDINATION AND MEETINGS 

PART 1 - PART 1  GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. Preconstruction Conference. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications. 

1.3 PRECONSTRUCTION CONFERENCE / PROGRESS MEETINGS 

A. Contractor will administer the preconstruction conference for review of the contract requirements, 
clarification of responsibilities and use of project site and for review of administrative procedures. 
Date, time and place for Preconstruction Conference will be announced after award of the contract. 

B. At the Preconstruction Conference, the County will make arrangements with the Contractor for the 
assignment of staging areas to be used for storage of materials, parking, etc. 

C. Contractor to prepare agenda with copies for participants, attend progress meetings, record 
minutes and distribute copies to participants. 

D. Attendance: County, Contractor and Architect. 

E. The dates and times of the progress meetings will be discussed at the Preconstruction Conference. 

1.4 SUBCONTRACTOR PRECONSTRUCTION CONFERENCES 

A. Review conditions of installation, preparation and installation procedures and coordination with 
related work. 

END OF SECTION 
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SECTION 01 0811 

RELEASE OF LIEN FORMS 

 
THIS FORM TO BE USED FOR ATTACHMENT TO EACH APPLICATION AND CERTIFICATE 
FOR PAYMENT.   
 

PARTIAL WAIVER AND RELEASE OF LIEN UPON PROGRESS PAYMENT 
 
The undersigned lienor, in consideration of the sum of $___________________, hereby waives and releases 
its lien and right to claim a lien for labor, services or materials furnished through                  to 
__________________ on the site of the following property:                                        (insert date) 
(insert name of your Contractor) 
 
 

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
 

This waiver and release does not cover any retention, labor, services or materials furnished after the date 
specified above. 
 
DATED on ____________________, 20__. 
 
BY:______________________________________ 
(Lienor) 
 
DATE:   NOTARY:______________________________________                       
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THIS FORM TO BE USED FOR ATTACHMENT TO REQUEST FOR FINAL APPLICATION AND 
CERTIFICATE FOR PAYMENT.  
 

FINAL WAIVER AND RELEASE OF LIEN UPON FINAL PAYMENT 
 
The undersigned lienor, in consideration of the final payment in the amount of $___________________, 
hereby waives and releases its lien and right to claim a lien for labor, services or materials furnished to 
__________________ on the site of the following property: 
(insert name of Contractor) 
 

2023-P I-75 BILLBOARD PROJECT 
I-75 AND U.S. 90 

LAKE CITY, FLORIDA 
 
 
DATED on ____________________, 20__. 
 
BY:______________________________________ 
 (Lienor) 
 
DATE:   NOTARY:______________________________________ 
 

END OF SECTION 
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SECTION 01 1000 

SCOPE OF WORK 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. Identification and description of Base Bid and Alternate Bid 1 scope of work. 

B. It is not the intent to describe methods of construction or installation of scope of work, but to 
itemize the extent of the scope of work.   

1.2 RELATED REQUIREMENTS 

A. Refer to the Division 00 and 01 Sections of these specifications. 

1.3 PROCEDURES 

A. In the event the Alternate Bid 1 scope of work is accepted, provisions of the Contract 
Documents govern construction, materials and equipment, same as for the Base Bid scope of 
work. 

B. Base Bid amount is to include cost for labor, materials, overhead, profit and related incidental 
costs. 

C. Alternate Bid 1 amount is to include costs for labor, materials, overhead, profit and related 
incidental costs. 

1.4 BASE BID SCOPE OF WORK: Provide a figure for the following: 

A. Existing Structure 

• The existing wooden billboard structure will be removed by County prior to the start of 
construction. 

B. New Structure 

• A new non-illuminated wooden billboard constructed approximately 5’ to 7’ in front of the 
previous structure location with final location coordinated with County during 
construction. 

• The new structure is to meet the following minimum design criteria: 

o Size: 20’ x 40’ x 27’ overall height. 

o Number of Faces: One. 

o Poles: A minimum of six Class III Poles are to be used. 

o Footers: Footers are to be pier-drilled, Size: 24” x 10’, Concrete: 3,000 psi at 28 
days. 

o Stringers: Material: Pressure treated 2 x 6 stringers on 2’ centers, Attachment: 
Nailed with #20 nails. 

o Billboard Face Area: Material: Pressure treated ½” plywood, Attachment: Nailed 
with #20 nails. 
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• Contractor to submit signed and sealed structural engineered drawings prepared by a 
Florida Licensed Structural Engineer. 

• Contractor to verify that all applicable local and state codes are met in structure design 
and construction. 

• The contractor will be responsible for all permitting of sign structure on behalf of the 
County. 

• Contractor to provide and install new billboard sign face with County provided artwork. 

• Refer to the attached Drawing A.1. The artwork provided by the County during 
construction.  

1.5 ALTERNATE BID 1 SCOPE OF WORK: Provide a figure for the following: 

A. Upper Sign Cabinet – Double Face 

• Replace existing flexible substrate sign faces with 20 oz. flexible substrate that has 
County supplied artwork digitally printed onto substrate. 

• Contractor is to ensure that all existing lighting is functioning properly in sign cabinet. 
Lighting was recently damaged by Hurricane Idalia and contractor is to replace all 
damaged lighting with new LED fixtures to match existing. 

• Contractor is to provide new perimeter aluminum trim to match existing that was recently 
damaged by Hurricane Idalia. 

• Contractor to visually inspect all structural components and report any structural integrity 
issues to County. 

• Contractor to wire brush and paint exterior of sign cabinet. 

• Size: Approximately 22’-9” x 33’-0”, contractor will be responsible for confirming exact 
measurements. 

B. Middle Sign Cabinet – Double Face 

• Replace existing flexible substrate sign with 20 oz. flexible substrate that has County 
supplied artwork digitally printed onto substrate. 

• Contractor is to ensure that all existing lighting is functioning properly in sign cabinet. 
Lighting was recently damaged by Hurricane Idalia and contractor is to replace all 
damaged lighting with new LED fixtures to match existing. 

• Contractor is to provide new perimeter aluminum trim to match existing that was recently 
damaged by Hurricane Idalia. 

• Contractor to visually inspect all structural components and report any structural integrity 
issues to County. 

• Contractor to wire brush and paint exterior of sign cabinet. 

• Size: Approximately 7’-6” x 33’-0”, contractor will be responsible for confirming exact 
measurements. 
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C. Lower Billboard Sign – Single Face, South Side 

• Replace existing flexible substrate sign faces with 20 oz. flexible substrate that has 
County supplied artwork digitally printed onto substrate. 

• Contractor is to ensure that all existing lighting is functioning properly. Lighting was 
recently damaged by Hurricane Idalia and contractor is to replace all damaged lighting 
with new LED fixtures to match existing. 

• Contractor is to provide new perimeter aluminum trim to match existing that was recently 
damaged by Hurricane Idalia. 

• Contractor to visually inspect all structural components and report any structural integrity 
issues to County. 

• Contractor to wire brush and paint exterior of sign cabinet. 

• Size: Approximately 26’-0” x 35’-0”, contractor will be responsible for confirming exact 
measurements. 

D. Entire Structure 

• Contractor is to visually inspect the sign structure and report any structural integrity issues 
to County. 

• Contractor is to paint all exposed and visible exterior surfaces of sign cabinet, including 
poles. 

• Contractor is to ensure that all existing and new lighting is functioning properly. 

• Refer to the attached diagram for the County provided graphics. 

END OF SECTION 
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SECTION 01 2000 

PRICE AND PAYMENT PROCEDURES 

 
Date  For Period Ending                                           Payment No.   
 
CONTRACTOR:  
 
 
CONTRACT FOR: 2023-P I-75 BILLBOARD PROJECT 

I-75 AND U.S. 90 
LAKE CITY, FLORIDA 

 
 

Original Contract Sum $  Contract Time  Calendar Days  
Adds to Date $  Authorized Ext  Calendar Days  
Total $  Pending Requests  Calendar Days  
Deducts to Date $  Time Lapsed To Date  Calendar Days  
Adj. Contr. Sum $    Calendar Days  
 
 
WORK PERFORMED TO DATE   $________________________ 
MATERIAL SUITABLY STORED   $________________________ 
(Itemized list of materials attached) 
TOTAL TO DATE     $________________________ 
Less Retainage      $________________________ 
Less Previous Payments   $________________________ 
 
TOTAL     $________________________ 
 
DUE THIS PAYMENT   $________________________ 
 
 
CERTIFICATION OF THE CONTRACTOR: I certify that all items and amounts shown on the face of this 
Certificate are correct and that all work has been performed and material supplied in full accordance with the 
terms and conditions of the Contract. I further certify that all just and lawful bills against the undersigned and 
their subcontractors have been paid in full accordance with their terms and conditions and that all 
Subcontractors listed on the previous month's Application and Certificate for Payment have been paid the full 
amount listed on that Application as evidenced by Partial Releases of Liens attached. 
 
 
Date:   Contractor:                                          (Printed Name) 

      (Notarized Signature Required) 
 
 
Date:   Notary:    
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CERTIFICATE OF THE ARCHITECT: I certify that I have reviewed this Certificate and that to the best of my 
knowledge it is a true statement of the value of the work performed and material suitably stored and to date.  
 
 
Date:   Architect:  
 
 
APPROVED FOR PAYMENT:  
 
 
Date:   County:  
 

 
  
(Authorized Signature) 

END OF SECTION 
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SECTION 01 3000 

ADMINISTRATIVE REQUIREMENTS 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. Scope of work covered by Contract Documents. 

B. Coordination of all trades.   

C. Codes and reference standards.   

D. Ordinances and regulations. 

1.2 RELATED REQUIREMENTS 

A. Refer to Division 00 and 01 Sections of these specifications. 

1.3 SCOPE OF WORK COVERED BY CONTRACT DOCUMENTS  

A. Project Description: 2023-P I-75 Billboard Project at I-75 and U.S. 90 in Lake City, Florida, as 
outlined in the documents. 

1.4 COORDINATION  

A. Coordinate work of the various specifications sections to assure efficient and orderly sequence of 
installation of construction elements with provisions for accommodating items installed later.   

B. Verify that characteristics of elements of interrelated operating equipment are compatible. 
Coordinate work of various sections having interdependent responsibilities for installing, connecting 
to and placing in service such equipment.  

C. Utilize space efficiently to maximize accessibility for other installations, maintenance and repairs.   

D. Execute cutting and patching to integrate elements of work, uncover ill-timed, defective and 
non-conforming work, provide proper openings for penetrations of existing surfaces and provide 
samples for testing. Seal all penetrations with appropriate materials.  

1.5 REGULATIONS, CODES AND STANDARDS  

A. Design and construction shall conform to the Florida Building Code 7th Edition 2020 and the Florida 
Fire Prevention Code 7th Edition.  

B. For products specified in the individual specifications sections by association or trade standards, 
comply with requirements of the applicable standard, except when more rigid requirements are 
specified or are required by applicable codes.   

C. All work is to conform to all applicable Florida Building Codes, ordinances and regulations 
governing the construction. Applicable codes are as follows: 
1. ACI 318.  American Concrete Institute.   
2. AHERA.  Asbestos Hazard Emergency Response Act, 40 CFR, Part 763. 
3. AISC.  American Institute of Steel Construction, Allowable Stress Design - Manual of Steel 

Construction.     
4. AISI.  American Iron and Steel Institute, Specifications for the Design of Cold-Formed Steel 

Structure Members.   
5. ANSI.  American National Standards Institute.   
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6. ASCE.  American Society of Civil Engineers.   
7. ASHRAE.  American Society of Heating, Refrigeration, and Air Conditioning Engineers.   
8. ASTM.  American Society for Testing Materials.   
9. DCA.  Department of Community Affairs.  Florida Americans with Disability Implementation 

Act and the Florida Accessibility Code for Building Construction as adopted by the State 
Board of Building Codes and Standards, which has become the Florida Building 
Commission.  Florida Energy Efficiency Code for Building Construction (FEEC), as outlined 
in Chapter 13 of F.B.C. 

10. DOT - AASHTO.  American Association of State Highway and Transportation Officials 
“Standard Specifications for Highway Bridges”, as modified by Florida DOT “Structures 
Design Guidelines for Load and Resistance Factor Design."  

11. FDOT.  Florida Department of Transportation.  “Standard Specifications for Road and 
Bridge Construction.” 

12. FEMA.  Federal Emergency Management Agency.      
13. Florida Building Code.  Florida Building Code (FBC) 7th Edition 2020.   
14. NEC.  National Electrical Code (NFPA 70).  Adopted by reference in the FBC.   
15. OSHA.  Occupational Safety and Health Administration, U.S. Department of Labor.     
16. SJI.  Steel Joist Institute.   
17. TMS.  The Masonry Society Standards.     
18. Such other codes and standards as enumerated in the technical specifications sections and 

included by reference. Such codes and standards shall be "current accepted edition" in 
effect as of the bid date, except when a specified date is specified in the individual 
specification sections. 

END OF SECTION 
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SECTION 01 3300 

SUBMITTAL PROCEDURES 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. Submittals during construction, including shop drawings, product data and samples.   

B. Construction progress schedules. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications. 

1.3 SHOP DRAWINGS  

A. Present in a clear and thorough manner. Title each drawing with project name and number, identify 
each element of shop drawings by reference to sheet number, detail or schedule of contract 
documents.   

B. Identify field dimensions and show relation to adjacent or critical features of work or products.   

C. Minimum sheet size shall be 8-1/2 x 11 inches.   

1.4 PRODUCT DATA  

A. Submit only pages which are pertinent and mark each copy of standard printed data to identify 
products, referenced to specifications section number. Show reference standards, performance 
characteristic and capacities, diagram, component parts, finish, dimensions and required 
clearances.  

B. Modify manufacturer's standard schematic drawings and diagrams to supplement standard 
information and to provide information specifically applicable to the work. Delete information not 
applicable. Indiscriminate submittal of unmarked product data will not be accepted. 

C. As required by Florida Statute 553.842 and Florida Administrative Code  
9N-3 State Product Approval, provide the information and approval numbers on all building 
components that will be utilized on this construction project. Statewide approved products are listed 
online at www.floridabuilding.org  

D. Manufacturers' Certificates: When required by individual specifications section, submit applicable 
manufacturer's certificates that products meet or exceed specified requirements. 

E. Manufacturers' Instructions: Submit applicable manufacturer's instructions for delivery, storage, 
assembly, installation, adjusting and finishing. 

1.5 SAMPLES  

A. Submit range of manufacturer's finishes, colors, textures or patterns for selection.   

B. Submit samples to illustrate functional characteristics of products, including parts and attachments.  

C. Provide field samples of finishes at project, at location acceptable to County, as required by 
individual specifications section. Install each sample complete and finished.  Acceptable finishes in 
place may be retained in the completed work, except where otherwise noted or specified. 

http://www.floridabuilding.org/
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1.6 CONSTRUCTION PROGRESS SCHEDULES 

A. Submit network analysis system using the critical path method, generally as outlined in Associated 
General Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for 
General Contractors". Other progress schedule methods may be submitted subject to the County’s 
review and approval. 

B. Show complete sequence of construction by activity, identifying work of separate stages and other 
logically grouped activities. Show projected percentages of completion for each item of work as of 
time of each application for payment. 

C. Show submittal dates required for shop drawings, product data and samples and product delivery 
dates. 

1.7 CONTRACTOR'S REVIEW  

A. Review all submittals prior to transmittal, determine and verify field measurements, field construc-
tion criteria, manufacturers' numbers and conformance of submittal with requirements of contract 
documents. Submittals without Contractor's review stamp indicating approval will not be processed. 

B. Coordinate submittals with requirements of work and of contract documents.  

C. Provide notification, at time of submittal, of any deviations from requirements of contract 
documents.   

D. Do not fabricate products or begin work which requires submittals until return of submittal with 
approval.  

1.8 SUBMITTAL REQUIREMENTS  

A. Transmit submittals in accordance with approved progress schedule and in such sequence to avoid 
delay in the work.  

B. Apply Contractor's stamp certifying to review and approval, verification of products, field dimensions 
and field construction criteria and coordination of information with requirements of work and 
contract documents. Do not send submittals until item is approved by Contractor. 

C. Coordinate submittals into logical groupings to facilitate interrelation of the several items. 

D. Submit electronic copies of all shop drawings and product data. 

1.9 RESUBMITTALS  

A. Make resubmittals under procedures for initial submittals and identify changes made since previous 
submittal. Number the same as initial submittal, except with suffix "A", "B", etc. for each time 
resubmittal occurs until accepted. 

B. Delays caused by the need for resubmittals will not constitute reason for an extension of contract 
time. 

1.10 REVIEW  

A. The review of submittals will be limited to general design requirements only, and will in no way 
relieve the Contractor from responsibility for errors or omissions contained or from supplying 
materials specified. 

B. Submittals reviewed will be marked in one of the following ways: NO EXCEPTIONS TAKEN, 
EXCEPTIONS AS NOTED, REVISE AND RESUBMIT or REJECTED. 
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1.11 DISTRIBUTION  

A. Contractor to distribute copies of approved shop drawings, product data and samples to project 
site, subcontractors, suppliers and other entities requiring information. 

END OF SECTION 
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SECTION 01 4000 

QUALITY REQUIREMENTS 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. General quality control.   

B. Workmanship.   

C. Manufacturers' instructions.   

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications. 

1.3 QUALITY CONTROL 

A. Maintain quality control over suppliers, manufacturers, products, services, site conditions and 
workmanship to produce quality work.   

1.4 WORKMANSHIP  

A. Comply with industry standards except when more restrictive tolerances or specified requirements 
indicate more rigid standards or more precise workmanship.   

B. Perform work by people qualified to produce quality work.   

C. Secure products in place with positive anchorage devices designed and sized to withstand stresses, 
vibration and racking.  

1.5 MANUFACTURERS' INSTRUCTIONS  

A. Comply with manufacturers' instructions. If instructions conflict with contract documents request 
clarification prior to starting work.   

END OF SECTION 
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SECTION 01 5000 

TEMPORARY FACILITIES AND CONTROL 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED: The Contractor is to provide the following at their expense, except as 
specified otherwise, including all related costs for operation, maintenance and utilities, during the entire 
construction period until final completion of the project. 

A. Temporary electricity power. Charges relative to the cost of power consumption will be paid by the 
County. However, costs associated with facilities and connections to provide for power are to be 
paid by the Contractor. 

B. Phone service. 

C. Water. 

D. Sanitary facilities.   

E. Barriers.   

F. Protection of installed work.   

G. Security. Coordinate with County. 

H. Construction use fire extinguishers. 

I. Water control. 

J. Cleaning during construction.   

K. Offices and sheds at Contractor’s option. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications.  

1.3 ELECTRICITY AND CONSTRUCTION LIGHTING  

A. Provide service required for construction operations, with branch wiring and distribution boxes 
located to allow service and lighting by means of construction-type power cords.   

B. Provide temporary lighting as required for construction operations. Maintain lighting and make 
routine repairs. 

1.4 TELEPHONE SERVICE 

A. Provide phone service. 

1.5 WATER 

A. Contractor may connect to nearest available existing water service for construction operations.   

1.6 SANITARY FACILITIES 

A. Provide and maintain required temporary toilet facilities and enclosures in accordance with 
requirements of governing State and local health authorities.   
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1.7 BARRIERS  

A. Construction site as designated by the County. Protect against vehicular traffic, stored materials, 
dumping, chemically injurious materials or water.   

B. Upon issuance of the building permit and notice to proceed, a safety plan is to be provided by the 
Contractor which clearly delineates areas for construction, safety barriers, exits and construction 
traffic during the various phases of the project and when conditions change.  

1.8 PROTECTION OF INSTALLED WORK  

A. Provide temporary protection for installed products. Control traffic in immediate area to minimize 
damage.   

B. Provide protective coverings. Protect surfaces from traffic and movement of heavy objects and 
storage.   

1.9 SECURITY  

A. Provide security program and facilities to protect work, and County's operations from unauthorized 
entry, vandalism and theft. Coordinate with County's security program. County will not be 
responsible for the Contractors' losses due to theft or vandalism to property during the construction 
period. 

B. County will assist and cooperate with Contractor's security program. 

1.10 CONSTRUCTION USE FIRE EXTINGUISHERS 

A. Provide types, sizes, numbers and locations as would be reasonably effective in extinguishing fires 
by personnel at project site. Provide Type A extinguishers at locations of low-potential for either 
electrical or grease-oil-flammable liquids fires; provide Type ABC dry chemical extinguishers at 
other locations; comply with recommendations of NFPA . Post warning and quick-instructions at 
each extinguisher location. 

1.11 CLEANING DURING CONSTRUCTION  

A. Control accumulation of waste materials and rubbish and periodically dispose of off-site at approved 
location. 

B. Clean areas prior to start of finish work and maintain areas free of dust and other contaminants 
during finishing operations.   

1.12 OFFICES AND SHEDS 

A. Contractor's Field Office: At Contractor’s option, provide mobile structure or other structure 
approved by County, weather-tight, with lighting, electrical outlets, heating, cooling and ventilating 
equipment. 

B. Storage sheds for tools, materials and equipment: At Contractor’s option, provide weather-tight, 
with heat and ventilation for products requiring controlled conditions, with adequate space for 
organized storage and access and lighting for inspection of stored materials. Coordinate location 
with County. 

1.13 REMOVAL  

A. Remove temporary materials, equipment, services and construction prior to Substantial 
Completion.   

B. Clean and repair damage caused by installation or use of temporary facilities.   
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END OF SECTION 
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SECTION 01 6000 

PRODUCT REQUIREMENTS 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. Products.   

B. Transportation and handling.   

C. Storage and protection.   

D. Product options.   

E. Substitutions. 

F. Systems demonstration. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications.  

1.3 PRODUCTS  

A. Products include material, equipment and systems.   

B. Comply with specifications and referenced standards as minimum requirements.  

C. As required by Florida Statute 553.842 and Florida Administrative Code  
9N-3 State Product Approval, provide the information and approval numbers on all building 
components that will be utilized on this construction project. Statewide approved products are listed 
online at www.floridabuilding.org  

D. Components required to be supplied in quantity within a specification section and like items to be 
the end products of one manufacturer in order to achieve standardization for appearance, 
operation, maintenance, spare parts and manufacturers' service.   

E. Do not use materials and equipment removed from existing structures, except as specifically 
required or allowed by contract documents.   

1.4 TRANSPORTATION AND HANDLING  

A. Transport products by approved methods to avoid product damage, deliver in undamaged condition 
in manufacturers' unopened containers or packaging, dry. 

B. Provide equipment and personnel to handle products by methods to prevent soiling or damage.   

C. Promptly inspect shipments to assure that products comply with requirements, quantities are 
correct and products are undamaged.   

1.5 STORAGE AND PROTECTION  

A. Store products in accordance with manufacturers' instructions with seals and labels intact and 
legible. Store sensitive products in weather-tight enclosures and maintain within temperature and 
humidity ranges required by manufacturers' instructions.   

http://www.floridabuilding.org/
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B. For exterior storage of fabricated products, place on sloped supports above ground. Cover products 
subject to deterioration with impervious sheet covering and provide ventilation to avoid 
condensation.   

C. Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with 
foreign matter.   

D. Arrange storage to provide access for inspection. Periodically inspect to assure products are 
undamaged and are maintained under required conditions.   

1.6 PRODUCT OPTIONS  

A. Products specified by reference standards or by description only. Any product meeting those 
standards or descriptions. 

B. Products specified by naming one or more manufacturers with a provision for either pre-bid or post-
bid substitutions. Submit a request for substitution for any manufacturer not specifically named.   

C. Products specified by naming several manufacturers: Products of named manufacturers meeting 
specifications: No options, no substitutions allowed.   

D. Products specified by naming only one manufacturer: No options, no substitutions allowed. 

1.7 SUBSTITUTIONS  

A. Pre-Bid Substitutions: 
1. Bidders may submit bids on approved substitute products only. Acceptance and approval of all 

products submitted as substitutes remains the prerogative of the Architect and will be 
determined by quality and other overall assimilation of the products into the design of the 
project. It is requested that each prospective bidder review the drawings and project manual 
upon receipt to determine which, if any, pre-bid substitutions they plan to submit for approval. 

2. Bidders having substitute products to be evaluated must submit prior to bid date, the following 
information, in addition to specific information required in the individual specifications sections 
for pre-bid substitutions: specifications, samples, available colors and finishes, a clear 
statement on each substitute product stating exactly where and how the products varies, if any, 
from the specified products in dimensions, structure, material and design. 

3. Upon receipt and evaluation of the requested information, the Architect will do one of the 
following: Approve by Addendum the substitute products per the submitted materials; approve 
by Addendum the substitute products with revisions requiring the vendor to modify their 
substitute products accordingly; or reject the substitute products. Approval of a manufacturer 
other than the manufacturer specified does not indicate the approved manufacturer's standard 
products are acceptable. The approved manufacturers must comply with products as specified. 
 Samples: should samples of substitute products be required for evaluation, said sample must 
be submitted prior to bid date. 

B. Post-Bid Substitutions (after award and execution of contract): 
1. Document each request with complete data substantiating compliance of proposed substitution 

with contract documents.   
2. Request constitutes a representation that Contractor: has investigated proposed product and 

determined that it meets or exceeds, in all respects, specified product and will provide the 
same warranty for substitution as for specified product. Will coordinate installation and make 
other changes which may be required for work to be complete in all respects. Waives claims for 
additional costs which may subsequently become apparent; however, deductions from contract 
sum will be considered and must be so noted on request.   

3. Substitutions will not be considered when they are indicated or implied on shop drawing or 
product data submittals without separate request per provisions specified. 

4. Architect will determine acceptability of proposed substitution and will notify Contractor of 
acceptance or rejection.   
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1.8 SYSTEMS DEMONSTRATION  

A. Prior to final review, instruct County's personnel in operation, adjustment and maintenance of 
equipment and systems, using the operation and maintenance manual as the basis of instruction.   

B. See Section 01 7000 - Execution and Closeout Requirements. 

END OF SECTION 
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SECTION 01 7000 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 - GENERAL  

1.1 REQUIREMENTS INCLUDED  

A. Closeout procedures.   

B. Final cleaning. 

C. Prerequisites to final payment. 

D. Record drawings.   

E. Operation and maintenance manuals.   

F. Warranties, guarantees and bonds.   

G. Spare parts and maintenance materials.   

H. Correction during contractor's one year guarantee period. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications.  

1.3 CLOSEOUT PROCEDURES  

A. Comply with procedures stated in general conditions of the contract. When the work is substantially 
complete, in accordance with the definition and requirements for the project to be reviewed for 
substantial completion, the contractor is to notify the Architect who shall make a substantial 
completion review and after said review is made, the Contractor is to remedy any defects or make 
any corrections on the Architect’s punch lists to prepare the project for a final completion review. 

B. Prerequisites to Substantial Completion Review: Before the project will be consider the project 
ready for substantial completion review, all of the following, as a minimum, are to be performed: 

1. All general construction completed and all materials and equipment installed and operating as 
intended.   

2. All mechanical, controls, data and all electrical work complete, fixtures in place, connected and 
ready for test. 

3. All painting and joint sealants completed, checked by the Contractor for number of coats and 
ready for inspection. 

4. All equipment cleaned, connected and in full working order. 

5. Grounds clear of all temporary materials, equipment, services and construction, field offices 
and storage sheds, surplus materials and equipment and raked clean of all debris with all 
debris removed from the site. 

6. Sections of all walks, drives and other permanent features which have been damaged during 
construction are to be removed and replaced; patches not acceptable. 
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1.4 FINAL CLEANING  

A. Execute prior to final review.   

B. Clean exterior surfaces exposed to view, remove temporary labels, stains and foreign substances 
and polish transparent and glossy surfaces. Clean equipment and fixtures to a sanitary condition.   

C. Clean project site, sweep paved areas and rake clean other surfaces.   

1.5 PREREQUISITES TO FINAL REVIEW: When the Contractor considers the work has reached final 
completion, and all items on the punch lists have been corrected and final cleaning has been 
completed, submit notice to Architect that work is complete in accordance with the contract documents 
and ready for final review.   

A. If all items are found in order, the Architect will recommend final acceptance of the project by the 
County, upon receipt of all final closeout documents including, but not limited to, the following: final 
releases of liens from all Subcontractors and Suppliers. Guarantees and warranties. All O&M 
manuals, final reports and all other closeout requirements. 

1.6 PREREQUISITES TO FINAL PAYMENT: 

A. Contractor's affidavit that responsible representatives of the County have been properly instructed 
and informed as to all working characteristics of mechanical and electrical systems and equipment 
as required under the individual specifications sections and in accordance with the provisions of 
Section 01 6000 - Product Requirements, as applicable to: 

1. Electrical control switches, panels, fans, motors, etc. 

2. Miscellaneous equipment operation. 

3. Other systems as required. 

B. Record drawings, operation and maintenance manuals, warranties, guarantees and bonds.   

C. Contractor's affidavit that spare parts and maintenance materials have been delivered to the 
facilities department of the County.  

D. Submit satisfactory evidence using the latest editions of the following forms, unless otherwise 
stipulated by the County, showing that all labor employed on the project has been paid in full and 
that all materials and/or equipment and incidentals used directly or indirectly in connection with the 
project have been paid for in full and that no claims are outstanding against the work. 

1. Contractor's Affidavit of Payment of Debts and Claims (A.I.A. Document G706), Conditional 
Final Releases of Lien. 

2. Contractor's Affidavit of Release of Liens (A.I.A. Document G706A). 

3. Consent of Surety Company to Final Payment (A.I.A. Document G707).  

E. The Contractor is to submit a list of all Subcontractors used for this project and include their 
address, telephone number and email for use by the County during the warranty period. 

F. Provide all submittals, approvals and certificates required by governing authorities for this project 
and submit a final statement of accounting giving total adjusted contract sum, previous payments, 
and sum remaining due. 

1.7 RECORD DRAWINGS 

A. Keep record drawings current and do not permanently conceal any work until required information 
has been recorded.   
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B. Procedure:   

1. During the progress of the work, the Contractor's Superintendent will be responsible for 
recording any changes in the drawings. 

2. Upon completion of the work, this data shall be transferred to a clean copy of the original 
drawings and submitted to the County. 

1.8 OPERATION AND MAINTENANCE MANUALS 

A. Provide Operation and Maintenance Manuals for: Equipment and controls, electrical equipment and 
controls and as specified in individual specification sections.  

B. Submit in electronic PDF format. 

C. Provide a separate volume for each system with a table of contents and index tabs for each 
volume.  

1. Part 1: Directory, listing names, addresses and telephone numbers of: Architect, Contractor 
and Subcontractor.   

2. Part 2: Operation and maintenance instructions arranged by system. For each system give 
names, addresses and telephone numbers of Subcontractors and Suppliers. List: appropriate 
design criteria, list of equipment, parts list, operating instructions, maintenance instructions, 
equipment, maintenance instructions, finishes, shop drawings and product data and warranties.  

1.9 WARRANTIES, GUARANTEES AND BONDS 

A. Execute Contractor's applicable documents and assemble documents executed by Subcontractors, 
Suppliers and Manufacturers.  

1.10 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide products, spare parts and maintenance materials in quantities specified in individual 
specifications sections, in addition to that used for construction of work. Coordinate with County and 
deliver to project site.   

1.11 CORRECTION DURING CONTRACTOR'S ONE YEAR GUARANTEE PERIOD 

A. Contractor to report to the proper officials regarding corrections to be made after job completion.  

1. County will notify Contractor of deficiency. 

2. Contractor to accomplish agreed upon corrective measures and notify the County and secure a 
release on the item. 

END OF SECTION 
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SECTION 02 4119 

SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 WORK INCLUDED: This section covers the furnishing of labor, equipment, materials and resources to 
accomplish: 

A. The contractor is to coordinate with the County during the demolition work and adjust their schedule 
with the County’s requirements. 

B. Complete wrecking of areas and the removal and disposal of demolished materials.  

C. It is the responsibility of the contractor to review the Contract Documents and remove items 
identified or required to accomplish the new construction. Interference with new construction 
encountered after the completion of demolition work is to be remedied by the contractor at no 
expense to the County. 

1.2 RELATED REQUIREMENTS 

A. Refer to Division 00 and 01 Sections of these specifications. 

B. Work is to be carried out in accordance with OSHA Regulations and other governing codes. 

1.3 RELATED WORK  

A. Section 01 0145 - Cutting and Patching. 

1.4 SUBMITTALS: Submittals during construction are to be made in accordance with Section 01 3300. In 
addition, the following information is to be provided. 

A. Demolition Schedule: Submit proposed methods and operations of temporary shoring and 
demolition for review prior to the start of work. Include the coordination for shut-off, capping and 
continuation of utility services as required. 

1.5 JOB CONDITIONS 

A. Occupancy: Areas to be demolished are to be vacated and discontinued in use prior to the start of 
the work. 

B. Condition of Structures: The County assumes no responsibility for the actual condition of structures 
to be demolished. The contractor is to field verify areas and remove as required. 

C. Partial Removal: Salvaged items are to be transported from the site as they are removed. 

D. Protections: Ensure the safe passage of people around and in the area of demolition. Conduct 
operations to prevent injury to people, adjacent buildings, structures and other facilities. 

E. Damages: Repair damages caused to adjacent facilities by demolition operations at no cost to the 
County. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Provide materials suitable and in adequate quantity required to accomplish the work. 
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PART 3 - EXECUTION 

3.1 DEMOLITION 

A. Pollution Controls: Comply with governing regulations pertaining to environmental protection. Clean 
adjacent areas and improvements of dust, dirt and debris caused by demolition operations and as 
directed by the County. 

3.2 DISPOSAL OF DEMOLISHED MATERIALS 

A. General: Remove from the site debris, rubbish and other materials resulting from demolition 
operations and dispose of in an approved location. 

B. Title to Materials: Title to materials and equipment to be removed, except as specified and/or noted 
otherwise, is vested in the contractor upon receipt of the Notice to Proceed. The County will not be 
responsible for the condition or loss of, or damage to, such property after Notice to Proceed. 
Materials and equipment are not to be viewed by perspective purchasers or sold on the site. 
Salvage items are to be transported from the site as they are removed. 

C. Salvaged Materials and Equipment: Remove materials and equipment as indicated to be removed 
by the contractor and that are to remain the property of the County and deliver to a storage site as 
directed by County. Remove items in a manner that will prevent damage. 

3.3 CLEANUP 

A. Debris and Rubbish: Remove and transport debris and rubbish in a manner that will prevent 
spillage on streets or adjacent areas. Clean up spillage from streets and adjacent areas. 

B. Regulations: Comply with applicable Federal, State and local hauling and disposal regulations. 

END OF SECTION   
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SECTION 05 5000 

METAL FABRICATIONS 

PART 1 - GENERAL  

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install:   

A. Miscellaneous metal fabrications and castings.   

B. Anchoring systems. 

C. Angle framing. 

D. The tabulation of items is not intended to be all-inclusive. It is the Contractor's responsibility to 
provide all metal fabrications and castings shown or which can reasonably be inferred as necessary 
for the completion of this project. 

1.2 RELATED REQUIREMENTS 

A. Refer to Division 00 and 01 Sections of these specifications.  

1.3 REFERENCES  

A. ASTM standards and test procedures. 

B. AWS D1.1 - Structural Welding Code.  

1.4 SUBMITTALS 

A. Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size and 
type of fasteners and accessories of miscellaneous metal fabrications and castings. 

B. Manufacturer's Mill Certificate: Submit certification that products meet or exceed specified 
requirements. 

1.5 FIELD MEASUREMENTS 

A. The contractor is to verify all dimensions, make any field measurements necessary and be fully 
responsible for accuracy and layout of work. The contractor is to review the drawings and any 
discrepancies are to be reported for clarification prior to starting fabrication. 

PART 2 - PRODUCTS  

2.1 MANUFACTURERS 

A. The use of a manufacturer's name and specification number is for the purpose of establishing the 
standard of quality and general configuration desired only. Products of other manufacturers, 
meeting the requirements specified, will be considered.  

B. Like items of material or equipment are to be the end products of one manufacturer in order to 
achieve standardization for appearance, operation, maintenance, spare parts and manufacturer's 
service.   

2.2 MATERIALS: Unless otherwise shown or specified, conform to the following: 

A. Steel Sections: ASTM A36.  
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B. Steel Tubing: ASTM A500, Grade B.   

C. Pipe: ASTM A 501 OR ASTM A53, types E or S, grade B, schedule 40.  

D. Bolts, Nuts and Washers: ASTM A325.  

E. Anchor Bolts: ASTM A307, or A36. 

F. Welding Materials: AWS D1.1; type required for materials being welded.  

G. Stainless Steel  
Bars and Shapes: ASTM A 276, type 316. 
Steel Plate, Sheet and Strip: ASTM A 167, type 316. 
Bolts: ASTM A 193, type 316. 
Nuts: ASTM A 194, type 316. 

H. Aluminum, Structural Shapes and Plates: Alloy 6061-T6, or 6063-T6, ASTM B209. 

I. Galvanized Bolts: ASTM A 307, A 153. 

J. Cast Iron: ASTM A 48, class 30. 

K. Shop and Touch-Up Primer: Rust-inhibitive primer single packaged steel primers with anti-corrosive 
pigment loading; may be alkyd, vinyl epoxy ester, chlorinated rubber; 40% volume solids minimum. 

L. Isolation Coating: Single-component, bituminous paint, 68% minimum solids by volume, brush 
applied, on coat. 

2.3 SHOP PAINT PRIMER 

A. Prepare ferrous metal surfaces in accordance with SSPC SP-2 or SP-3; insure that all oil, grease, 
dirt, loose rust, mill scale and other foreign substances are removed from all surfaces. 

B. Shop prime; do not prime at welds, bolts and where embedded in concrete. Apply one coat of rust-
inhibitive primer at 2 mils minimum dry film thickness.   

2.4 GALVANIZING  

A. Galvanizing of steel plates, shapes, bars (and products fabricated from these items) are to conform 
to ASTM A123. Pipe, welded or seamless steel, to conform to ASTM A120. Material thinner than 
1/8 inch to be either galvanized before fabrication in conformance with the requirements of ASTM 
A525, coating designation G 210, or after fabrication in conformance with the requirements of 
ASTM A123.  

B. All welded areas to be thoroughly cleaned prior to galvanizing to remove all slag or other material 
that would interfere with the adherence of the zinc coating. When it is necessary to straighten any 
sections after galvanizing, such work to be performed without damage to the zinc coating. 

C. Components of bolted assemblies to be galvanized separately before assembly. 

2.5 ANCHORING SYSTEMS 

A. Wedge Anchors: Stainless steel, manufactured by ITT Phillips Drill Division or Hilti Kwik-Bolt, stud 
type, manufactured by Hilti, Inc.; or equal. Furnish sizes required to develop full strength of 
materials being anchored or connected. 

B. Expansion Anchors: Expansion anchors are not to be used except in dry areas where future 
corrosion is not a problem. In wet or damp areas, use wedge anchors. Self-drilling anchors, snap-
off type or flush type. ITT Phillips Drill Division or Hilti HDI Drop-In Anchors, Hilti, Inc.; or equal. 
Plastic anchors not allowed. 
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C. Toggle Clamps: Toggle clamps to be stainless steel and designed similar to series 235-USS, 
manufactured by De-Sta-Co, Division of Dover Corporation; series CL-351-TC, manufactured by 
Carr Lane, or equal.  

2.6 ANGLE FRAMING 

A. Provide all angle framing required for the support of equipment and other construction. All angles to 
be galvanized. 

PART 3 - EXECUTION  

3.1 PREPARATION  

A. Make provision for erection loads with temporary bracing. Keep work in alignment. 

B. Supply items required to be cast into concrete or embedded in masonry with setting templates to 
appropriate trades.   

3.2 WORKMANSHIP 

A. Workmanship of all metal fabrications and castings are to be the highest grade and equal to the 
best practice of modern shops for the respective work. Provide all necessary rabbets, lugs and 
brackets so that the work can be assembled in a neat, substantial manner. Conceal fastenings 
where practical. Drill metal fabrications as required for attaching hardware or other materials; torch 
cut holes are not permitted. Weld connections, unless otherwise shown or required. 

3.3 ELECTROLYTIC PROTECTION 

A. Where aluminum is in contact with dissimilar metals, or to be embedded in masonry or concrete, 
protect surfaces with isolation coating. Allow paint to dry before installation of the material. Protect 
painted surfaces during installation; should coating become marred, prepare and touch up surface 
per paint manufacturer's instructions. 

3.4 INSTALLATION  

A. Install items plumb and level, accurately fitted, free from distortion or defects.   

B. Install in accordance with the shop drawings. Perform field welding and erection work by skilled 
mechanics. The completed installations are to be rigid, substantial and neat in appearance. Erect 
structural steel in accordance with the applicable portions of AISC code of standard practice.  

C. Install pre-manufactured and prefabricated products in accordance with manufacturers' instructions. 

D. Touch-up Painting: Immediately after erection, clean field welds, bolted connections and abraded 
areas of the shop paint primer. Apply touch-up paint primer by brush or spray which is the same 
thickness and material as that used for the shop paint primer. 

E. Galvanizing Repair: Galvanized surfaces that are abraded or damaged at any time after the 
application of the zinc coating are to be repaired by solvent cleaning followed by hand or power tool 
cleaning the damaged areas, removing all loose and cracked coating; after which the cleaned areas 
are to be painted with two coats of galvanizing repair paint.    

END OF SECTION 
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SECTION 09 9000 

PAINTING AND COATING 

PART 1 - GENERAL 

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install:   

A. All Field Painting. It is the intent that the Painting Contractor is to be responsible for painting or 
finishing of new exposed structural steel framing and miscellaneous framing, whether specifically 
mentioned or not, except where scheduled and/or specifically noted otherwise on the Drawings. 

B. The painting of any exposed steel fabrications and shop primed metal surfaces after erection are 
included. 

C. Certain items are manufactured prefinished and except for spot touch up of damaged areas, are 
not to be again painted. The damaged areas which cannot be touched up without noticeable 
differences between the manufacturer's finish and field finished areas, and items which have been 
prefinished in colors other than that specified are to be brought to attention for determination of 
treatment to be used, if any, to correct the situation. 

D. Color selections are to be submitted for review / verification / selection during submittal phase of 
construction. 

1.2 RELATED REQUIREMENTS  

A. Refer to Division 00 and 01 Sections of these specifications. 

1.3 SURFACES NOT REQUIRING PAINTING: Unless otherwise specifically scheduled and/or indicated, 
the following areas or items will not require painting: 

A. Nonferrous and corrosion-resistant ferrous alloys such as copper, bronze, aluminum, chromium 
plate and stainless steel, except where required for insulation between dissimilar metals and 
aluminum. 

1.4 QUALITY ASSURANCE 

A. Painting Contractor: To be regularly engaged in the application of paints and coatings specified and 
have previous experience within the last three years on projects similar in scope. Upon request, 
submit evidence of qualification compliance with references. 

1.5 SUBMITTALS 

A. Product Data: For each paint system used, submit paint or coating manufacturers' technical product 
data sheets, including application instructions and paint colors available for each product used. The 
information is to be submitted on a system-by-system basis. 

1.6 ENVIRONMENTAL CONDITIONS 

A. Paints and coatings are not to be applied in extreme heat, ambient temperatures below 40 degrees 
F., or relative humidity in excess of 90 percent, unless otherwise recommended by the paint or 
coating materials manufacturer, nor in dust, smoke-laden atmosphere or damp weather. 

1.7 DELIVERY, STORAGE AND HANDLING 

A. All materials are to be delivered to the project site in unopened containers that show the designated 
name, date of manufacture, color and name of manufacturer. Paint and coating materials are to be 
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stored in a suitable protected area that is heated or cooled as required to maintain temperatures 
within the range recommended by the paint or coating manufacturer. 

B. Paint and coating material are to be kept sealed when not in use. 

C. Store paint materials at minimum ambient temperature of 45 degrees F. and a maximum of 90 
degrees F, in well ventilated area, unless required otherwise by manufacturers' instructions. 

D. Take precautionary measures to prevent fire hazards and spontaneous combustion. 

1.8 SAFETY 

A. Painting is to be performed in accordance with the safety recommendations of the applicable paint 
or coating materials manufacturer; with the safety recommendations of the National Association of 
Corrosion Engineers contained in the publication "Manual for Painter Safety"; and with applicable 
Federal, State and local agencies having jurisdiction. 

1.9 GUARANTEE 

A. The Contractor is to provide a guarantee against defects in materials and workmanship for a period 
of two years from the date of Substantial Completion. Any defects occurring during this warranty 
period are to be repaired at no cost to the County. This guarantee is to include, but not be limited to, 
blistering, peeling, cracking, sagging, flaking, chalking or alligatoring. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Products of Sherwin-Williams are approved. Equal products will be considered. 

2.2 FILM THICKNESS 

A. Coverage is listed as either total minimum dry film thickness in mils (MDFT); or the spreading rate 
in square feet per gallon (SFPG). Per coat determinations are listed as MDFTPC or SFPGPC. The 
number of coats is the minimum required irrespective of the coating thickness. Additional coats may 
be required to obtain the minimum required paint thickness, depending on method of application, 
differences in manufacturers' products and atmospheric conditions. Maximum film build per coat is 
not to exceed the coating manufacturer's recommendations. 

2.3 PAINT AND COATING MATERIALS 

A. Accessory Materials: Shellac, turpentine, linseed oil, paint thinners and other materials not 
specifically indicated but required to achieve the finishes specified, are to be commercial quality and 
as recommended by the manufacturer of the applicable paint or coating materials. 

B. Structural Steel Framing: One coat of primer equal to Pro-Cyrl Universal Primer and two coats of 
finish equal to DTM Acrylic Coating, as manufactured by Sherwin-Williams. 

2.4 COLORS 

A. Color selections will be made during construction submittals. 

B. Where more than one coat of paint or coating material is applied within a given system, color is to 
be tinted slightly differently, but in the same hue as top coat to provide a visual reference that the 
required coats have been applied. 
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PART 3 - EXECUTION 

3.1 INSPECTION 

A. Verify that surfaces are ready to receive work as instructed by the product manufacturer. 

B. Examine surfaces scheduled to be finished prior to commencement of work. Report any condition 
that may potentially affect proper application. 

C. Beginning of paint and coating application means acceptance of surfaces. 

3.2 PREPARATION 

A. Remove electrical plates, hardware, light fixture trim and fittings prior to preparing surfaces or 
finishing. 

B. Correct minor defects and clean surfaces which affect work. 

C. Shellac and seal marks which may bleed through surface finishes. 

D. Impervious Surfaces: Remove mildew by scrubbing with solution of tri-sodium phosphate and 
bleach. Rinse with clean water and allow surface to dry. 

E. Galvanized and Other Non-Ferrous Metal Surfaces: Remove surface contamination and oils and 
wash with solvent.   

F. Uncoated Steel Surfaces: Remove grease, scale, dirt and rust. Where heavy coatings of scale are 
evident, remove by wire brushing or sandblasting and clean by washing with solvent. Apply a 
treatment of phosphoric acid solution, ensuring weld joints, bolts and nuts are similarly cleaned. 

G. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Feather edges to 
make touch-up patches inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces. 

3.3 PROTECTION 

A. Protect elements surrounding the work from damage or disfiguration. Repair damage to other 
surfaces caused by work. 

B. Furnish drop cloths, shields and protective methods to prevent spray or droppings from disfiguring 
other surfaces. Remove empty paint containers from site. 

3.4 APPLICATION 

A. General: Paint and coating manufacturers' instructions for applying each type of paint or coating are 
to be furnished prior to application. Apply all paints and coatings in accordance with the paint 
manufacturers' recommendations. Sufficient time is to be allowed between coats to assure 
thorough drying and/or curing of previously applied paint or coatings. 

B. Damaged Coatings: Damaged coatings, pinholes or holidays are to have the edges feathered and 
repaired in accordance with the recommendations of the paint manufacturer.  

C. Unsatisfactory Application: If the item has an improper finish color or insufficient film thickness, the 
surface is to be cleaned and top coated with the specified paint material to obtain the specified color 
and coverage. Specific surface preparation information to be secured from the paint or coating 
manufacturer. Work is to be free of runs, bridges, shiners, laps or other imperfections. Evidence of 
these conditions may be cause for rejection. 

3.5 CLEANING 

A. All cloths and waste that might constitute a fire hazard are to be placed in closed metal containers 
or destroyed at the end of each day. 
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B. Upon completion of the work, all staging, scaffolding and containers are to be removed from the 
project site. Paint spots, oil or stains upon adjacent surfaces are to be completely removed and the 
entire job left clean. 

END OF SECTION 



Non-Collusion Affidavit

STATE OF_____________________

COUNTY OF

_________________

I state that I

__________________________________________________of

(Name and Title) (Name of Firm)
am authorized to make this affidavit on behalf of my firm and its owner, directors and officers. I
am the person responsible in my firm for the price(s) and amount(s) of this Response, and the
preparation of the Response. I state that:

1. The price(s) and amount(s) of this Response have been arrived at independently and
without consultation, communication or agreement with any other Provider, potential
provider, Proposal, or potential Proposal.

2. Neither the price(s) nor the amount(s) of this Response, and neither the approximate
price(s) nor approximate amount(s) of this Response, have been disclosed to any other firm
or person who is a Piovicler, potential Provider, Proposal, or potential Proposal, and they
will not be disclosed before Proposal opening.

3. No attempt has been made or will be made to induce any firm or persons to refrain from
submitting a Response for this contract, or to submit a price(s) higher that the prices in this
Response, or to submit any intentionally high or noncompetitive price(s) or other form of
complementary Response.

4. The Response of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary or
other noncompetitive Response.

5.

_______________________________,

its affiliates, subsidiaries, officers, director, and employees
(Name of Firm)

are not currently under investigation, by any governmental agency and have not in the last
three years been convicted or found liable for any act prohibited by State or Federal law in
any jurisdiction, involving conspiracy or collusion with respect to Proposal, on any public
contract, except as follows:

I state that I and the named firm understand and acknowledge that the above representations are
material and important, and will be relied on by the Board of County Commissioners of Columbia
County, Florida for which this Response is submitted. I understand and my firm understands that
any misstatement in this affidavit is, and shall be treated as, fraudulent concealment from the State
of Florida of the true facts relating to the submission of responses for this contract.



Dated this

_________________________

day of

Name of Organization:

Signed by:

____________________________

Print Name:

______________________________

Being duly sworn deposes and says that the information herein is true and sufficiently complete
so as not to be misleading.

The foregoing instrument was executed before me this day

________

of

__________________

20 ,by

___________________________

as

_______________________

of

__________________________________________________

who personally swore or affirmed that
he/she is authorized to execute this document and thereby bind the Corporation, and who is
personally known to me OR has produced

________________________________

as identification.

(stamp) NOTARY PUBLIC, State of



Public Entity Crimes Statement

SWORN STATEMENT UNDER SECTION 287.133(3) (a), FLORIDA STATUTES: THIS
FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER

OFFICER AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted with Proposal, ITN, or Contract Number

2. This sworn statement is submitted by
[Name of entity submitting sworn statement]

whose business address is

___________________________________________________

and (if
applicable) its Federal Employer Identification Number (FEIN) is

________________________

(If the entity has no FEIN, include the Social Security Number of the individual signing
this sworn statement:

__________________________________

3. My name is

______________________________________

and my relationship to the above is
[Please print name of individual signingi

4. I understand that a “public entity crime” as defined in section 287.133(l)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity in Florida or with an
agency or political subdivision of any other state or with the United States, including, but
not limited to, any proposal or contract for goods or services to be provided to any public
entity or an agency or political subdivision and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

5. I understand that ‘convicted or ‘conviction’ as defined in section 287.133(1) (h), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without
an adjudication of guilt, in any federal or state trial court of record relating to charges
brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-
jury trial, or entry of a plea of guilty or nob contenders.

6. I understand that “affiliate” as defined in section 287.133(1) (a), Florida Statutes, means:

a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management of
the entity and who has been convicted of a public entity crime. The term “affiliate”
includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an affiliate. The ownership
by one person of shares constituting a controlling interest in another person, or a
pooling of equipment or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one person controls another
person. A person who knowingly enters into a joint venture with a person who has been
convicted of a public entity crime in Florida during the preceding thirty-six (36) months
shall be considered an affiliate.



7. I understand that a ‘person as defined in section 287.133(1) (e), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States
with the legal power to enter into a binding contract and which bids/proposals or applies to
bids/proposals on contracts for the provision of goods or services let by a public entity, or
which otherwise transacts or applies to transact business with a public entity. The term
‘person includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in management of an entity.

8. Based on information and belief, the statement, which I have marked below, is true in
relation to the entity submitting this sworn statement. [Please indicate which statement
applies].

_______

Neither the entity submitting this sworn statement, nor any officers, directors, executives,
partners, shareholders, employees, members, or agents who is active in the management of
the entity, nor any affiliate of the entity have been convicted of a public entity crime
subsequent to July 1, 1989.

______

The entity submitting this sworn statement, or one or more of the officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted
of a public entity crime subsequent to July 1, 1 989, AND [Please indicate which additional
statement applies].

_____

There has been a proceeding concerning the conviction before a judge or hearing officer of
the State of Florida, Division of Administrative Hearings, or a court of law having proper
jurisdiction. The final order entered by the hearing officer or judge did not place the person
or affiliate on the convicted Contractor list. [Please attach a copy of the final order.]

_____

The person or affiliate was placed on the convicted Contractor list. There has been a
subsequent proceeding before a court of law having proper jurisdiction or a judge or hearing
officer of the State of Florida, Division of Administrative Hearings. The final order entered
by the judge or hearing officer determined that is was in the public interest to remove the
person or affiliate from the convicted Contractor list. [Please attach a copy of the final
order.]

______

The person or affiliate has not been placed on any convicted vendor list. [Please describe
any action taken by or pending with the State of Florida, Department of Management
Services.]

By the signature(s) below, IJwe, the undersigned, as authorized signatory to commit the firm,
certify that the information as provided in Attachment “C”, PLiblic Entity Crimes, is truthful and



correct at the time of submission.

AFFIANT

Typed Name of AFFIANT

Title

STATE OF

__________________________

County OF

___________________________________

The foregoing instrument was executed before me this day

_______

of

_________________

20 ,by

_________________________

as

_______________________

of

_______________________________________________________

who personally swore or affirmed that
he/she is authorized to execute this document and thereby bind the Corporation, and who is
personally known to me OR has produced

_______________________________

as identification.

(stamp) NOTARY PUBLIC, State of



Drug-Free Workplace Certification

The drug-free certification form below must be signed and returned with the solicitation
response.

In order to have a drug-free workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is pi’ohihited in the workplace and
specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’ policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees for
drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are
under bid/proposal a copy of the statement specified in the first paragraph.

4. In the statement specified in the first paragraph, notify the employees that, as a condition
of working on the commodities or contractual services that are under bid/proposal, the
employee will abide by the terms of the statement and will notify the employer of any
conviction of, or plea of guilty or nob contenclere to, any violation of chapter 893, Florida
Statutes, or of any controlled substance law of the United States or any state, for a violation
occurring in the workplace no later than five (5) Days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance
or rehabilitation program if such is available in the employee’s community, by any
employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of the foregoing provisions.



By the signature(s) below, IJwe, the undersigned, as authorized signatory to commit the firm,
certify that the information as provided in this Drug-Free Workplace Certification, is truthful and
correct at the time of submission.

AFFIANT

Typed Name of AFFIANT

Title

STATE OF

____________________

County OF

___________________________________

The foregoing instrument was executed before me this day

________

of

__________________

20, by

__________________________________

as

____________________________

of

________________________________________________

who personally swore or affirmed that
he/she is authorized to execute this document and thereby bind the Corporation, and who is
personally known to me OR has produced

_____________________________

as identification.

(stamp) NOTARY PUBLIC, State of



Conflict of Interest Statement

STATE OF

__________________________

County OF

__________________________________

Before me, the undersigned authority, personally appeared

_____________________________,

who
was duly sworn, deposes, and states:

I am the________________________________ of

______________________________________with

a local office
(Insert Title) (Insert Company Name)

in___________________________ and principal office in

____________________________.

Said entity is
submitting this proposal/offer to

1. The AFFIANT has made diligent inquiry and provided the information in this statement
affidavit based upon its full knowledge.

2. The AFFIANT states that only one submittal for this solicitation has been submitted and
tendered by the. appropriate date and time and that said above stated entity has no financial
interest in other entities submitting a proposal for the work contemplated hereby.

3. Neither the AFFIANT nor the above named entity has directly or indirectly entered into
any agreement, participated in any collusion or collusive activity, or otherwise taken any
action which in any way restricts or restraints the competitive nature of this solicitation,
including but not limited to the prior discussion of terms, conditions, pricing, or other offer
parameters required by this solicitation.

4. Neither the entity nor its affiliates, nor anyone associated with them, is presently suspended
or otherwise prohibited from participation in this solicitation or any contract to follow
thereafter by any government entity.

5. Neither the entity nor its affiliates, nor anyone associated with them, have any potential
conflict of interest because and due to any other clients, contracts, or property interests in
this solicitation or the resulting project.

6. I hereby also certify that no member of the entity’s ownership or management or staff has
a vested interest in any County Office or Department.

7. I certify that no member of the entity’s ownership or management is presently applying,
actively seeking, or has been selected for an elected position within Columbia County
government.

8. In the event that a conflict of interest is identified in the provision of services, I, the
undersigned will immediately notify the County in writing.



AFFIANT

Typed Name of AFFIANT

Title

STATE OF

___________________________

County OF

_____________________________________

The foregoing instrument was executed before me this day

_______

of

_________________

20 ,by

___________________________

as

_______________________

of

________________________________________________

who personally swore or affirmed that
he/she is authorized to execute this document and thereby bind the Corporation, and who is
personally known to me OR has produced

__________________________________

as identification.

(stamp) NOTARY PUBLIC, State of



W-9Form

(Rev, October2018)
Department of the Treasury
lnten,al Revenue Service

Request for Taxpayer
Identification Number and Certification

Go to www.irs.govfFormW9 for Instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only One of the 4 Exemptions (codes apply only to
following seven boxes. certain entities, not individuals; see

instructions on page 3):
Individual/sole proprietor or U C Corporation U S Corporation U Partnership U TrustJestate
single-member LLC Exempt payee code f any)

_________

Umited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)

_________

Note; Check the appropriate box In the line above for the tax classification of the single-member owner. Do not check Exemption from FATCA reporting
LLC if the LLC is classified as a single-member LLC that Is disregarded from the owner unless the owner of the LLC code ‘if srianother LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that ‘

__________________

is disregarded from the owner should check the appropriate box for the tax classification of its owner.

U Other (see instructions) ‘ f4pprei (0 ccv,o,t3 ,noh,to,ed ado 5’,., U.S.)

5 Address (number, Street, and apt, or suite no.) See Instructions. Requester’s name and address (optional)

6 City, state, arid ZIP code

7 Ust account number(s) here (optional)

IiII Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid Social security number
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other — —

entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
TiN, later, or
Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and Employer ldonttflcat on number
Number To Give the Requester for guidelines on whose number to enter. — — —

ITIII Certification — — —

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retrement arrangement (IRA), and generally, payments
other than Interest and dMderids, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part Il, later.

Sign I Signature of
Here u.s. person’ Date

General Instructions • Form 1099-DIV (dividends, Including those from stocks or mutual
funds)

Section references are to the internal Revenue Code unless otherwise • Form 1 099-MISC (various types of income, prizes, awards, or gross
noted. proceeds)
Future developments. For the latest information about developments • Form 1099-B (stock or mutual fund sales and certain other
related to Form W-9 and its Instructions, such as legislation enacted transactions by brokers)
after they were published, go to www.irs.gov/FormW9.

• Form 1099-S (proceeds from real estate transactions)
Purpose of Form • Form 1099-K (merchant card and third party network transactions)

Art individual or entity (Form W-9 requester) who is required to file an • Form 1098 (home mortgage interest), 1 098-E (student loan interest),
information return with the IRS must obtain your correct taxpayer 1098-T (tuition)
identification number (flN) which may be your social security number • Form 1 099-C (canceled debt)
(SSN), Individual taxpayer identification number (1TIN), adoption

• Form 1 099-A (acquisition or abandonment of secured property)taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other Use Form W-9 only if you are a U.S. person (including a resident
amount reportable on an infon’nation return. Examples of information alien), to provide your correct TIN.
returns Include, but are not limited to, the following. If you do not return Fom, W-9 to the requester with a TIN, you might
• Form 1099-INT (Interest earned or paid) be subject to backup withholding. See What Is backup withholding,

later.

Cat. No. 10231X Form W-9 (Rev. 10-201 8)

1 Name (as shown on your Income tax return). Name Is required on this line; do not leave this line blank

2 Business name/disregarded entity name, If different from above

C,)
S

Ca
a.

0
.0
so
0.0

o2



Form W-9 (Rev 10-2018) Page2

By signing the filled-out form, you:
1. Certify that the TIN you are giving is correct (or you are waiting for a

number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners share of
effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting, Is correct. See What is
FATCA reporting, later, for further Information.
Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.
Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person If you are:

• An indMdual who Is a U.S. citizen or U.S. resident alien;

• A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;
• An estate (other than a foreign estate); or
• A domestic trust (as defined in Regulations section 301.7701 -7).
Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax under section 1446 on any foreign partners’ share of effectively
connected taxable income from such business. Further, in certain cases
where a Form W-9 has not been received, the rules under section 1446
require a partnership to presume that a partner isa foreign person, and
pay the section 1446 withholding tax. Therefore, if you are a U.S. person
that Is a partner in a partnership conducting a trade or business In the
United States, provide Form W-9 to the partnership to establish your
U.S. status and avoid section 1446 withholding on your share of
partnership income.

In the cases below, the following person must give Form W-9 to the
partnership for purposes of establishing its U.S. status and avoiding
withholding on its allocable share of net income from the partnership
conducting a trade or business in the United States.

• In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the entity;

• In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the trust; and

• In the case of a U.S. trust (other than a grantor trust), the U.S. trust
(other than a grantor trust) and not the beneficiaries of the trust.
Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person, do not use
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign
Entities).

Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a “saving clause.” Exceptions
specified In the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who Is relying on an exception
contained in the savin9 clause of a tax treaty to claim an exemption
from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.
3. The article number (or location) in the tax treaty that contains the

saving clause and its exceptions.
4. The type and amount of income that qualifies for the exemption

from tax.
5. Sufficient facts to justify the exemption from tax under the terms of

the treaty article.

Example. Article 20 of the U.S,-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes If his or her stay in
the United States exceeds 5 calendar years. However, paragraph 2 of
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows
the provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
protoco and is relying on this exception to claim an exemption from tax
on his or her scholarship or fellowship income would attach to Form
W-9 a statement that includes the information described above to
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding
What Is backup withholdIng? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is coiled “backup withholding.” Payments that may be
subject to backup withholding include interest, tax-exempt interest,
dividends, broker and barter exchange transactions, rents, royalties,
nonemployee pay, payments made in settlement of payment card and
third party network transactions, and certain payments from fishing boat
operators. Real estate transactions are not subject to backup
withholding.

You will not be subject to backup withholding on payments you
receive if you give the requester your correct TIN, make the proper
certifications, and report all your taxable Interest and dividends on your
tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester,
2. You do not certify your TIN when required (see the instructions for

Part II for details),

3. The IRS tells the requester that you furnished an incorrect TIN,
4. The IRS tells you that you are subject to backup withholding

because you did not report all your interest and dMdends on your tax
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to
backup withholding under 4 above (for reportable interest and dividend
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

Also sea Special rules for partnerships, earlier.

What is FATCA Reporting?
The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all United States
account holders that are specified United States persons. Certain
payees are exempt from FATCA reporting. See Exemption from FATCA
reporting code, later, and the Instructions for the Requester of Form
W-9 for more information.

Updating Your Information
You must provide updated Information to any person to whom you
claimed to be an exempt payee If you are no longer an exempt payee
and anticipate receiving reportable payments in the future from thIs
person. For example, you may need to provide updated Information if
you are a C corporation that elects to be an S corporatlon, or if you no
longer are tax exempt. In addition, you must furnish a new Form W-9 if
the name or TiN changes for the account: for example, if the grantor of a
grantor trust dies.

Penalties
Failure to furnish TIN. if you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.
Civil penalty for false Information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.
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Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions
Line 1
You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FF1)), list first, and then
circle, the name of the person or entity whose number you entered in
Part I of Form W-9. If you are providing Form W-9 to an FF1 to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

a. Individual. Generally, enter the name shown on your tax return, If
you have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.
Note: (TIN applicant Enter your individual name as it was entered on
your Form W-7 application, line la. This should also be the same as the
name you entered on the Form 1040/1040A/1O4OEZ you filed with your
application.

b. Sole proprietor or single-member LLC. Enter your individual
name as shown on your 1040/1 040N1 040EZ on line 1. You may enter
your business, trade, or “doing business as” (DBA) name on line 2.

c. Partnership, LLC that is not a single-member LLC, C
corporation, or S corporation. Enter the entitys name as shown on the
entity’s tax return on line 1 and any business, trade, or DBA name on
line 2.

d. Other entities. Enter your name as shown on required U.S. federal
tax documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. You may enter any
business, trade, or DBA name on line 2.

e. Disregarded entity. For U.S. federal tax purposes, an entity that is
disregarded as an entity separate from its owner is treated as a
“disregarded entity.” See Regulations section 301.7701 -2(c)(2)ii). Enter
the owners name on line 1. The name of the entity entered on line 1
should never be a disregarded entity. The name on line 1 should be the
name shown on the income tax return on which the income should be
reported. For example, if a foreign LLC that is treated as a disregarded
entity for U.S. federal tax purposes has a single owner that is a U.S.
person, the U.S. owners name is required to be provided on line 1. If
the direct owner of the entity is also a disregarded entity, enter the first
owner that is not disregarded for federal tax purposes. Enter the
disregarded entity’s name on line 2, “Business name/disregarded entity
name.” If the owner of the disregarded entity is a foreign person, the
owner must complete an appropriate Form W-8 instead of a Form W-9.
This is the case even if the foreign person has a U.S. TiN.

Line 2
If you have a business name, trade name, DBA name, or disregarded
entity name, you may enter it on line 2.

Line 3
Check the appropriate box on line 3 for the U.S. federal tax
classification of the person whose name is entered on fine 1. Check only
one box on line 3.

(F the entity/person on line I is THEN check the box for...
a(n)

• Corporation — Corporation

• Individual Individual/sole proprietor or single
• Sole proprietorship, or member LLC

• Single-member limited liability
company (LIC) owned by an
individual and disregarded for U.S.
federal tax purposes.

• LLC treated as a partnership for limited liability company and enter
U.S. federal tax purposes, the appropriate tax classification.
• LLC that has filed Form 8832 or (P= Partnership; C= C corporation;
2553 to be taxed as a corporation, or S S corporation)
or
• LLC that is disregarded as an
entity separate from its owner but
the owner is another LLC that is
not disregarded for U.S. federal tax
purposes.

• Partnership Partnership

• Trust/estate Trustlestate

Line 4, Exemptions
If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

• Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

• Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

• Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third party network transactions.

• Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate cede in the space in line 4.

1 —An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401(f)(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or
possession, or any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities

5—A corporation

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
possession

7—A futures commission merchant registered with the Commodity
Futures Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)
11 —A financial institution

12—A middleman known in the investment community as a nominee or
custodian

13—A trust exempt from tax under section 664 or described in section
4947
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The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

IF the payment Is for... THEN the payment is exempt
for...

Interest and dMdend payments ,aJl exempt payees except
for 7

Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired
prior to 2012.

Barter exchange transactions and Exempt payecs 1 through 4
patronage dividends

Payments over $600 required to be Generally, exempt payees
reported and direct sales over 1 through 52

$5,0001

Payments made In settlement of Exempt payees 1 through 4
payment card or third party network
transactions

1 See Form 1099.MISC, Miscellaneous Income, and Its Instructions.
2 However, the following payments made to a corporation and
reportable on Form 1 099-MISC are not exempt from backup
withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(0, and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) written or printed on the tine for a FATCA
exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined In section 7701 (a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or
possession, or any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described In Regulations
section 1.1472-1(c)(1)(i)

E—A corporation that Is a member of the same expanded affiliated
group as a corporation described In Regulations section 1.1472-1(c)(1))

F—A dealer in securities, commodities, or derivative financial
Instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state

G—A real estate Investment trust

H—A regulated investment company as defined In section 851 or an
entity regIstered at all times during the tax year under the Investment
Company Act of 1940

I—A common trust fund as defined In section 584(a)

J—A bank as defined In section 581

K—A broker
L—A trust exempt from tax under section 664 or described in section

4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g)
plan

Note: You may wish to consult with the financial Institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5
Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mall your information
returns. If this address differs from the one the requester already has on
file, write NEW at the top. II a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6
Enter your city, stale, and ZIP code.

Part I. Taxpayer Identification Number (TIN)
Enter your TiN In the appropriate box. If you are a resident alien and
you do not have and are not eligible to get an SSN, your TIN Is your IRS
individual taxpayer identification number ([TiN). Enter it in the social
security number box. If you do not have an ITIN, see How to get a TiN
below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that Is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, If the owner has
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as
a corporation or partnership, enter the entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one Immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
wv.w.SSA.gov. You may also get this form by calling 1-800-772-1213.
Use Form W-7, Application for IRS Individual Taxpayer ldentification
Number, to apply for an fiN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.Irs.gov/Busine.sses and
clicking on Employer Identification Number (EIN) under Starting a
Business. Go to www.irs.gov/Forms to view, download, or print Form
W-7 and/or Form SS-4. Or, you can go to www.irs,gcv/OrderForms to
place an order and have Form W-7 and/or SS-4 mailed to you within 10
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and write uApplied For” In the space for the TIN, sign and date
the form, and give it to the requester. For Interest and dividend
payments, and certain payments made with respect to roadily tradable
instruments, generally you will have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.

Part II, Certification
To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if Item 1, 4, or 5 below Indicates otherwise.

For a joint account, only the person whose TIN Is shown In Part I
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as Indicated in
items 1 through 5 below.
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1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisifion or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
iRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

8. Disregarded entity not owned by an
indMdual

9. A valid trust, estate, or pension trust Legal entity4

10. Corporation or LLC electing The corporation
corporate status on Form 8832 or
Form 2553

11. AssocIation, club, religious, The organization
charitable, educational, or other tax-
exempt organization

For this type of account: Give name and EIN oft
14. Account with the Department of The public entity

Agriculture In the name of a pubtc
entity (such as a state or locai
government, school district, or
prison) that receives agricultural
program payments

15. Grantor trust fling under the Form The trust
1041 Filing Method or the Optional
Form 1099 Fding flethod 2(sae
Regulations section 1.671-4(b)(2)(i)(B))

list first and circle the name of the person whose number you fumish.
If only one person on a joint account has art SSN, that person’s number
must be furnished.
2 Circle the minor’s name and furnish the minor’s SSN.

You must show your individual name and you may also enter your
business or DBA name on the “Business name/disregarded entity’
name line. You may use either your SSN or EIN (if you have one), but the
IRS encourages you to use your SSN.

list first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TiN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.) Also see Special
rules for partnerships, earlier.

“Note: The grantor also must provide a Form W-9 to trustee of trust.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY,TDD
1 -800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an ema to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.

What Name and Number To Give the Requester Secure Your Tax Records From Identity Theft
For this type of account Give name and SSN of:

Identity theft occurs when someone uses your personal information
1. ndMdual The individual such as your name, SSN, or other identifying information, without your
2. Two or more individuals feint The actual owner of the account or, if permission, to commit fraud or other crimes. An identity thief may use

account) other than an account combined funds, the first individual on your SSN to get ajob or may file a tax return using your SSN to receive
maintained by an FF1 the account’ a refund.

3. Two or more U.S. persons Each holder of the account To reduce your risk:
joint account maintained by an FF1) • Protect your SSN,

4. Custodial account of a minor The minor2 • Ensure your employer is protecting your SSN, and
(lJniforrn Gift to Minors Act) • Be careful when choosing a tax preparer.

5. a The usual revocable savings trust The grantor-trustee If your tax records are affected by identity theft and you receive a
(grantor is also trustee) notice from the IRS, respond right away to the name and phone number
b. So-caled trust account that is not The actual owner’ printed on the IRS notice or letter.
a legal or valid trust under state law

If your tax records are not currently affected by identity theft but you
6. Sole proprietorship or disregarded The owner3 think you are at risk duo to a lost or stolen purse or wallet, questionable

entity owned by an individual credit card activity or credit report, contact the IRS Identity Theft Hotline
at 1-800-908-4490 or submit Form 14039.7. Grantor trust firing under Optional The grantor”

Form 1099 Filing Method 1 (see For more information, see Pub. 5027, Identity Theft Information for
Regulations section 1 .671-4(b)(2)(i) Taxpayers.
(A))

For this type of account Give name and EIN of:
The owner

12. Partnership or multi-member LLC
13. A broker or registered nominee

The partnership
The broker or nominee
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The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (I]GT at 1-800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can
contact the FTC at wwwftc.gov/idtheft or 877-IDTHEFT (877-438-4338).
If you have been the victim of identity theft, see wwwddentityTheft.gov
and Pub. 5027.

Visit www.iis.gov/ldentilyTheft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice
Section 6109 of the Internal Revenue Code requires you to provide your
correct TiN to persons (including federal agencies) yho are required to
file information returns with the IRS to report interest; dividends, or
certain other income paid to you; mortgage Interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and possessions for use in
administering their laws. The information also may be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or
not you are required to file a tax return. Under section 3406, payers
must generally withhold a percentage of taxable interest, dividend, and
certain other payments to a payee who does not give a TIN to the payer.
Certain penalties may also apply for providing false or fraudulent
information.
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	General Instructions to Bidders
	SECTION I.  GENERAL INSTRUCTIONS
	1. The following criteria are used in determining low responsible bidder:
	A. The ability, capacity and skill of bidder to perform required service.
	B. Whether the bidder can perform service promptly or within specified time.
	C. The character, integrity, reputation, judgment, experience and efficiency of bidder.
	D. The performance of previous contracts with entities similar to Columbia County.
	E. The suitability of equipment or material for County use.
	F. The ability of bidder to provide future maintenance.

	2. Payment Terms are net thirty (30) unless otherwise specified. Favorable terms, discounts, may be offered and will be considered in determining low bids if they are deemed by Purchasing Department to be advantageous to the County.
	3. All bids should be tabulated, totaled and checked for accuracy. Unit price will prevail in case of errors.
	4. All requested information shall be included in the envelope. All desired information must be included for your bid to receive full consideration.
	5. If anything on the bid request is not clear, you should contact the Purchasing Director immediately.
	6. A bidders list is available at the Purchasing Office.
	7. Quote all prices F.O.B. our warehouse or as specified in bid documents.
	8. Each proposal shall be clearly marked on the outside of the envelope including Fed Ex, UPS or other delivery service envelopes, as a sealed bid. The name of the item being bid shall be shown on the outside in full.
	9. No responsibility shall attach to any County representative or employee for the premature opening of bids not properly addressed or identified.
	10. If only one (1) bid is received, the bid may be rejected and re-advertised or excepted if determined to be in the counties best interest.
	11. Bids received late will not be accepted, and the County will not be responsible for late mail delivery.
	12. Telephone and facsimile bids will not be acceptable in formal bid openings (sealed bids). Should a bid be misplaced by the County and found later, it will be considered. Any bidder may request and shall receive a receipt showing the day and time a...
	13. Bids requiring bid bonds will not be accepted if bond is not enclosed. Cash or certified check will be accepted in lieu of bond except on construction projects where cost exceeds $40,000.
	14. All bidders must be recognized dealers in the materials or equipment specified and is qualified to advise in their application or use. A bidder at any time requested must satisfy the Purchasing Office and the County Manager that he has the requisi...
	15. Any alterations, erasures, additions, or admissions of required information or any changes to specifications or bidding schedule are done at the risk of the bidder. Any bid will be rejected that has a substantial variation, that is; a variation th...
	16. When requested, samples will be furnished to the County free of expense, properly marked for identification and accompanied by a list where there is more than one (1) sample. The County reserves the right to mutilate or destroy any sample submitte...
	17. The County will reject any material, supplies or equipment that did not meet the specifications, even though the bidder lists the trade names or names of such material on the bid or price quotation form.
	18. The unauthorized use of patented articles is done entirely at the risk of the successful bidder.
	19. The ESTIMATED QUANTITY given in the specifications or advertisements is for the purpose of bidding only. The County may purchase more or less than the estimated quantity and the vendor must not assume that such estimated quantity is part of the co...
	20. Only the latest model equipment as evidenced by the manufacture’s current published literature will be considered. Obsolete models of equipment not in production will not be acceptable. The equipment shall be composed of new parts and materials. A...
	21. The successful bidder on motor vehicle equipment shall be required to furnish with delivery of vehicle, certificate of origin and any other appropriate documentation as required by the Florida Motor Vehicle Department.
	22. Prospective bidders are required to examine the location of the proposed work or delivery and determine, in their own way, the difficulties, which are likely to be encountered in the prosecution of the same.
	23. All materials, equipment and supplies shall be subject to rigid inspection, under the immediate supervision of the Purchasing Department, its designee and /or the department to which they are delivered. If defective material, equipment, or supplie...
	24. Unless otherwise specified by the Purchasing Department all materials, supplies, or equipment quoted herein must be delivered within thirty (30) days from the day of notification or exceptions noted on bid sheets.
	25. A contract will not be awarded to any corporation, firm, or individual who is, from any cause, in arrears to the County or who has failed in former contracts with the County to perform work satisfactorily, either to the character of the work, the ...
	26. Reasonable grounds for supposing that any bidder is interested in more than one proposal for the same item will be considered sufficient cause for rejection of all proposals in which he is interested.
	27. Submitting a proposal when the bidder intends to sublet the contract may be a cause for rejection of bids or cancellation of the contract by the County Manager.
	28. Unless otherwise specified the County reserves the right to award each items separately or on a lump sum basis whichever is in the best interest of the County.
	29. The County reserves the right to reject any and/or all quotations, to waive any minor discrepancies in the bids for all bidders equally, quotations, or specifications, when deemed to be in the best interest of the County and also to purchase any p...
	30. Failure of the bidder to sign the bid or have the signature of an authorized representative or agent on the bid proposal in the space provided will be cause for rejection of the bid. Signature must be written in ink. Typewritten or printed signatu...
	31. Any bidder may withdraw his/her bid at any time before the time set for the opening of the bids. No bid may be withdrawn in the thirty- (30) day period after bids are opened.
	32. It is mutually understood and agreed that if at any time the Purchasing Department or designee shall be of the opinion that the contract or any part thereof is unnecessarily delayed or that the rate of progress or delivery is unsatisfactory, or th...
	33. If the bidder proposes to furnish any item of foreign make or product, he shall write “foreign” together with the name of the originating country opposite such item on a proposal.
	34. Any complaint from bidders relative to the invitation to bid or attached specifications shall be made prior to the time of opening bids; otherwise, the bidder waives any such complaint.
	35. Contracts may be cancelled by the County with or without cause on thirty- (30) days advance written notice.
	36. All contractors submitting bids for road projects in excess of $250,000 must be pre-qualified with the Florida Department of Transportation and shall provide proof of such qualification upon request.
	37. Any bidder affected adversely by an intended decision with respect to the award of any bid, shall file with the Purchasing Department for Columbia County, a written notice of intent to file a protest not later than seventy-two (72) hours (excludin...
	38. A person or affiliate who has been placed on the convicted vendor's list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to Columbia County, may not submit a bid on a contract wi...
	39. Vendor/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in accordance with the terms governing use of the system, to confirm the employment eligibility of;
	A. All persons employed by the Vendor/Contractor during the term of the Contract to perform employment duties within Florida; and
	B. All persons, including subcontractors, assigned by the Vendor/Contractor to perform work pursuant to the contract with the County.

	40. Contractor shall register on line at  https://www.columbiacountyfla.com/PurchasingBids.asp  for this specific project. All addendums are delivered via email through this website, and it is the contractor’s responsibility to ensure all addendums ar...
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	00 2113 instructions to bidders
	PART 1 -  DEFINITION OF TERMS: Whenever in this Project Manual the following term(s) are used, their intent and meaning shall be interpreted as follows:
	1.1 Owner
	1.2 Building Code Administrator
	A. The Building Code Administrator, licensed by the Department of Professional Regulation as a Building Official.

	1.3 Contractor
	A. Individual, firm, partnership or corporation entering into a construction Contract to perform as "General" or "Prime" Contractor the work specified in the Contract Documents.

	1.4 Architect
	A. The firm of Kail Partners Architecture & Interiors, P.O. Box 359055, Gainesville, Florida, 32635-9055.

	1.5 Subcontractor
	A. Individual, firm, partnership or corporation entering into an agreement to furnish materials and labor for the work specified and described in the Contract Documents. Subcontractors shall have a current occupational license for the State of Florida...

	1.6 Manufacturer or Supplier
	A. Individual, firm, partnership or corporation entering into an agreement to furnish materials only for the work specified and described in the Contract Documents.

	1.7 Bidder
	A.  Individual, firm, partnership or corporation submitting a proposal for the work contemplated.

	1.8 Project
	A. Work specified and described in the Contract Documents.

	1.9 Addenda
	A. Written and/or graphic revisions issued prior to the award and execution of the Contract which modify and/or interpret the Contract Documents by additions, deletions, clarifications or corrections. Addenda will become part of the Contract Documents...

	1.10 Contract Documents
	A. Consist of the Contract, the Project Manual, Drawings, Addenda issued prior to the award and execution of the Contract, and Change Orders issued after the award and execution of the Contract, and such other documents as are made a part of same by r...

	1.11 Proposal
	A. The forms, including all items related to, envelopes and other information pertaining to the complete bid, complete and properly executed, which the Bidder has submitted as their Proposal for the work contemplated.
	1. Base Bid: The sum stated in the Proposal for which the Bidder offers to perform the work described in the Contract Documents as the base, to which work may be added to or deducted from for sums stated in Alternate Bids.
	2. Alternate Bid: An amount stated in the Proposal to be added to or deducted from the amount of the Base Bid if the corresponding change in Project scope or materials or methods of construction described in the Contract Documents is accepted.
	3. Unit Price: An amount stated in the Proposal as a price per unit of measurement for materials and labor or services as described in the Contract Documents.


	1.12 Drawings
	A. The official plans and other Drawings or reproductions thereof, pertaining to the work to be performed, included in this project manual.

	1.13 Project Manual
	A. Written and graphic data bound together for Specifications.

	1.14 Building Permit
	A. Issued to the Contractor after requirements of the application process have been satisfied and compliance with the appropriate Codes and Standards have been achieved. Construction Plans and Specifications shall be submitted for review by the Buildi...

	1.15 Contract
	A. The County-Contractor Agreement consisting of the agreement text preceding the signature of the parties, the Performance Bond and Labor and Material Payment Bond, the Certificates of Insurance and other documents as may be required by the Contract ...

	1.16 Application for Payment
	A. Statement of amounts claimed by Contractor as payments due on account of work performed or materials suitably stored.

	1.17 Architect's Acceptance
	A. Architect's acknowledgement that a material is acceptable or in accordance with Contract requirements.

	1.18 Record Drawings
	A. Drawings made during progress of construction illustrating how various elements of the work were actually installed.

	1.19 Change Order
	A. A work order, issued after the award and execution of the Contract, signed by the County authorizing a change in the scope of the work during construction.

	1.20 Field Representative
	A. A person in the field designated to represent a responsible party during construction.

	1.21 Schedule of Values
	A. A statement furnished to the Architect by the Contractor reflecting the amounts to be allotted for the principal parts of the work. It is to serve as a guide for reviewing the Contractor's Applications for Payment.

	1.22 Shop Drawings and Product Data
	A. Drawings, diagrams, illustrations, schedules, performance charts, brochures and other data prepared by the Contractor or Subcontractor, manufacturer, supplier or distributor, which illustrate how specific portions of the work shall be fabricated, e...

	1.23 Samples
	A. Physical examples furnished by the Contractor which illustrate materials, equipment or workmanship, and which establish standards by which the work will be reviewed.

	1.24 Time of Completion
	A. The number of calendar days, or the actual date, by which the work is required to be completed.


	PART 2 -  EXAMINATION
	2.1 Drawings, Project Manual and Project Site and Pre-Bid Conference
	A. Bidders are required to examine the Drawings, Project Manual and Addenda to become familiar with work to be performed under the Contract.
	B. Bidders are encouraged to visit the project site to become familiar with the local conditions that may affect the work to be performed, and the equipment, materials and labor required.
	C. Pre-Bid Conference: Bidders are required to attend a mandatory Pre-Bid Conference on the date, time and place set forth in the advertisement for bids. This Pre-Bid Conference will be held in order to review the scope of work of the Contract Documen...


	PART 3 -  CLARIFICATION TO BIDDERS
	3.1 Clarification
	A. No oral clarification in regard to the meaning of Drawings and Project Manual and no oral instructions will be given before the award and execution of the Contract. Discrepancies, omissions or doubts as to the meaning of Contract Documents shall b...


	PART 4 -  FAMILIARITY WITH LAWS
	4.1 Knowledge of Laws
	A. The Bidder shall be familiar with Federal, State, and Local laws, ordinances, codes, rules, and regulations that affect the Bid or the work under this Contract. Lack of knowledge on the part of the Bidder will not provide relief from responsibility...


	PART 5 -  PREPARATION AND SUBMISSION OF BIDS
	5.1 Preparation
	A. Each Bidder shall use the Proposal Form included or one provided by the County, indicating base bid amount and alternate bid amount(s). Erasures or other corrections in the Proposal shall be explained or noted over the signature of the Bidder. Prop...
	B. Each Proposal shall give the full business address of the Bidder and state whether it is an individual, corporation or partnership. Proposals by a corporation, shall be signed with the legal name and seal of the corporation, followed by the name of...

	5.2 Submission
	A. Proposals shall be enclosed in a sealed envelope and delivered or mailed to the proper address provided by the County. Failure to comply with these requirements may be cause for rejection of the Proposal.
	B. Each bidder shall submit per requirements of Section 00 4300 the following:
	1. A list of names of the Subcontractors or other persons or organizations, including those who are to furnish materials for equipment fabricated to a special design, proposed for such portions of the work as may be designated in the Contract Document...



	PART 6 -  DISQUALIFICATION OF BIDDERS
	6.1 Disqualification
	A. More than one Proposal from an individual, firm, partnership, corporation, or association under the same or different names shall not be considered. Reasonable grounds for believing that a Bidder is interested in more than one Proposal for the sam...


	PART 7 -  BID GUARANTEE
	7.1 BID GUARANTEE
	A. Proposals shall be accompanied by a Bid Guarantee which shall be a Bid Bond, Cashier's Check or Certified Check in the amount of five percent (5%) of the Base Bid made payable to the County.  Such Bid Guarantee shall be submitted with the understa...


	PART 8 -  RECEIPT AND OPENING OF BIDS
	8.1 RECEIPT AND OPENING
	A. Bids will be opened at the time and place provided by the County. The County or County's Agent whose duty it is to open the Proposals will decide when the specified time has arrived, and Proposals received after will not be considered. No responsib...


	PART 9 -  BID MODIFICATIONS
	9.1 modifications
	A. Bid modifications will be accepted from Bidders provided the modification(s) is (are) clearly written, and signed and dated by an authorized agent of the Bidder, at the place where Proposals are to be received, and if received prior to the Bid Open...


	PART 10 -  WITHDRAWAL OF BIDS
	10.1 Withdrawal
	A. Bids may be withdrawn on request received from Bidders prior to the time fixed for Bid opening. Negligence on the part of the Bidder in preparing their Proposal confers no right for the withdrawal of his Proposal after it has been opened.


	PART 11 -  AWARD OF CONTRACT
	11.1 Award of contract
	A. The Construction Contract will be awarded as soon as possible to the lowest responsible Bidder, provided their Proposal is reasonable and it is to the best interest of the County to accept it.

	11.2 right to waiver
	A. The County reserves the right to waive any informality in bids received when such waiver is in the best interest of the County.

	11.3 Further requests
	A. Each Bidder shall, if so requested by the County, present evidence of their experience, qualifications and ability to carry out the terms of the Contract, including a financial statement.


	PART 12 -  REJECTION OF BIDS
	12.1 Rejection
	A. The County reserves the right to reject any and all Proposals when rejection is in the best interest of the County and to reject the Proposal of a Bidder who, in the opinion of the County, is not in a position to perform the Contract.


	PART 13 -  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK
	13.1 TIME OF COMPLETION
	A. Contractor shall execute the County/Contractor Contract within seven calendar days from date of receipt and return to the County for his execution. Submit required insurance certificates within seven calendar days from date of receipt of the execut...
	B. All work shall be Substantially Complete within 60 calendar days from date of Notice to Proceed and Finally Completed within 14 calendar days from the date the Project is declared Substantially Complete.
	C. Contractor shall maintain sufficient labor and supervision on the project site until items have been completed, including Architect's Substantial Completion Review Punch List. A Final Review with the Owner's Representative, Architect and Contractor...

	13.2 Commencement
	A. At the Preconstruction Conference, the County shall make arrangements with the Contractor for the assignment of staging area to be used at the site for storage of materials, parking, etc. During the construction, the Contractor shall maintain the a...


	PART 14 -  SUBSTANTIAL COMPLETION
	14.1 Definition
	A. The term Substantial Completion shall mean that materials required by the Contract Documents are incorporated in the project, that labor has been performed and that the work is ready for review.


	PART 15 -  FINAL COMPLETION
	15.1 Final review
	A. If, upon Final Review, more than ten items on the original Substantial Completion Review Punch Lists are found to be uncorrected, the Architect reserves the right to terminate the Final Review, until such time as items on the Punch Lists are comple...


	PART 16 -  LIQUIDATED DAMAGES
	16.1 liquidated damages
	A. If project is not Substantially Completed, the Contractor shall pay to the County, as liquidated damages, two hundred dollars for each calendar day elapsing between the date for Substantial Completion and the date such Substantial Completion sha...
	B. Liquidated Damages shall be payable in addition to other excess expenses or costs payable by the Contractor to the County or Architect under the provisions of the General Conditions and Supplementary Conditions and shall not exclude the recovery of...
	C. The provision for Liquidated Damages for delay shall not affect the County's right to terminate the Contract and the County's exercise of the right to terminate shall not release the Contractor from his obligation to pay Liquidated Damages. Said Li...


	PART 17 -  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
	17.1 The Performance Bond and Labor and Material Payment Bond
	A. The Performance Bond and Labor and Material Payment Bond shall be accompanied by a duly authenticated or certified document evidencing that the person executing the Bonds on behalf of the Surety had the authority to do so on the date of the Bonds.
	B. In the usual case the conferring of that authority has occurred prior to the date of the Bonds and the document showing the date of appointment and enumeration of the powers of the person executing the Bonds is accompanied by a certificate that the...
	C. The Bonds shall be executed in the same manner and by the same person who executed the Contract.


	PART 18 -  REQUIREMENTS FOR CERTIFICATES OF INSURANCE
	18.1 RELATED REQUIREMENTS
	A. Refer to Supplementary Conditions for specific requirements.


	PART 19 -  BASIS FOR BIDDING
	19.1 Basis for bidding products (shall be as follows:
	A. Products Specified by Reference Standards or by Description Only: Products meeting those standards or descriptions.
	B. Products Specified by Naming One or More Manufacturers with a Provision for Pre-Bid or Post-Bid Substitutions. See individual Sections for specific requirements.
	C. Products Specified by Naming Only One Manufacturer: No options, no substitutions allowed.

	19.2 Substitutions
	A. Pre-Bid and Post-Bid Substitutions: Refer to Section 01 6000.


	PART 20 -  EXECUTION OF CONTRACT
	20.1 signatures
	A. If the Contractor be an individual, the Contract shall be signed with his manual signature.
	B. If the Contractor be a firm or company owned by an individual, the Contract shall be executed in the name of the firm or company by the manual signature of the County.
	C. If the Contractor be a partnership, the Contract shall be executed in the name of the partnership by the manual signature of a partner or partners.
	D. If the Contractor be a corporation, the Contract shall be executed in the name of the corporation and shall bear the corporate seal. It may be signed for the  corporation by the President and attested by the Secretary; if signed for the corporation...


	PART 21 -  INTENT
	21.1 intent
	A. The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the work. The Contract Documents are complementary, and what is required by any one element of the Contract Documents shall be binding...


	PART 22 -  PRECEDENCE
	22.1 Precedence
	A. Supplementary General Conditions shall govern over the General Conditions; but neither the Supplementary General Conditions nor the General Conditions shall govern over the basic Owner/Contractor Contract. Addenda and Change Orders supersede only a...
	B. Should any provision of the Florida Statutes or other State Regulations conflict with any of the General Conditions, the provisions of the State requirements shall govern; where there are no State requirements involved, the General Conditions shall...
	C. Should the Construction Documents (Drawings and Specifications) conflict on any point, the work shall be performed according to the Specifications, in-so-far as the quality of materials and workmanship is concerned; but the Drawings shall govern in...
	D. Should details and schedules shown on the Drawings conflict on any point, the schedules shall prevail. Large scale details shall prevail over small-scale details, plans or elevations. Figure dimensions shall prevail over scaled dimensions.



	00 4113 bid form
	00 4300 procurement form supplements
	00 5214 agreement form
	a. The Contractor shall require the Subcontractor to include a conditional release of lien and appropriate warranties and closeout documentation with this final payment invoice to the Contractor.
	b. The Contractor shall include this subcontractor payment request in the next Application for Payment in the pay application cycle to the Architect following the receipt of the subcontractor payment request, if deemed to be complete and in compliance...
	c. When a Contractor receives payment from the County for labor, services or materials furnished by subcontractors and suppliers hired by the Contractor, the Contractor shall remit payment due to those subcontractors and suppliers, less the value of a...

	01 0145 cutting and patching
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Requirements and limitations for cutting and patching of work.
	B. "Cutting and Patching" is hereby defined to include, but is not limited to, the cutting and patching of nominally completed or previously existing work in order to accommodate the coordination of work, or the installation of other work, or to uncov...

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SUBMITTALS: Submittals shall be made in accordance with Section 01 3300. In addition, the following information shall be provided:
	A. Submit request in advance of cutting or alteration which affects: Structural integrity of any element, integrity of weather-exposed or moisture-resistant element, efficiency, maintenance or safety of any operational element, visual qualities of sig...
	B. Include in Request: Identification of project, location and description of affected  work, necessity for cutting or alteration, description of proposed work and products to be used, alternatives to cutting and patching, effect on work of County or ...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Provide materials for cutting and patching which will result in equal-or-better work than the work being cut and patched in terms of performance characteristics, including visual effect where applicable. Use materials identical with the original ma...


	PART 3 -  EXECUTION
	3.1 GENERAL
	A. Execute cutting, fitting and patching to complete work, and to: Fit the parts together and to integrate with other work, uncover work to install ill-timed work, remove and replace defective and non-conforming work, remove samples of installed work ...

	3.2 INSPECTION
	A. Inspect existing conditions, including elements subject to damage or movement during cutting and patching.
	B. After uncovering, inspect conditions affecting performance of work.
	C. Beginning of cutting or patching means acceptance of existing conditions.

	3.3 PREPARATION
	A. Provide supports to assure structural integrity of surroundings and devices and methods to protect other portions of project from damage.
	B. Provide protection from elements for areas which may be exposed by uncovering work and maintain excavations free of water.

	3.4 PERFORMANCE
	A. Execute work by methods to avoid damage to other work and which will provide proper surfaces to receive patching and finishing.
	B. Employ original installer to perform cutting and patching for weather-exposed, moisture-resistant elements and sight-exposed surfaces.
	C. Cut rigid materials using masonry saw or core drill within a 1/4 inch tolerance of size of opening needed. Pneumatic tools not allowed without prior approval.
	D. Fit work to pipes, sleeves, ducts, conduit and other penetrations through surfaces. All voids around penetrations shall be sealed.
	E. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest intersection; for an assembly, refinish entire unit; for patches in walls, refinish wall-to-wall and floor-to-ceiling; for patches in masonry walls, cut out ...
	F. All penetrations through fire rated construction shall be fire stopped using a through penetration fire stop system listed in the “Underwriters Laboratory Fire Resistance Directory”.

	3.5 CLEANUP AND DEBRIS DISPOSAL
	A. Contractor shall clean up and remove debris resulting from these operations from the site on a regular basis and not exceeding one week intervals. More frequent cleanup in specific areas of extensive demolition may be required by the County.
	B. It is envisioned that a construction dumpster will be placed on the site and emptied at an approved off-site as required.
	C. The primary concern is that safety of the public and workers not be compromised in any way as a result of the demolition work required under this contract. Debris will not be allowed to collect and remain in the areas of demolition.



	01 0390 coordination and meetings
	PART 1 -  PART 1  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Preconstruction Conference.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 PRECONSTRUCTION CONFERENCE / PROGRESS MEETINGS
	A. Contractor will administer the preconstruction conference for review of the contract requirements, clarification of responsibilities and use of project site and for review of administrative procedures. Date, time and place for Preconstruction Confe...
	B. At the Preconstruction Conference, the County will make arrangements with the Contractor for the assignment of staging areas to be used for storage of materials, parking, etc.
	C. Contractor to prepare agenda with copies for participants, attend progress meetings, record minutes and distribute copies to participants.
	D. Attendance: County, Contractor and Architect.
	E. The dates and times of the progress meetings will be discussed at the Preconstruction Conference.

	1.4 SUBCONTRACTOR PRECONSTRUCTION CONFERENCES
	A. Review conditions of installation, preparation and installation procedures and coordination with related work.



	01 0811 release of lien forms
	SECTION 01 0811
	RELEASE OF LIEN FORMS
	THIS FORM TO BE USED FOR AttachmenT TO EACH APPLICATION AND CERTIFICATE FOR PAYMENT.
	PARTIAL WAIVER AND RELEASE OF LIEN UPON PROGRESS PAYMENT
	DATED on ____________________, 20__.
	THIS FORM TO BE USED FOR AttachmenT TO REQUEST FOR FINAL APPLICATION AND CERTIFICATE FOR PAYMENT.
	FINAL WAIVER AND RELEASE OF LIEN UPON FINAL PAYMENT
	DATED on ____________________, 20__.
	By:______________________________________
	END OF SECTION

	01 1000 scope of work
	01 1000 attachment 01
	Page 1

	01 1000 attachment 02
	01 2000 price and payment procedures
	01 3000 administrative requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Scope of work covered by Contract Documents.
	B. Coordination of all trades.
	C. Codes and reference standards.
	D. Ordinances and regulations.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SCOPE OF WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Description: 2023-P I-75 Billboard Project at I-75 and U.S. 90 in Lake City, Florida, as outlined in the documents.

	1.4 COORDINATION
	A. Coordinate work of the various specifications sections to assure efficient and orderly sequence of installation of construction elements with provisions for accommodating items installed later.
	B. Verify that characteristics of elements of interrelated operating equipment are compatible. Coordinate work of various sections having interdependent responsibilities for installing, connecting to and placing in service such equipment.
	C. Utilize space efficiently to maximize accessibility for other installations, maintenance and repairs.
	D. Execute cutting and patching to integrate elements of work, uncover ill-timed, defective and non-conforming work, provide proper openings for penetrations of existing surfaces and provide samples for testing. Seal all penetrations with appropriate ...

	1.5 REGULATIONS, CODES AND STANDARDS
	A. Design and construction shall conform to the Florida Building Code 7th Edition 2020 and the Florida Fire Prevention Code 7th Edition.
	B. For products specified in the individual specifications sections by association or trade standards, comply with requirements of the applicable standard, except when more rigid requirements are specified or are required by applicable codes.
	C. All work is to conform to all applicable Florida Building Codes, ordinances and regulations governing the construction. Applicable codes are as follows:



	01 3300 submittal procedures
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Submittals during construction, including shop drawings, product data and samples.
	B. Construction progress schedules.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SHOP DRAWINGS
	A. Present in a clear and thorough manner. Title each drawing with project name and number, identify each element of shop drawings by reference to sheet number, detail or schedule of contract documents.
	B. Identify field dimensions and show relation to adjacent or critical features of work or products.
	C. Minimum sheet size shall be 8-1/2 x 11 inches.

	1.4 PRODUCT DATA
	A. Submit only pages which are pertinent and mark each copy of standard printed data to identify products, referenced to specifications section number. Show reference standards, performance characteristic and capacities, diagram, component parts, fin...
	B. Modify manufacturer's standard schematic drawings and diagrams to supplement standard information and to provide information specifically applicable to the work. Delete information not applicable. Indiscriminate submittal of unmarked product data w...
	C. As required by Florida Statute 553.842 and Florida Administrative Code  9N-3 State Product Approval, provide the information and approval numbers on all building components that will be utilized on this construction project. Statewide approved prod...
	D. Manufacturers' Certificates: When required by individual specifications section, submit applicable manufacturer's certificates that products meet or exceed specified requirements.
	E. Manufacturers' Instructions: Submit applicable manufacturer's instructions for delivery, storage, assembly, installation, adjusting and finishing.

	1.5 SAMPLES
	A. Submit range of manufacturer's finishes, colors, textures or patterns for selection.
	B. Submit samples to illustrate functional characteristics of products, including parts and attachments.
	C. Provide field samples of finishes at project, at location acceptable to County, as required by individual specifications section. Install each sample complete and finished.  Acceptable finishes in place may be retained in the completed work, except...

	1.6 CONSTRUCTION PROGRESS SCHEDULES
	A. Submit network analysis system using the critical path method, generally as outlined in Associated General Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for General Contractors". Other progress schedule methods...
	B. Show complete sequence of construction by activity, identifying work of separate stages and other logically grouped activities. Show projected percentages of completion for each item of work as of time of each application for payment.
	C. Show submittal dates required for shop drawings, product data and samples and product delivery dates.

	1.7 CONTRACTOR'S REVIEW
	A. Review all submittals prior to transmittal, determine and verify field measurements, field construction criteria, manufacturers' numbers and conformance of submittal with requirements of contract documents. Submittals without Contractor's review s...
	B. Coordinate submittals with requirements of work and of contract documents.
	C. Provide notification, at time of submittal, of any deviations from requirements of contract documents.
	D. Do not fabricate products or begin work which requires submittals until return of submittal with approval.

	1.8 SUBMITTAL REQUIREMENTS
	A. Transmit submittals in accordance with approved progress schedule and in such sequence to avoid delay in the work.
	B. Apply Contractor's stamp certifying to review and approval, verification of products, field dimensions and field construction criteria and coordination of information with requirements of work and contract documents. Do not send submittals until...
	C. Coordinate submittals into logical groupings to facilitate interrelation of the several items.
	D. Submit electronic copies of all shop drawings and product data.

	1.9 RESUBMITTALS
	A. Make resubmittals under procedures for initial submittals and identify changes made since previous submittal. Number the same as initial submittal, except with suffix "A", "B", etc. for each time resubmittal occurs until accepted.
	B. Delays caused by the need for resubmittals will not constitute reason for an extension of contract time.

	1.10 REVIEW
	A. The review of submittals will be limited to general design requirements only, and will in no way relieve the Contractor from responsibility for errors or omissions contained or from supplying materials specified.
	B. Submittals reviewed will be marked in one of the following ways: NO EXCEPTIONS TAKEN, EXCEPTIONS AS NOTED, REVISE AND RESUBMIT or REJECTED.

	1.11 DISTRIBUTION
	A. Contractor to distribute copies of approved shop drawings, product data and samples to project site, subcontractors, suppliers and other entities requiring information.



	01 4000 quality requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. General quality control.
	B. Workmanship.
	C. Manufacturers' instructions.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 QUALITY CONTROL
	A. Maintain quality control over suppliers, manufacturers, products, services, site conditions and workmanship to produce quality work.

	1.4 WORKMANSHIP
	A. Comply with industry standards except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	B. Perform work by people qualified to produce quality work.
	C. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration and racking.

	1.5 MANUFACTURERS' INSTRUCTIONS
	A. Comply with manufacturers' instructions. If instructions conflict with contract documents request clarification prior to starting work.



	01 5000 temporary facilities and controls
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED: The Contractor is to provide the following at their expense, except as specified otherwise, including all related costs for operation, maintenance and utilities, during the entire construction period until final completion o...
	A. Temporary electricity power. Charges relative to the cost of power consumption will be paid by the County. However, costs associated with facilities and connections to provide for power are to be paid by the Contractor.
	B. Phone service.
	C. Water.
	D. Sanitary facilities.
	E. Barriers.
	F. Protection of installed work.
	G. Security. Coordinate with County.
	H. Construction use fire extinguishers.
	I. Water control.
	J. Cleaning during construction.
	K. Offices and sheds at Contractor’s option.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 ELECTRICITY AND CONSTRUCTION LIGHTING
	A. Provide service required for construction operations, with branch wiring and distribution boxes located to allow service and lighting by means of construction-type power cords.
	B. Provide temporary lighting as required for construction operations. Maintain lighting and make routine repairs.

	1.4 TELEPHONE SERVICE
	A. Provide phone service.

	1.5 WATER
	A. Contractor may connect to nearest available existing water service for construction operations.

	1.6 SANITARY FACILITIES
	A. Provide and maintain required temporary toilet facilities and enclosures in accordance with requirements of governing State and local health authorities.

	1.7 BARRIERS
	A. Construction site as designated by the County. Protect against vehicular traffic, stored materials, dumping, chemically injurious materials or water.
	B. Upon issuance of the building permit and notice to proceed, a safety plan is to be provided by the Contractor which clearly delineates areas for construction, safety barriers, exits and construction traffic during the various phases of the project ...

	1.8 PROTECTION OF INSTALLED WORK
	A. Provide temporary protection for installed products. Control traffic in immediate area to minimize damage.
	B. Provide protective coverings. Protect surfaces from traffic and movement of heavy objects and storage.

	1.9 SECURITY
	A. Provide security program and facilities to protect work, and County's operations from unauthorized entry, vandalism and theft. Coordinate with County's security program. County will not be responsible for the Contractors' losses due to theft or van...
	B. County will assist and cooperate with Contractor's security program.

	1.10 CONSTRUCTION USE FIRE EXTINGUISHERS
	A. Provide types, sizes, numbers and locations as would be reasonably effective in extinguishing fires by personnel at project site. Provide Type A extinguishers at locations of low-potential for either electrical or grease-oil-flammable liquids fires...

	1.11 CLEANING DURING CONSTRUCTION
	A. Control accumulation of waste materials and rubbish and periodically dispose of off-site at approved location.
	B. Clean areas prior to start of finish work and maintain areas free of dust and other contaminants during finishing operations.

	1.12 OFFICES AND SHEDS
	A. Contractor's Field Office: At Contractor’s option, provide mobile structure or other structure approved by County, weather-tight, with lighting, electrical outlets, heating, cooling and ventilating equipment.
	B. Storage sheds for tools, materials and equipment: At Contractor’s option, provide weather-tight, with heat and ventilation for products requiring controlled conditions, with adequate space for organized storage and access and lighting for inspectio...

	1.13 REMOVAL
	A. Remove temporary materials, equipment, services and construction prior to Substantial Completion.
	B. Clean and repair damage caused by installation or use of temporary facilities.



	01 6000 product requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Products.
	B. Transportation and handling.
	C. Storage and protection.
	D. Product options.
	E. Substitutions.
	F. Systems demonstration.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 PRODUCTS
	A. Products include material, equipment and systems.
	B. Comply with specifications and referenced standards as minimum requirements.
	C. As required by Florida Statute 553.842 and Florida Administrative Code  9N-3 State Product Approval, provide the information and approval numbers on all building components that will be utilized on this construction project. Statewide approved prod...
	D. Components required to be supplied in quantity within a specification section and like items to be the end products of one manufacturer in order to achieve standardization for appearance, operation, maintenance, spare parts and manufacturers' servi...
	E. Do not use materials and equipment removed from existing structures, except as specifically required or allowed by contract documents.

	1.4 TRANSPORTATION AND HANDLING
	A. Transport products by approved methods to avoid product damage, deliver in undamaged condition in manufacturers' unopened containers or packaging, dry.
	B. Provide equipment and personnel to handle products by methods to prevent soiling or damage.
	C. Promptly inspect shipments to assure that products comply with requirements, quantities are correct and products are undamaged.

	1.5 STORAGE AND PROTECTION
	A. Store products in accordance with manufacturers' instructions with seals and labels intact and legible. Store sensitive products in weather-tight enclosures and maintain within temperature and humidity ranges required by manufacturers' instructions.
	B. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject to deterioration with impervious sheet covering and provide ventilation to avoid condensation.
	C. Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with foreign matter.
	D. Arrange storage to provide access for inspection. Periodically inspect to assure products are undamaged and are maintained under required conditions.

	1.6 PRODUCT OPTIONS
	A. Products specified by reference standards or by description only. Any product meeting those standards or descriptions.
	B. Products specified by naming one or more manufacturers with a provision for either pre-bid or post-bid substitutions. Submit a request for substitution for any manufacturer not specifically named.
	C. Products specified by naming several manufacturers: Products of named manufacturers meeting specifications: No options, no substitutions allowed.
	D. Products specified by naming only one manufacturer: No options, no substitutions allowed.

	1.7 SUBSTITUTIONS
	A. Pre-Bid Substitutions:
	1. Bidders may submit bids on approved substitute products only. Acceptance and approval of all products submitted as substitutes remains the prerogative of the Architect and will be determined by quality and other overall assimilation of the products...
	2. Bidders having substitute products to be evaluated must submit prior to bid date, the following information, in addition to specific information required in the individual specifications sections for pre-bid substitutions: specifications, samples, ...
	3. Upon receipt and evaluation of the requested information, the Architect will do one of the following: Approve by Addendum the substitute products per the submitted materials; approve by Addendum the substitute products with revisions requiring the ...

	B. Post-Bid Substitutions (after award and execution of contract):
	1. Document each request with complete data substantiating compliance of proposed substitution with contract documents.
	2. Request constitutes a representation that Contractor: has investigated proposed product and determined that it meets or exceeds, in all respects, specified product and will provide the same warranty for substitution as for specified product. Will c...
	3. Substitutions will not be considered when they are indicated or implied on shop drawing or product data submittals without separate request per provisions specified.
	4. Architect will determine acceptability of proposed substitution and will notify Contractor of acceptance or rejection.


	1.8 SYSTEMS DEMONSTRATION
	A. Prior to final review, instruct County's personnel in operation, adjustment and maintenance of equipment and systems, using the operation and maintenance manual as the basis of instruction.
	B. See Section 01 7000 - Execution and Closeout Requirements.



	01 7000 execution and closeout requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Closeout procedures.
	B. Final cleaning.
	C. Prerequisites to final payment.
	D. Record drawings.
	E. Operation and maintenance manuals.
	F. Warranties, guarantees and bonds.
	G. Spare parts and maintenance materials.
	H. Correction during contractor's one year guarantee period.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 CLOSEOUT PROCEDURES
	A. Comply with procedures stated in general conditions of the contract. When the work is substantially complete, in accordance with the definition and requirements for the project to be reviewed for substantial completion, the contractor is to notify ...
	B. Prerequisites to Substantial Completion Review: Before the project will be consider the project ready for substantial completion review, all of the following, as a minimum, are to be performed:
	1. All general construction completed and all materials and equipment installed and operating as intended.
	2. All mechanical, controls, data and all electrical work complete, fixtures in place, connected and ready for test.
	3. All painting and joint sealants completed, checked by the Contractor for number of coats and ready for inspection.
	4. All equipment cleaned, connected and in full working order.
	5. Grounds clear of all temporary materials, equipment, services and construction, field offices and storage sheds, surplus materials and equipment and raked clean of all debris with all debris removed from the site.
	6. Sections of all walks, drives and other permanent features which have been damaged during construction are to be removed and replaced; patches not acceptable.

	1.4 FINAL CLEANING
	A. Execute prior to final review.
	B. Clean exterior surfaces exposed to view, remove temporary labels, stains and foreign substances and polish transparent and glossy surfaces. Clean equipment and fixtures to a sanitary condition.
	C. Clean project site, sweep paved areas and rake clean other surfaces.

	1.5 Prerequisites to Final Review: When the Contractor considers the work has reached final completion, and all items on the punch lists have been corrected and final cleaning has been completed, submit notice to Architect that work is complete in acc...
	A. If all items are found in order, the Architect will recommend final acceptance of the project by the County, upon receipt of all final closeout documents including, but not limited to, the following: final releases of liens from all Subcontractors ...

	1.6 PREREQUISITES TO FINAL PAYMENT:
	A. Contractor's affidavit that responsible representatives of the County have been properly instructed and informed as to all working characteristics of mechanical and electrical systems and equipment as required under the individual specifications se...
	1. Electrical control switches, panels, fans, motors, etc.
	2. Miscellaneous equipment operation.
	3. Other systems as required.
	B. Record drawings, operation and maintenance manuals, warranties, guarantees and bonds.
	C. Contractor's affidavit that spare parts and maintenance materials have been delivered to the facilities department of the County.
	D. Submit satisfactory evidence using the latest editions of the following forms, unless otherwise stipulated by the County, showing that all labor employed on the project has been paid in full and that all materials and/or equipment and incidentals u...
	1. Contractor's Affidavit of Payment of Debts and Claims (A.I.A. Document G706), Conditional Final Releases of Lien.
	2. Contractor's Affidavit of Release of Liens (A.I.A. Document G706A).
	3. Consent of Surety Company to Final Payment (A.I.A. Document G707).
	E. The Contractor is to submit a list of all Subcontractors used for this project and include their address, telephone number and email for use by the County during the warranty period.
	F. Provide all submittals, approvals and certificates required by governing authorities for this project and submit a final statement of accounting giving total adjusted contract sum, previous payments, and sum remaining due.

	1.7 RECORD DRAWINGS
	A. Keep record drawings current and do not permanently conceal any work until required information has been recorded.
	B. Procedure:
	1. During the progress of the work, the Contractor's Superintendent will be responsible for recording any changes in the drawings.
	2. Upon completion of the work, this data shall be transferred to a clean copy of the original drawings and submitted to the County.

	1.8 OPERATION AND MAINTENANCE MANUALS
	A. Provide Operation and Maintenance Manuals for: Equipment and controls, electrical equipment and controls and as specified in individual specification sections.
	B. Submit in electronic PDF format.
	C. Provide a separate volume for each system with a table of contents and index tabs for each volume.
	1. Part 1: Directory, listing names, addresses and telephone numbers of: Architect, Contractor and Subcontractor.
	2. Part 2: Operation and maintenance instructions arranged by system. For each system give names, addresses and telephone numbers of Subcontractors and Suppliers. List: appropriate design criteria, list of equipment, parts list, operating instructions...

	1.9 WARRANTIES, GUARANTEES AND BONDS
	A. Execute Contractor's applicable documents and assemble documents executed by Subcontractors, Suppliers and Manufacturers.

	1.10 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide products, spare parts and maintenance materials in quantities specified in individual specifications sections, in addition to that used for construction of work. Coordinate with County and deliver to project site.

	1.11 CORRECTION DURING CONTRACTOR'S ONE YEAR GUARANTEE PERIOD
	A. Contractor to report to the proper officials regarding corrections to be made after job completion.
	1. County will notify Contractor of deficiency.
	2. Contractor to accomplish agreed upon corrective measures and notify the County and secure a release on the item.



	02 4119 selective structure demolition
	PART 1 -  GENERAL
	1.1 WORK INCLUDED: This section covers the furnishing of labor, equipment, materials and resources to accomplish:
	A. The contractor is to coordinate with the County during the demolition work and adjust their schedule with the County’s requirements.
	B. Complete wrecking of areas and the removal and disposal of demolished materials.
	C. It is the responsibility of the contractor to review the Contract Documents and remove items identified or required to accomplish the new construction. Interference with new construction encountered after the completion of demolition work is to be ...

	1.2 Related requirements
	A. Refer to Division 00 and 01 Sections of these specifications.
	B. Work is to be carried out in accordance with OSHA Regulations and other governing codes.

	1.3 RELATED WORK
	A. Section 01 0145 - Cutting and Patching.

	1.4 SUBMITTALS: Submittals during construction are to be made in accordance with Section 01 3300. In addition, the following information is to be provided.
	A. Demolition Schedule: Submit proposed methods and operations of temporary shoring and demolition for review prior to the start of work. Include the coordination for shut-off, capping and continuation of utility services as required.

	1.5 JOB CONDITIONS
	A. Occupancy: Areas to be demolished are to be vacated and discontinued in use prior to the start of the work.
	B. Condition of Structures: The County assumes no responsibility for the actual condition of structures to be demolished. The contractor is to field verify areas and remove as required.
	C. Partial Removal: Salvaged items are to be transported from the site as they are removed.
	D. Protections: Ensure the safe passage of people around and in the area of demolition. Conduct operations to prevent injury to people, adjacent buildings, structures and other facilities.
	E. Damages: Repair damages caused to adjacent facilities by demolition operations at no cost to the County.


	PART 2 -  PRODUCTS
	2.1 GENERAL
	A. Provide materials suitable and in adequate quantity required to accomplish the work.


	PART 3 -  EXECUTION
	3.1 DEMOLITION
	A. Pollution Controls: Comply with governing regulations pertaining to environmental protection. Clean adjacent areas and improvements of dust, dirt and debris caused by demolition operations and as directed by the County.

	3.2 DISPOSAL OF DEMOLISHED MATERIALS
	A. General: Remove from the site debris, rubbish and other materials resulting from demolition operations and dispose of in an approved location.
	B. Title to Materials: Title to materials and equipment to be removed, except as specified and/or noted otherwise, is vested in the contractor upon receipt of the Notice to Proceed. The County will not be responsible for the condition or loss of, or d...
	C. Salvaged Materials and Equipment: Remove materials and equipment as indicated to be removed by the contractor and that are to remain the property of the County and deliver to a storage site as directed by County. Remove items in a manner that will ...

	3.3 CLEANUP
	A. Debris and Rubbish: Remove and transport debris and rubbish in a manner that will prevent spillage on streets or adjacent areas. Clean up spillage from streets and adjacent areas.
	B. Regulations: Comply with applicable Federal, State and local hauling and disposal regulations.



	05 5000 metal fabrications
	PART 1 -  GENERAL
	1.1 WORK INCLUDED: This section covers the work necessary to furnish and install:
	A. Miscellaneous metal fabrications and castings.
	B. Anchoring systems.
	C. Angle framing.
	D. The tabulation of items is not intended to be all-inclusive. It is the Contractor's responsibility to provide all metal fabrications and castings shown or which can reasonably be inferred as necessary for the completion of this project.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 REFERENCES
	A. ASTM standards and test procedures.
	B. AWS D1.1 - Structural Welding Code.

	1.4 SUBMITTALS
	A. Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size and type of fasteners and accessories of miscellaneous metal fabrications and castings.
	B. Manufacturer's Mill Certificate: Submit certification that products meet or exceed specified requirements.

	1.5 FIELD MEASUREMENTS
	A. The contractor is to verify all dimensions, make any field measurements necessary and be fully responsible for accuracy and layout of work. The contractor is to review the drawings and any discrepancies are to be reported for clarification prior to...


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. The use of a manufacturer's name and specification number is for the purpose of establishing the standard of quality and general configuration desired only. Products of other manufacturers, meeting the requirements specified, will be considered.
	B. Like items of material or equipment are to be the end products of one manufacturer in order to achieve standardization for appearance, operation, maintenance, spare parts and manufacturer's service.

	2.2 MATERIALS: Unless otherwise shown or specified, conform to the following:
	A. Steel Sections: ASTM A36.
	B. Steel Tubing: ASTM A500, Grade B.
	C. Pipe: ASTM A 501 OR ASTM A53, types E or S, grade B, schedule 40.
	D. Bolts, Nuts and Washers: ASTM A325.
	E. Anchor Bolts: ASTM A307, or A36.
	F. Welding Materials: AWS D1.1; type required for materials being welded.
	G. Stainless Steel
	Bars and Shapes: ASTM A 276, type 316.
	Steel Plate, Sheet and Strip: ASTM A 167, type 316.
	Bolts: ASTM A 193, type 316.
	Nuts: ASTM A 194, type 316.
	H. Aluminum, Structural Shapes and Plates: Alloy 6061-T6, or 6063-T6, ASTM B209.
	I. Galvanized Bolts: ASTM A 307, A 153.
	J. Cast Iron: ASTM A 48, class 30.
	K. Shop and Touch-Up Primer: Rust-inhibitive primer single packaged steel primers with anti-corrosive pigment loading; may be alkyd, vinyl epoxy ester, chlorinated rubber; 40% volume solids minimum.
	L. Isolation Coating: Single-component, bituminous paint, 68% minimum solids by volume, brush applied, on coat.

	2.3 SHOP PAINT PRIMER
	A. Prepare ferrous metal surfaces in accordance with SSPC SP-2 or SP-3; insure that all oil, grease, dirt, loose rust, mill scale and other foreign substances are removed from all surfaces.
	B. Shop prime; do not prime at welds, bolts and where embedded in concrete. Apply one coat of rust-inhibitive primer at 2 mils minimum dry film thickness.

	2.4 GALVANIZING
	A. Galvanizing of steel plates, shapes, bars (and products fabricated from these items) are to conform to ASTM A123. Pipe, welded or seamless steel, to conform to ASTM A120. Material thinner than 1/8 inch to be either galvanized before fabrication in ...
	B. All welded areas to be thoroughly cleaned prior to galvanizing to remove all slag or other material that would interfere with the adherence of the zinc coating. When it is necessary to straighten any sections after galvanizing, such work to be perf...
	C. Components of bolted assemblies to be galvanized separately before assembly.

	2.5 ANCHORING SYSTEMS
	A. Wedge Anchors: Stainless steel, manufactured by ITT Phillips Drill Division or Hilti Kwik-Bolt, stud type, manufactured by Hilti, Inc.; or equal. Furnish sizes required to develop full strength of materials being anchored or connected.
	B. Expansion Anchors: Expansion anchors are not to be used except in dry areas where future corrosion is not a problem. In wet or damp areas, use wedge anchors. Self-drilling anchors, snap-off type or flush type. ITT Phillips Drill Division or Hilti H...
	C. Toggle Clamps: Toggle clamps to be stainless steel and designed similar to series 235-USS, manufactured by De-Sta-Co, Division of Dover Corporation; series CL-351-TC, manufactured by Carr Lane, or equal.

	2.6 ANGLE FRAMING
	A. Provide all angle framing required for the support of equipment and other construction. All angles to be galvanized.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Make provision for erection loads with temporary bracing. Keep work in alignment.
	B. Supply items required to be cast into concrete or embedded in masonry with setting templates to appropriate trades.

	3.2 WORKMANSHIP
	A. Workmanship of all metal fabrications and castings are to be the highest grade and equal to the best practice of modern shops for the respective work. Provide all necessary rabbets, lugs and brackets so that the work can be assembled in a neat, sub...

	3.3 ELECTROLYTIC PROTECTION
	A. Where aluminum is in contact with dissimilar metals, or to be embedded in masonry or concrete, protect surfaces with isolation coating. Allow paint to dry before installation of the material. Protect painted surfaces during installation; should coa...

	3.4 INSTALLATION
	A. Install items plumb and level, accurately fitted, free from distortion or defects.
	B. Install in accordance with the shop drawings. Perform field welding and erection work by skilled mechanics. The completed installations are to be rigid, substantial and neat in appearance. Erect structural steel in accordance with the applicable po...
	C. Install pre-manufactured and prefabricated products in accordance with manufacturers' instructions.
	D. Touch-up Painting: Immediately after erection, clean field welds, bolted connections and abraded areas of the shop paint primer. Apply touch-up paint primer by brush or spray which is the same thickness and material as that used for the shop paint...
	E. Galvanizing Repair: Galvanized surfaces that are abraded or damaged at any time after the application of the zinc coating are to be repaired by solvent cleaning followed by hand or power tool cleaning the damaged areas, removing all loose and crack...



	09 9000 painting and coating
	PART 1 -  GENERAL
	1.1 WORK INCLUDED: This section covers the work necessary to furnish and install:
	A. All Field Painting. It is the intent that the Painting Contractor is to be responsible for painting or finishing of new exposed structural steel framing and miscellaneous framing, whether specifically mentioned or not, except where scheduled and/o...
	B. The painting of any exposed steel fabrications and shop primed metal surfaces after erection are included.
	C. Certain items are manufactured prefinished and except for spot touch up of damaged areas, are not to be again painted. The damaged areas which cannot be touched up without noticeable differences between the manufacturer's finish and field finished ...
	D. Color selections are to be submitted for review / verification / selection during submittal phase of construction.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SURFACES NOT REQUIRING PAINTING: Unless otherwise specifically scheduled and/or indicated, the following areas or items will not require painting:
	A. Nonferrous and corrosion-resistant ferrous alloys such as copper, bronze, aluminum, chromium plate and stainless steel, except where required for insulation between dissimilar metals and aluminum.

	1.4 QUALITY ASSURANCE
	A. Painting Contractor: To be regularly engaged in the application of paints and coatings specified and have previous experience within the last three years on projects similar in scope. Upon request, submit evidence of qualification compliance with r...

	1.5 SUBMITTALS
	A. Product Data: For each paint system used, submit paint or coating manufacturers' technical product data sheets, including application instructions and paint colors available for each product used. The information is to be submitted on a system-by-...

	1.6 ENVIRONMENTAL CONDITIONS
	A. Paints and coatings are not to be applied in extreme heat, ambient temperatures below 40 degrees F., or relative humidity in excess of 90 percent, unless otherwise recommended by the paint or coating materials manufacturer, nor in dust, smoke-lade...

	1.7 DELIVERY, STORAGE AND HANDLING
	A. All materials are to be delivered to the project site in unopened containers that show the designated name, date of manufacture, color and name of manufacturer. Paint and coating materials are to be stored in a suitable protected area that is heate...
	B. Paint and coating material are to be kept sealed when not in use.
	C. Store paint materials at minimum ambient temperature of 45 degrees F. and a maximum of 90 degrees F, in well ventilated area, unless required otherwise by manufacturers' instructions.
	D. Take precautionary measures to prevent fire hazards and spontaneous combustion.

	1.8 SAFETY
	A. Painting is to be performed in accordance with the safety recommendations of the applicable paint or coating materials manufacturer; with the safety recommendations of the National Association of Corrosion Engineers contained in the publication "Ma...

	1.9 GUARANTEE
	A. The Contractor is to provide a guarantee against defects in materials and workmanship for a period of two years from the date of Substantial Completion. Any defects occurring during this warranty period are to be repaired at no cost to the County. ...


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Products of Sherwin-Williams are approved. Equal products will be considered.

	2.2 FILM THICKNESS
	A. Coverage is listed as either total minimum dry film thickness in mils (MDFT); or the spreading rate in square feet per gallon (SFPG). Per coat determinations are listed as MDFTPC or SFPGPC. The number of coats is the minimum required irrespective o...

	2.3 PAINT AND COATING MATERIALS
	A. Accessory Materials: Shellac, turpentine, linseed oil, paint thinners and other materials not specifically indicated but required to achieve the finishes specified, are to be commercial quality and as recommended by the manufacturer of the applicab...
	B. Structural Steel Framing: One coat of primer equal to Pro-Cyrl Universal Primer and two coats of finish equal to DTM Acrylic Coating, as manufactured by Sherwin-Williams.

	2.4 COLORS
	A. Color selections will be made during construction submittals.
	B. Where more than one coat of paint or coating material is applied within a given system, color is to be tinted slightly differently, but in the same hue as top coat to provide a visual reference that the required coats have been applied.


	PART 3 -  EXECUTION
	3.1 INSPECTION
	A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
	B. Examine surfaces scheduled to be finished prior to commencement of work. Report any condition that may potentially affect proper application.
	C. Beginning of paint and coating application means acceptance of surfaces.

	3.2 PREPARATION
	A. Remove electrical plates, hardware, light fixture trim and fittings prior to preparing surfaces or finishing.
	B. Correct minor defects and clean surfaces which affect work.
	C. Shellac and seal marks which may bleed through surface finishes.
	D. Impervious Surfaces: Remove mildew by scrubbing with solution of tri-sodium phosphate and bleach. Rinse with clean water and allow surface to dry.
	E. Galvanized and Other Non-Ferrous Metal Surfaces: Remove surface contamination and oils and wash with solvent.
	F. Uncoated Steel Surfaces: Remove grease, scale, dirt and rust. Where heavy coatings of scale are evident, remove by wire brushing or sandblasting and clean by washing with solvent. Apply a treatment of phosphoric acid solution, ensuring weld joints,...
	G. Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust. Feather edges to make touch-up patches inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces.

	3.3 PROTECTION
	A. Protect elements surrounding the work from damage or disfiguration. Repair damage to other surfaces caused by work.
	B. Furnish drop cloths, shields and protective methods to prevent spray or droppings from disfiguring other surfaces. Remove empty paint containers from site.

	3.4 APPLICATION
	A. General: Paint and coating manufacturers' instructions for applying each type of paint or coating are to be furnished prior to application. Apply all paints and coatings in accordance with the paint manufacturers' recommendations. Sufficient time i...
	B. Damaged Coatings: Damaged coatings, pinholes or holidays are to have the edges feathered and repaired in accordance with the recommendations of the paint manufacturer.
	C. Unsatisfactory Application: If the item has an improper finish color or insufficient film thickness, the surface is to be cleaned and top coated with the specified paint material to obtain the specified color and coverage. Specific surface preparat...

	3.5 CLEANING
	A. All cloths and waste that might constitute a fire hazard are to be placed in closed metal containers or destroyed at the end of each day.
	B. Upon completion of the work, all staging, scaffolding and containers are to be removed from the project site. Paint spots, oil or stains upon adjacent surfaces are to be completely removed and the entire job left clean.
	END OF SECTION






