

Addendum 4  
Equipment Wash Concrete Pad  
Bid No. 2017-C

Due to errors in the plans, this project is being cancelled and will be rebid at a future date. We expect the new plans to be available within the next two (2) weeks. There will also be a new mandatory pre-bid meeting.