INVITATION TO BID
COLUMBIA COUNTY BOARD OF COMMISSIONERS
West Branch Library Re-Roof
BID NO. 2018-I

Please be advised that Columbia County desires to accept bids on the above referenced
project. Bids will be accepted until 2:00 PM on July 3, 2018 in the office of the Board of
County Commissioners located at 135 NE Hernando Ave. Room 203, Lake City, Florida
32055.

Specifications and bid forms may be downloaded at the County web site,
http://www.columbiacountyfla.com/PurchasingBids.asp

There will be a non-mandatory pre-bid meeting at the site June 28, 2018 at 2:00 P.M.
Columbia County reserves the right to reject any and/or all bids and to accept the bid in the
County’s best interest.
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Columbia County, Florida
Purchasing Department
General Instructions to Bidders

These instructions will bind bidders and conditions herein set forth, except as specifically qualified in
special bid and contract terms issued with any individual bid.

L.

10.

11.

12.

The following criteria are used in determining low responsible bidder:

A. The ability, capacity and skill of bidder to perform required service.

Whether the bidder can perform service promptly or within specified time.

The character, integrity, reputation, judgment, experience and efficiency of bidder.
The performance of previous contracts with Columbia County.

The suitability of equipment or material for county use.

The ability of bidder to provide future maintenance.

mmonw

Payment Terms are net (30) unless otherwise specified. Favorable terms, discounts, may be offered
and will be considered in determining low bids if they are deemed by Purchasing Department to be
advantageous to the County.

All bids should be tabulated, totaled and checked for accuracy. Unit price will prevail in case of errors.

All requested information shall be included in the envelope. All desired information must be included
for your bid to receive full consideration.

If anything on the bid request is not clear, you should contact the Purchasing Director immediately.
A bidders list is available at the Purchasing Office.

Quote all prices F.O.B. our warehouse or as specified in bid documents.

Each proposal shall be clearly marked on the outside of the envelope including Fed Ex, UPS or other
delivery service envelopes, as a sealed bid. The name of the item being bid shall be shown on the

outside in full.

No responsibility shall attach to any County representative or employee for the premature opening of
bids not properly addressed or identified.

If only one (1) bid is received, the bid may be rejected and re-advertised or excepted if determined to
be in the counties best interest.

Bids received late will not be accepted, and the County will not be responsible for late mail delivery.

Telephone and facsimile bids will not be acceptable in formal bid openings (sealed bids). Should a bid
be misplaced by the County and found later, it will be considered. Any bidder may request and shall
receive a receipt showing the day and time any bid is delivered to the appropriate office of the County
from the personnel thereof.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Bids requiring bid bonds will not be accepted if bond is not enclosed. Cash or certified check will be
accepted in lieu of bond except on construction projects where cost exceeds $40,000.

All bidders must be recognized dealers in the materials or equipment specified and is qualified to
advise in their application or use. A bidder at any time requested must satisfy the Purchasing Office
and the County Manager that he has the requisite organization, capital, plant, stock ability and
experience to satisfactorily execute the contract in accordance with the provisions of the contract in
which he is interested.

Any alterations, erasures, additions, or admissions of required information or any changes to
specifications or bidding schedule are done at the risk of the bidder. Any bid will be rejected that has a
substantial variation, that is; a variation that affects price, quantity, and quality or delivery date (when
delivery is required by a specific time).

When requested, samples will be furnished to the County free of expense, properly marked for
identification and accompanied by a list where there is more than one (1) sample. The County reserves
the right to mutilate or destroy any sample submitted whenever it may be to the best interest of the
County to do so for the purpose of testing.

The County will reject any material, supplies or equipment that did not meet the specifications, even
though the bidder lists the trade names or names of such material on the bid or price quotation form.

The unauthorized use of patented articles is done entirely at the risk of the successful bidder.

The ESTIMATED QUANTITY given in the specifications or advertisements is for the purpose of
bidding only. The County may purchase more or less than the estimated quantity and the vendor must
not assume that such estimated quantity is part of the contract.

Only the latest model equipment as evidenced by the manufacture’s current published literature will be
considered. Obsolete models of equipment not in production will not be acceptable. The equipment
shall be composed of new parts and materials. Any unit containing used parts or having seen any
service other than the necessary tests will be rejected. In addition to the equipment specifically called
for in the specification, all equipment catalogued by the manufacturer as standard or required by the
State of Florida shall be furnished with the equipment. Where required by the State of Florida Motor
Vehicle Code, vehicles shall be inspected and bear the latest inspection sticker of the Florida
Department of Revenue.

The successful bidder on motor vehicle equipment shall be required to furnish with delivery of vehicle,
certificate of origin and any other appropriate documentation as required by the Florida Motor Vehicle
Department.

Prospective bidders are required to examine the location of the proposed work or delivery and
determine, in their own way, the difficulties, which are likely to be encountered in the prosecution of
the same.
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23.

24.

25.

26.

27.

28.

29.

30.

31.

All materials, equipment and supplies shall be subject to rigid inspection, under the immediate
supervision of the Purchasing Department, its designee and /or the department to which they are
delivered. If defective material, equipment, or supplies are discovered, the contractor, upon being
instructed by the Purchasing Department or designee, shall remove, or make good such material,
equipment, or supplies without extra compensation. It is expressly understood and agreed that the
inspection of materials by the County will in no way lessen the responsibility of the Contractor release
him from his obligation to perform and deliver to the County Sound and satisfactory materials,
equipment, or supplies. The Contractor agrees to pay the costs of all tests upon defective material,
equipment, or supplies or allow the costs to be deducted from any monies due him from the County.

Unless otherwise specified by the Purchasing Department all materials, supplies, or equipment quoted
herein must be delivered within thirty (30) days from the day of notification or exceptions noted on bid
sheets.

A contract will not be awarded to any corporation, firm, or individual who is, from any cause, in
arrears to the County or who has failed in former contracts with the County to perform work
satisfactorily, either to the character of the work, the fulfillment or guarantee, or the time consumed in
completing the work.

Reasonable grounds for supposing that any bidder is interested in more than one proposal for the same
item will be considered sufficient cause for rejection of all proposals in which he is interested.

Submitting a proposal when the bidder intends to sublet the contract may be a cause for rejection of
bids or cancellation of the contract by the County Manager.

Unless otherwise specified the County reserves the right to award each items separately or on a lump
sum basis whichever is in the best interest of the County.

The County reserves the right to reject any and/or all quotations, to waive any minor discrepancies in
the bids for all bidders equally, quotations, or specifications, when deemed to be in the best interest of
the County and also to purchase any part, all or none of the materials, supplies, or equipment specified.

Failure of the bidder to sign the bid or have the signature of an authorized representative or agent on
the bid proposal in the space provided will be cause for rejection of the bid. Signature must be written
in ink. Typewritten or printed signatures will not be acceptable.

Any bidder may withdraw his bid at any time before the time set for the opening of the bids. No bid
may be withdrawn in the thirty- (30) day period after bids are opened.
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32. It is mutually understood and agreed that if at any time the Purchasing Department or designee shall be
of the opinion that the contract or any part thereof is unnecessarily delayed or that the rate of progress
or delivery is unsatisfactory, or that the contractor is willfully violating any of the conditions or
covenants of the agreement, or executing the same in bad faith, the Purchasing Department or his
designee shall have the power to notify the aforesaid contractor of the nature of the complaint.
Notification shall constitute delivery of notice, or letter to address given in the proposal. If after three
(3) working days of notification the conditions are not corrected to the satisfaction of the Purchasing
Director, he shall thereupon have the power to take whatever action he may deem necessary to
complete the work or delivery herein described, or any part thereof, and the expense thereof, so
charged, shall be deducted from any paid by the County out of such monies as may become due to the
said contractor, under and by virtue of this agreement. In case such expense shall exceed the last said
sum, then and in that event, the bondsman or the contractor, his executors, administrators, successors,
or assigns, shall pay the amounts of such excess to the County on notice made by the Purchasing
Department or his designee of the excess due.

33. If the bidder proposes to furnish any item of foreign make or product, he shall write “foreign” together
with the name of the originating country opposite such item on a proposal.

34. Any complaint from bidders relative to the invitation to bid or attached specifications shall be made
prior to the time of opening bids; other wise, the bidder waives any such complaint.

35. Contracts may be cancelled by the County with or without cause on thirty- (30) days advance written
notice.

36. All contractors submitting bids for road projects in excess of $150,000 must be pre-qualified with the
Florida Department of Transportation and shall provide proof of such qualification upon request.

37. Any bidder affected adversely by an intended decision with respect to the award of any bid, shall file
with the Purchasing Department for Columbia County, a written notice of intent to file a protest not
later than seventy-two (72) hours (excluding Saturdays, Sundays and legal holidays), after the posting
of the bid tabulation. Protest procedures may be obtained in the Purchasing Department.

38. A person or affiliate who has been placed on the convicted vendor's list following a conviction for a
public entity crime may not submit a bid on a contract to provide any goods or services to Columbia
County, may not submit a bid on a contract with Columbia County for the construction or repair of a
public building or public work, may not submit bids on leases of real property to Columbia County,
may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with Columbia County, and may not transact business with Columbia County for a period of
36 months from the date of being placed on the convicted vendor list.

39. Vendor/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to confirm the employment eligibility of;

A. all persons employed by the Vendor/Contractor during the term of the Contract to perform
employment duties within Florida; and

B. all persons, including subcontractors, assigned by the Vendor/Contractor to perform work
pursuant to the contract with the County.
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SECTION 00 2113
INSTRUCTIONS TO BIDDERS

PART 1 - DEFINITION OF TERMS: Whenever in this Project Manual the following term(s) are
used, their intent and meaning shall be interpreted as follows:

1.1

1.2

13

1.4

1.5

1.6

1.7

1.8

1.9

OWNER
COLUMBIA COUNTY, FLORIDA
POST OFFICE BOX 1529
LAKE CITY, FLORIDA 32056-1529

BUILDING CODE ADMINISTRATOR

A. The Building Code Administrator, licensed by the Department of Professional Regulation as a
Building Official.

CONTRACTOR

A. Individual, firm, partnership or corporation entering into a construction Contract to perform as
"General" or "Prime" Contractor the work specified in the Contract Documents.

ARCHITECT

A. The firm of Kail Partners Architecture & Interiors, P.O. Box 359055, Gainesville, Florida, 32635-
9055.

SUBCONTRACTOR

A. Individual, firm, partnership or corporation entering into an agreement to furnish materials and labor
for the work specified and described in the Contract Documents. Subcontractors shall have a
current occupational license for the State of Florida, as applicable.

MANUFACTURER OR SUPPLIER

A. Individual, firm, partnership or corporation entering into an agreement to furnish materials only for
the work specified and described in the Contract Documents.

BIDDER

A. Individual, firm, partnership or corporation submitting a proposal for the work contemplated.
PROJECT

A. Work specified and described in the Contract Documents.

ADDENDA

A. Written and/or graphic revisions issued prior to the award and execution of the Contract which
modify and/or interpret the Contract Documents by additions, deletions, clarifications or corrections.
Addenda will become part of the Contract Documents when the Contract is awarded and executed.

1.10 CONTRACT DOCUMENTS

A. Consist of the Contract, the Project Manual, Drawings, Addenda issued prior to the award and
execution of the Contract, and Change Orders issued after the award and execution of the
Contract, and such other documents as are made a part of same by reference in the Contract

Documents.
Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover , Instructions to Bidders
Lake City, Florida k=il 002113-1

Dar-ners .



111

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

PROPOSAL

A. Theforms, including all items related to, envelopes and other information pertaining to the complete
bid, complete and properly executed, which the Bidder has submitted as his Proposal for the work
contemplated.

1. Base Bid: The sum stated in the Proposal for which the Bidder offers to perform the work
described in the Contract Documents as the base, to which work may be added to or deducted
from for sums stated in Alternate Bids.

2. Alternate Bid: An amount stated in the Proposal to be added to or deducted from the amount
of the Base Bid if the corresponding change in Project scope or materials or methods of
construction described in the Contract Documents is accepted.

3. Unit Price: An amount stated in the Proposal as a price per unit of measurement for materials
and labor or services as described in the Contract Documents.

DRAWINGS

A. The official plans and other Drawings or reproductions thereof, pertaining to the work to be
performed, with index of Drawings on Sheet G-1.

PROJECT MANUAL
A. Written and graphic data bound together for Specifications.
BUILDING PERMIT

A. Issued to the Contractor after requirements of the application process have been satisfied and
compliance with the appropriate Codes and Standards have been achieved. Construction Plans
and Specifications shall be submitted for review by the Building Code Administrator for the issuance
of a Building Permit.

CONTRACT

A. The Owner-Contractor Agreement consisting of: the agreement text preceding the signature of the
parties, the Certificates of Insurance and other documents as may be required by the Contract
Documents.

APPLICATION FOR PAYMENT

A. Statement of amounts claimed by Contractor as payments due on account of work performed or
materials suitably stored.

ARCHITECT'S ACCEPTANCE

A. Architect's acknowledgement that a material is acceptable or in accordance with Contract
requirements.

RECORD DRAWINGS

A. Drawings made during progress of construction illustrating how various elements of the work were
actually installed.

CHANGE ORDER

A. A work order, issued after the award and execution of the Contract, prepared by the Architect,
signed by the Owner authorizing a change in the scope of the work during construction.

FIELD REPRESENTATIVE

A. A person in the field designated to represent a responsible party during construction.
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1.21 SCHEDULE OF VALUES

A.

A statement furnished to the Architect by the Contractor reflecting the amounts to be allotted for the
principal parts of the work. It is to serve as a guide for reviewing the Contractor's Applications for
Payment.

1.22 SHOP DRAWINGS AND PRODUCT DATA

A.

Drawings, diagrams, illustrations, schedules, performance charts, brochures and other data
prepared by the Contractor or Subcontractor, manufacturer, supplier or distributor, which illustrate
how specific portions of the work shall be fabricated, erected and/or installed.

1.23 SAMPLES

A.

Physical examples furnished by the Contractor which illustrate materials, equipment or
workmanship, and which establish standards by which the work will be reviewed.

1.24 TIME OF COMPLETION

A.

The number of calendar days, or the actual date, by which the work is required to be completed.

PART 2 - EXAMINATION

2.1 DRAWINGS, PROJECT MANUAL AND PROJECT SITE AND PRE-BID CONFERENCE

A.

Bidders are required to examine the Drawings, Project Manual and Addenda to become familiar
with work to be performed under the Contract.

Bidders are encouraged to visit the project site to become familiar with the local conditions that may
affect the work to be performed, and the equipment, materials and labor required.

Pre-Bid Conference: Bidders are encouraged to attend a Pre-Bid Conference on the date, time and
place set forth. This Pre-Bid Conference will be held in order to review the scope of work of the
Contract Documents and to allow questions to be asked by the Bidders. If deemed necessary,
Architect will then issue an Addendum to the Drawings and Project Manual to change, modify or
explain any decisions or other information that comes out at this Pre-Bid Conference.

PART 3 - CLARIFICATION TO BIDDERS

3.1 CLARIFICATION

A.

No oral clarification in regard to the meaning of Drawings and Project Manual and no oral
instructions will be given before the award and execution of the Contract. Discrepancies, omissions
or doubts as to the meaning of Contract Documents shall be given in writing to the Architect for
interpretation not later than five calendar days prior to Bid Date.

PART 4 - FAMILIARITY WITH LAWS

41 KNOWLEDGE OF LAWS

A. The Bidder shall be familiar with Federal, State, and Local laws, ordinances, codes, rules, and

regulations that affect the Bid or the work under this Contract. Lack of knowledge on the part of the

Bidder will not provide relief from responsibility of compliance with the above, whether or not
specifically called for or shown in the Contract Documents.
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PART 5 - PREPARATION AND SUBMISSION OF BIDS
5.1 PREPARATION

A. Each Bidder shall use the Proposal Form included or one provided by the Owner, indicating base
bid amount and alternate bid amount(s). Erasures or other corrections in the Proposal shall be
explained or noted over the signature of the Bidder. Proposals containing conditions, omissions,
unexplained erasures, alterations, items not called for, or irregularities may be rejected by the
Owner.

B. Each Proposal shall give the full business address of the Bidder and state whether it is an
individual, corporation or partnership. Proposals by a corporation, shall be signed with the legal
name and seal of the corporation, followed by the name of the State of its incorporation, and by the
manual signature and designation of an officer, agent, or other person authorized to bind the
corporation, and if the person signing is not the President, be accompanied by a duly authenticated
document evidencing the authority to the officer or agent. Proposals by partnerships shall show the
names of all partners and must be signed in the partnership name by one of the partners. The
partnership signature shall be followed by the manual signature of the partner signing. The name of
the person signing and his designation shall be typed or printed below his signature. Proposals by a
person who affixes to his signature the word "President", "Secretary”, "Agent", or other designation
without disclosing his principal may be held to the terms of the Proposal by the individual so signing.
Satisfactory evidence of the authority of an officer, agent, attorney, or other person signing for a
corporation, and agent, attorney, etc., signing for a partnership or an individual shall be furnished.

5.2 SUBMISSION

A. Proposals shall be enclosed in a sealed envelope and delivered or mailed to the proper address
provided by the Owner. Failure to comply with these requirements may be cause for rejection of
the Proposal.

B. Each bidder shall submit per requirements of Section 00 4300 the following:

1. Alist of names of the Subcontractors or other persons or organizations, including those who
are to furnish materials for equipment fabricated to a special design, proposed for such
portions of the work as may be designated in the Contract Documents, or if no portions are so
designated, the names of the Subcontractors proposed for the principal portions of the work. If
the Contractor uses his own work force for any of the above, insert the names of his firm in the
appropriate blank and be properly licensed as applicable for the specific type work listed.

PART 6 - DISQUALIFICATION OF BIDDERS
6.1 DISQUALIFICATION

A. More than one Proposal from an individual, firm, partnership, corporation, or association under the
same or different names shall not be considered. Reasonable grounds for believing that a Bidder is
interested in more than one Proposal for the same work shall cause rejection of all Proposals in
which such Bidders are believed to be interested. Proposals may be rejected if there is reason to
believe that collusion exists among the Bidders. Proposals in which the prices obviously are
unbalanced may be rejected.

PART 7 - RECEIPT AND OPENING OF BIDS
7.1 RECEIPT AND OPENING

A. Bids will be opened at the time and place provided by the Owner. The Owner or Owner's Agent
whose duty it is to open the Proposals will decide when the specified time has arrived, and
Proposals received after will be considered. No responsibility will be attached to the Owner or any
Owner’s Agent for the premature opening of a Proposal not properly addressed and identified.
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PART 8 - BID MODIFICATIONS
8.1 MODIFICATIONS

A. Bid modifications will be accepted from Bidders provided the modification(s) is (are) clearly written,
and signed and dated by an authorized agent of the Bidder, at the place where Proposals are to be
received, and if received prior to the Bid Opening.

PART 9 - WITHDRAWAL OF BIDS
9.1 WITHDRAWAL

A. Bids may be withdrawn on request received from Bidders prior to the time fixed for Bid opening.
Negligence on the part of the Bidder in preparing his Proposal confers no right for the withdrawal of
his Proposal after it has been opened.

PART 10 - AWARD OF CONTRACT
10.1 AWARD OF CONTRACT

A. The Construction Contract will be awarded as soon as possible to the lowest responsible Bidder,
provided his Proposal is reasonable and it is to the best interest of the Owner to accept it.

10.2 RIGHT TO WAIVER

A. The Owner reserves the right to waive any informality in bids received when such waiver is in the
best interest of the Owner.

10.3 FURTHER REQUESTS

A. Each Bidder shall, if so requested by the Owner, present evidence of his experience, qualifications
and ability to carry out the terms of the Contract, including a financial statement.

10.4 The Contractor shall purchase at his expense sets of Drawings and Project Manual and related
Addenda as required for his use and furnish for the use of all the Subcontractors on the project
upon award of the Contract.

PART 11 - REJECTION OF BIDS
11.1 REJECTION

A. The Owner reserves the right to reject any and all Proposals when rejection is in the best interest of
the Owner and to reject the Proposal of a Bidder who, in the opinion of the Owner, is not in a
position to perform the Contract.

PART 12 - COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK
12.1 TIME OF COMPLETION

A. Contractor shall execute the Owner/Contractor Contract within seven calendar days from date of
receipt and return to the Owner for his execution. Submit required insurance certificates within five
calendar days from date of receipt of the executed Owner / Contractor Contract. Contractor shall
begin work within three calendar days from date of receipt of a Building Permit and Notice to
Proceed issued by the appropriate authority.
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B. All work shall be Substantially Complete within 90 calendar days from date of Notice to Proceed
and Finally Completed within 14 calendar days from the date the Project is declared Substantially
Complete.

C. Contractor shall maintain sufficient labor and supervision on the project site until items have been
completed, including Architect's Substantial Completion Review Punch List. A Final Review with
the Owner's Representative, Architect and Contractor will be scheduled upon completion of items
on Architect’s Punch List.

12.2 COMMENCEMENT

A. At the Preconstruction Conference, the Owner and Architect shall make arrangements with the
Contractor for the assignment of staging area to be used at the site for storage of materials,
parking, etc. During the construction, the Contractor shall maintain the areas. The storage of
materials for use in construction of this Contract shall not interfere with existing walkways,
driveways, etc. Existing trees and landscaping shall be protected from injury.

PART 13 - SUBSTANTIAL COMPLETION
13.1 DEFINITION

A. Theterm Substantial Completion shall mean that materials required by the Contract Documents are
incorporated in the project, that labor has been performed and that the work is ready for review.

PART 14 - FINAL COMPLETION
14.1 FINAL REVIEW

A. If, upon Final Review, more than ten items on the original Substantial Completion Review Punch
Lists are found to be uncorrected, the Architect reserves the right to terminate the Final Review,
until such time as items on the Punch Lists are completed.

PART 15 - LIQUIDATED DAMAGES
15.1 LIQUIDATED DAMAGES

A. If project is not Substantially Completed, the Contractor shall pay to the Owner, as liquidated
damages, two hundred dollars for each calendar day elapsing between the date for Substantial
Completion and the date such Substantial Completion shall have been accomplished. If the project
is not Finally Completed, the Contractor shall pay to the Owner, as liquidated damages, two
hundred dollars per calendar day.

B. Liguidated Damages shall be payable in addition to other excess expenses or costs payable by the
Contractor to the Owner or Architect under the provisions of the General Conditions and
Supplementary Conditions and shall not exclude the recovery of damages by the Owner under
other provisions of the Contract Documents.

C. The provision for Liquidated Damages for delay shall not affect the Owner's right to terminate the
Contract and the Owner's exercise of the right to terminate shall not release the Contractor from his
obligation to pay Liquidated Damages. Said Liquidated Damages shall be payable in addition to
other expenses or costs payable by the Contractor and shall not exclude the recovery of damages
by the Owner under other provisions of the Contract.
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PART 16 - REQUIREMENTS FOR CERTIFICATES OF INSURANCE

16.1 RELATED REQUIREMENTS

A.

Refer to Supplementary Conditions for specific requirements.

PART 17 - BASIS FOR BIDDING

17.1 BASIS FOR BIDDING PRODUCTS (SHALL BE AS FOLLOWS:

A.

C.

Products Specified by Reference Standards or by Description Only: Products meeting those stand-
ards or descriptions.

Products Specified by Naming One or More Manufacturers with a Provision for Pre-Bid or Post-Bid
Substitutions. See individual Sections for specific requirements.

Products Specified by Naming Only One Manufacturer: No options, no substitutions allowed.

17.2 SUBSTITUTIONS

A.

Pre-Bid and Post-Bid Substitutions: Refer to Section 01 6000.

PART 18 - EXECUTION OF CONTRACT

18.1 SIGNATURES

A.

B.

If the Contractor be an individual, the Contract shall be signed with his manual signature.

If the Contractor be a firm or company owned by an individual, the Contract shall be executed in the
name of the firm or company by the manual signature of the Owner.

If the Contractor be a partnership, the Contract shall be executed in the name of the partnership by
the manual signature of a partner or partners.

If the Contractor be a corporation, the Contract shall be executed in the name of the corporation
and shall bear the corporate seal. It may be signed for the corporation by the President and
attested by the Secretary; if signed for the corporation by any officer other than the President, the
signature of each officer signing shall be attested by the Secretary, and the executed Contract shall
be accompanied by a duly authenticated document, bearing the seal of the corporation, quoting the
section of the By-Laws of the corporation authorizing the Board of Directors to designate such
officer, and a copy of the Resolution designating and authorizing him to execute on behalf of the
corporation. That document must contain a statement that the authority is in effect on the date of
execution of the Contract, and may not be dated earlier than the date of the execution of the
Contract. The same officer may not execute the Contract and authenticate the document of
authority.

PART 19 - INTENT

19.1 INTENT

A.

The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the work. The Contract Documents are complementary, and what is required by any
one element of the Contract Documents shall be binding as if required by all. The Contractor shall
be responsible for the construction and coordination of the parts, and all systems shall be
completely compatible and fully functional without additional cost to the Owner.

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover , Instructions to Bidders
Lake City, Florida k=il 002113 -7

Dar-ners .



PART 20 - PRECEDENCE
20.1 PRECEDENCE

A. Supplementary General Conditions shall govern over the General Conditions; but neither the
Supplementary General Conditions nor the General Conditions shall govern over the basic
Owner/Contractor Contract. Addenda and Change Orders supersede only affected portions of the
Construction Documents.

B. Should any provision of the Florida Statutes or other State Regulations conflict with any of the
General Conditions, the provisions of the State requirements shall govern; where there are no State
requirements involved, the General Conditions shall govern.

C. Should the Construction Documents (Drawings and Specifications) conflict on any point, the work
shall be performed according to the Specifications, in-so-far as the quality of materials and
workmanship is concerned; but the Drawings shall govern in-so-far as the form or extent of the
work is concerned. Should an item be shown on the Drawings, but not specified, or specified but
not shown on the Drawings, Contractor shall provide the item as "standard of the industry", or as
specified insofar as quality is concerned.

D. Should details and schedules shown on the Drawings conflict on any point, the schedules shall

prevail. Large scale details shall prevail over small-scale details, plans or elevations. Figure
dimensions shall prevail over scaled dimensions.

END OF SECTION

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover , Instructions to Bidders
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SECTION 00 4113
BID FORM

TO: COLUMBIA COUNTY, FLORIDA
POST OFFICE BOX 1529
LAKE CITY, FLORIDA 32056-1529

PROJECT: COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH
ROOF RECOVER
LAKE CITY, FLORIDA

The undersigned Contractor, "Bidder", proposes to furnish all labor and materials for the construction of the
above project, in accordance with the Contract Documents, as prepared by Kail Partners Architecture &
Interiors for the following bid amounts:

BASE BID: DOLLARS ($ )

The undersigned agrees that if this Proposal is accepted, construction of this project will begin within time
specified after award of Contract, and shall be Finally Completed within the specified time as evidenced by my
willingness to sign and execute a Contract so stating.

The Bidder agrees, that this Proposal shall remain valid for a period of thirty calendar days after the time of the
opening of this Proposal, and that the Bidder will not revoke nor cancel this Proposal or withdraw from the
competition within said thirty calendar day period; that in the event the Contract is awarded to this Bidder, they
will enter into a written Contract with the Owner in accordance with the accepted bid.

Acknowledgment is hereby made of receipt of the following Addenda issued during the bidding period:

ADDENDUM NO. DATED:

ADDENDUM NO. DATED:

In witness, the Bidder has set his signature and affixed his seal

this day of , 20
(FIRM NAME) (SEAL)
BY:
(Authorized Signature) (Typed Name and Title)

Certificate Number and Type as issued to

by the
(Name of Holder Representing Firm)
State of Florida Construction Industry Licensing Board.
Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover kail Bid Form
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BID MODIFICATION FORM

(To be submitted in a sealed envelope marked “BID MODIFICATION” along with the proposal prior to Bid
Opening. Use only if Bid Modification needed.)

ADD TO BASE BID: DOLLARS ($ )

DEDUCT FROM BASE BID: DOLLARS ($ )

END OF SECTION

KP Project No. 1810
Bid Form
004113-2
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SECTION 00 4300
PROCUREMENT FORM SUPPLEMNTS

Submit with the Bid, in a separate sealed envelope a list of "SUBCONTRACTORS, MANUFACTURES OR
SUPPLIERS" indicated below:

FIRM NAME:

ADDRESS:

The undersigned, "Bidder" lists below the names of the Subcontractors who
will perform the portions of the work included in the project. Once approved by the Owner and Architect,
Subcontractors listed cannot be changed without the express written approval of the Owner and Architect.
The Contractor can only change a Subcontractor upon submittal of a signed and notarized statement from the
Subcontractor who is withdrawing from the project, stating the reasons for withdrawing.

Subcontractors not meeting the requirements listed below may be cause for rejection of that Subcontractor.
The undersigned declares that they have reviewed each Subcontractor listed and has in his files evidence that
each Subcontractor listed is currently and appropriately licensed in the State of Florida and engaged that he
maintains an organization capable, technically and financially, of performing the pertinent work.

If Contractor lists himself as a Subcontractor they shall meet all the above requirements, including licenses,
occupational licenses and/or certifications for each trade for which they are listed.

Subsequent to execution of Contract, Contractor will be required to submit copies of all Subcontractors'
occupational licenses and evidence of compliance with the above requirements.

1. Roofing Manufacturer
2. Roofing Installer

IN WITNESS, the Bidder has set his signature and affixed his seal
this day of , 20 .

(FIRM NAME) (SEAL)

By:
(Type Name and Title) (Authorized Signature)

END OF SECTION

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover kail Procurement Form Supplements
Lake City, Florida ,:IEFl‘F:II'EﬁE: 004300-1




1.1

111

1.1.2

1.13

114

1.15

SECTION 00 5214
AGREEMENT FORM

GENERAL CONDITIONS

ARTICLE 1.00

CONTRACT DOCUMENTS

DEFINITIONS
THE CONTRACT DOCUMENTS
The Contract Documents consist of the following:

(@) The executed Agreement between Owner and Contractor

(b) Conditions of the Contract (General, Supplementary, and Special Conditions) and
Attachments

(c) Drawings

(d) Project Manual

(e) Addenda issued prior to execution of the Contract

)] Modifications issued after execution of the Contract

THE CONTRACT

The contract shall be executed on Attachment One to these General Conditions, titled
Agreement between Owner and Contractor. The Contract Documents form the Contract.
The Contract represents the integrated agreement between the parties and supersedes prior
negotiations, representations, or agreements, either written or oral, and including the bidding
documents. The Contract may be amended or modified only by a Modification.

THE PROJECT
The Project is the construction to be built or renovated as designed by the Architect.
THE WORK

The work is defined as all labor, materials and equipment to be incorporated into the project
under the terms of this contract.

MODIFICATION TO THE CONTRACT
A Modification may be made only after execution of the Contract, and is one of the following:

(@) A written Amendment to the Contract signed by both parties;

(b) An executed Change Order;

(©) A written interpretation issued by the Architect pursuant to the General Conditions;

(d) A written Field Order for a minor change in the work and issued by the Architect
pursuant to the General Conditions.

Columbia County Public Library — West Branch KP Project No. 1810

Roof Recover
Lake City, Florida F'ErrrlllEﬁE :

Agreement Form
005214 -1

Kail



1.2

121

1.2.2

123

124

1.25

126

EXECUTION, CORRELATION, INTENT AND INTERPRETATIONS

The Contract Agreement shall be signed in triplicate by the Owner and Contractor for
distribution to the Owner, Contractor and Architect.

By executing the Contract, the Contractor agrees that he has examined the Contract
Documents together with the site of the proposed work as well as its surrounding territory,
that he is informed regarding the conditions affecting the work to be done and the labor and
materials to be furnished for the completion of the work.

The Contract Documents are complementary, and what is required by one shall be as binding
as if required by all. The intention is to include all labor, materials, supplies, equipment and
tools necessary for the proper execution and completion of the work. It is not intended that
work not covered under any heading, section, or division of the Specifications shall be
supplied unless it is required elsewhere in the Contract Documents or is reasonably inferable
therefrom as being necessary to produce the intended results. Words which have
well-known technical or trade meanings are used in accordance with such recognized
meanings.

Drawings and Specifications are intended to be complementary and to provide for a complete
work.

The Contractor acknowledges that the Contract consideration includes sufficient monetary
allowances to make the work complete and operational and in compliance with good practice
and agrees that inadvertent minor discrepancies or the failure to show details or to repeat on
any part of the Contract Documents, the figures or notes given on another, shall not be the
cause of additional charges or claims.

Where contradictions occur within the Specifications or the Drawings, with regard to the
quantity, quality or method of installation of a particular item, the Contractor shall include in
his bid the cost for furnishing the more expensive item or installation of the greater quantity.

The following shall be given preference in the order set forth to determine what work the
Contractor is to perform: 1) Addenda (later dates to take precedence over earlier dates), 2)
Modifications, 3) Agreement, 4) Specifications, 5) Schedules, 6) Large Scale Detail Drawings,
7) Small Scale Plan and Section Drawings.

Dimensioned Drawings shall govern over scaled drawings.

Existing conditions, including dimensions, shall be verified by the Contractor before laying out
the work.

Much of these specifications are written in an abbreviated form and may include sentence
fragments. Omissions of words or phrases as "the Contractor shall”, "in conformity with",
"shall be", "as noted on the Drawings", "according to the plans”, "a", "an", "the", and "all" are
intentional. Omitted words and phrases shall be supplied by inference in the same manner
as they are when a "note" occurs on the Drawings.

Where such words as "as shown", "as indicated", "as noted", or words of similar import are
used, they shall refer to the Drawings. Where references are made to "sections” and
"divisions" it shall mean sections and divisions of the Specifications unless otherwise stated.
Where such words as "as selected”, "as approved"”, "acceptable” or "approved" occur, they
shall have reference to the selection and approval of the Architect unless otherwise stated.
Where sentences contain verbs such as "provide", "install”, and "furnish”, they shall mean
that the Contractor shall "furnish and install or cause to be furnished and installed" complete,
the material or item specified, excepting those materials indicated to be Owner furnished and

Contractor installed.

Columbia County Public Library — West Branch KP Project No. 1810
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1.2.7

The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the work among the
Subcontractors or in establishing the extent of work to be performed by any trade.

1.2.8 Written interpretations necessary for the proper execution of progress of the work, in the form
of Drawings or other format, shall be issued with reasonable promptness by the Architect for
such interpretations. Such interpretations shall be consistent with and reasonably inferable
from the Contract Documents and shall be rendered by the Architect.

1.3 COPIES FURNISHED AND OWNERSHIP

131 The Contractor shall furnish copies of Drawings and Specifications to Subcontractors as
provided in the Supplementary Conditions.

1.3.2 Drawings, Specifications and copies of are, and shall remain, the Owner’s property. They are
not to be used on any other project, and, with the exception of one contract set for each party
to the Contract, are to be returned to the Owner on request at the completion of the work.

Columbia County Public Library — West Branch KP Project No. 1810
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2.1

211

2.2

221

2.2.2

2.2.3

224

2.2.5

2.2.6

2.2.7

2.2.8

ARTICLE 2.00
ARCHITECT

DEFINITIONS

The Architect shall be the firm of Kail Partners Architecture & Interiors, and shall act as
defined below either directly or through duly authorized personnel.

ADMINISTRATION OF THE CONTRACT
The Architect will provide general Administration of the Construction Contract.

The Architect will be the Owner's representative during construction and until final payment.
The Architect will have authority to act on behalf of the Owner as Owner's representative to
the extent provided in the Contract Documents. The Architect will advise and consult with the
Owner and Owner's instructions to the Contractor shall be issued through the Architect.

The Architect and the Owner shall at all times have access to the work wherever it is in
preparation and progress.

The Architect shall provide on-site reviews to check the quality and progress of the work and
to determine in general if the work is being installed in accordance with the Contract
Documents.

On the basis of on-site reviews, the Architect shall keep the Owner informed on the progress
of the work and will endeavor to protect him against defects and deficiencies in the work of
the Contractor.

The Architect will not be responsible for construction means, methods, techniques,
sequences or procedures of construction, or safety precautions and programs in connection
with the work, and will not be responsible for the Contractor's failure to carry out the work in
accordance with the Contract Documents.

Based on on-site reviews and the Contractor's Application for Payment, the Architect will
review the amounts owing to the Contractor and will sign Certificates for Payment in amounts
consistent with the approved Schedule of Values.

The Architect shall review that the work installed is in conformance with the construction
documents.

The Architect shall certify on each application for payment that such payment is due before
payment is made.

Such certification by the Architect does not in any way relieve the Contractor of his final
responsibility for conformity with the Contract Documents.

The Architect will be the interpreter of the requirements of the Contract Documents and
review the performance of the Contractor. The Architect will provide such interpretations as
necessary for the proper execution and progress of the work.

Claims, disputes and other matters in question relating to the execution or progress of the
work or the interpretation of the Contract Documents shall be referred initially to the Architect
and the Owner for a decision.

Interpretations and decisions of the Architect shall be consistent with the intent of the
Contract Documents.
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229

2.2.10

2211

2.2.13

2.2.14

2.2.15

2.2.16

2.2.17

Claims, disputes or other matters that has been referred to the Architect, except those
waived by the making or acceptance of final payment, shall be subject to arbitration upon the
written demand of any party. However, no demand for arbitration of any such claim, dispute
or other matter may be made until the earlier of:

€)) the date on which a written decision has been rendered, or,

(b) the tenth day after the parties have presented their evidence to the Architect or have
been given a reasonable opportunity to do so, if no written decision has been
rendered by that date.

If a decision is made in writing and states that it is final but subject to appeal, no demand for
arbitration of a claim, dispute or other matter covered by such decision may be made later
than thirty days after the date on which the party making the demand received the decision.
The failure to demand arbitration within said thirty days period will result in the Architect's
decision becoming final and binding upon the Contractor. If a decision is rendered after
arbitration proceedings have been initiated, such decision may be entered as evidence but
will not supersede any arbitration proceedings unless the decision is acceptable to the parties
concerned.

The Architect will have authority to reject work which does not conform to the Contract
Documents or has been damaged prior to approval of final payment. Whenever, in
reasonable opinion, Architect considers it necessary or advisable to insure the proper
implementation of the intent of the Contract Documents, Architect will have authority to
require special inspection or testing of the work, whether or not such work then be fabricated,
installed or completed. However, neither authority to act under this Subparagraph, nor any
decision made in good faith either to exercise or not to exercise such authority, shall give rise
to any duty or responsibility of the Architect to the Contractor, any Subcontractor, any of their
agents or employees, or any other person performing any of the work.

The Architect will review shop drawings and samples as provided.
The Architect will prepare change orders with Contractors back-up paperwork.

The Architect will conduct reviews to determine the dates of Substantial Completion and Final
Completion and will receive and review written guarantees and related documents required
by the Contract and assembled by the Contractor and will recommend a Final Certificate of
Payment to the Owner.

The duties, responsibilities and limitation of authority of the Architect as the Owner's
representative during construction will not be modified or extended without written consent of
the Owner, Contractor and Architect.

The Architect will not be responsible for the acts or omissions of the Contractor, any
Subcontractors or any of their agents or employees or any other persons at the site or
otherwise performing of the work.
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3.1

3.1.1

3.2

3.21

3.2.2

3.2.3

3.2.4

3.2.5

3.2.6

3.3

331

ARTICLE 3.00
OWNER

DEFINITION

The Owner is Columbia County, Florida and is referred to throughout the Contract
Documents as if singular in number and masculine in gender. The term Owner means the
Owner or his authorized representative.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

The Owner, through the Architect, shall furnish surveys describing the physical
characteristics, subsurface conditions, legal limits and utility locations for the site of the
project including investigative reports, all of which have been relied upon by the Architect in
preparing Drawings and Specifications, where applicable.

Should conditions encountered below the surface of the ground vary to an unreasonable
extent from the conditions indicated by the Drawings and Specifications, the Architect shall
be notified by the Contractor and instructions shall have been received from the Architect
prior to the Contractor's proceeding with the work involved. Core boring data, including
ground-water elevations or conditions, if shown on the Drawings or attached to these
Specifications, are presented only as information that is available indicating certain conditions
found and limited to the exact locations shown. Neither the Owner nor the Architect shall be
responsible for variations found to exist between the data referred to and actual field
conditions that develop through the period of construction. The Contractor shall be
responsible for making his own determination of water table variations prior to bidding and
shall not assume that any water levels shown by the core boring data will necessarily be
maintained at the level indicated.

The Owner shall secure and pay for easements for permanent structures or permanent
changes in existing facilities.

Information or services under the Owner's control shall be furnished by the Owner to avoid
delay in the orderly progress of the work.

The Owner shall issue all instructions to the Contractor through the Architect.

The foregoing are in addition to other duties and responsibilities of the Owner enumerated
herein and especially those in respect to Payment and Insurance.

OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct defective work, or has significant safety violations, or
persistently fails to supply materials or equipment in accordance with the Contract
Documents, the Owner may order the Contractor to stop the work, or any portion thereof,
until the cause for such order has been eliminated. The Contractor will not be entitled to a
time extension of the contract completion time in the event the Owner exercises his rights
under this paragraph.
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3.4 OWNER'S RIGHT TO CARRY OUT THE WORK

3.4.1 If the Contractor defaults or neglects to carry out the work in accordance with the Contract
Documents or fails to perform any provision of the Contract, the Owner may, after seven
days written notice to the Contractor and without prejudice to any other remedy he may have,
make good such deficiencies. In such case an appropriate Change Order shall be issued
deducting from the payments due the Contractor the cost of correcting such deficiencies,
including the cost of the Architect's additional services made necessary by such default,
neglect or failure. If the payments then or thereafter due the Contractor are not sufficient to
cover such amount, the Contractor shall pay the difference to the Owner.

Columbia County Public Library — West Branch KP Project No. 1810
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4.1

41.1

4.2

421

4.3

43.1

4.4

44.1

4.5

45.1

4.6

4.6.1

4.7

4.7.1

ARTICLE 4.00
CONTRACTOR

DEFINITION

The Contractor is the person or organization identified as such in the Agreement and is
referred to throughout the Contract Documents as if singular in number and masculine in
gender. The term Contractor means the Contractor or his authorized representative who is
licensed to do business by the State of Florida.

REVIEW OF CONTRACT DOCUMENTS

The Contractor shall review and compare the Contract Documents and shall at once report to
the Architect errors, inconsistencies or omissions he may discover. The Contractor shall not
be liable to the Owner or the Architect for any damage resulting from any such errors,
inconsistencies or omissions in the Contract Documents provided they are reported as
outlined above. The Contractor shall not work without Contract Documents.

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor shall supervise and direct his work. He shall be responsible for construction
means, methods, techniques, sequences and procedures and for coordinating portions of the
work under the Contract.

LABOR AND MATERIALS

Unless otherwise specifically noted, the Contractor shall provide and pay for all labor,
materials, equipment, tools, construction equipment and machinery, transportation, and other
facilities and services necessary for the proper execution and completion of the work.

WARRANTY

The Contractor warrants to the Owner and the Architect that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will be
of good quality, free from faults and defects and in conformity with the Contract Documents.
All work not so conforming to these standards at the time of acceptance or at the time of
inspections, tests or approvals, shall be considered defective. If requested by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of material and
equipment.

TAXES

The Contractor shall pay sales, consumer, use and other similar taxes required by law.
PERMITS, FEES AND NOTICES

The Contractor shall secure and pay for permits, governmental fees and licenses necessary
for the proper execution and completion of the work, which are applicable at the time the bids

are received. Contractor shall submit a current copy of Professional License(s) with
executed contract.
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4.7.2

4.7.3

4.8

48.1

4.9

49.1

4.10

4.10.1

4.10.2

4.10.3

411

411.1

4.11.2

The Contractor shall give notices and comply with laws, ordinances, rules, regulations and
order of public authority bearing on the performance of the work. If the Contractor observes
that the Contract Documents are at variance, he shall promptly notify the Architect in writing,
and any necessary changes shall be adjusted by appropriate Modification. If the Contractor
performs any work knowing it to be contrary to such laws, ordinances, rules and regulations,
and without such notice to the Architect he shall assume full responsibility and shall bear
costs attributed to.

Contractor shall hold harmless the Owner and Architect against any claim or liability arising
from or based upon the violation of law, ordinance or regulation, whether by himself, his
employees, or any subcontractor.

ALLOWANCES
No allowances are specified in the project.
SUPERINTENDENT

The Contractor shall employ a competent superintendent and necessary assistants who shall
be in attendance at the project site during the progress of the work. The Superintendent shall
be satisfactory to the Architect and shall not be changed except with the consent of the
Owner, unless the Superintendent proves to be unsatisfactory to the Contractor and ceases
to be in his employ. The Superintendent shall represent the Contractor and communications
given to the Superintendent shall be as binding as if given to the Contractor. Important
communications will be confirmed in writing.

RESPONSIBILITY FOR THOSE PERFORMING THE WORK

The Contractor shall be responsible to the Owner for the acts and omissions of his
employees and Subcontractors, their agents and employees, and Sub-subcontractors, their
agents and employees, and other persons performing any of the work under a contract with
the Contractor.

The Contractor shall not employ on the work any unfit person or anyone not skilled in the task
assigned to him. The Owner may require the removal of disorderly employees.

There shall be no alcohol, firearms or drugs allowed on the job site. No unprofessional
interaction with public or staff will be allowed.

PROGRESS SCHEDULE

The Contractor, after being awarded the Contract, shall prepare and submit for the Architect's
approval an estimated progress schedule for the work. The progress schedule shall be
related to the entire project to the extent required by the Contract Documents. This schedule
shall indicate the dates for the starting and completion of the various stages of construction
and shall be revised as required by the conditions of the work, subject to the Architect's
approval.

Within five working days after the commencement of any condition which is causing or may
cause delay in completion, the Contractor must notify the Architect and the Owner in writing
of the effect, if any, of such conditions on the time progress schedule, and must state why
and in what respects, if any, the condition is causing or may cause such delay.
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412

412.1

4.13

4.13.1

4.13.2

4.13.3

4.13.4

4.13.5

4.13.6

4.13.7

4.13.8

4.13.9

4.13.10

DRAWINGS AND SPECIFICATIONS AT THE SITE

One set of Drawings, marked to record all changes made during construction, shall be
delivered to the Architect for the Owner upon completion of the work.

SHOP DRAWINGS AND SAMPLES

Shop Drawings are drawings, diagrams, illustrations, schedules, performance charts,
brochures and other data which are prepared by the Contractor or Subcontractor,
manufacturer, supplier or distributor, and which illustrate some portion of the work.

Samples are physical examples furnished by the Contractor to illustrate materials, equipment
or workmanship, and to establish standards by which the work will be reviewed.

The Contractor shall furnish to the Architect a schedule of shop drawings and samples to be
submitted for review. This schedule shall indicate an estimated total number of drawings and
samples and a timed sequence for their submission and approval. When approved by the
Architect this shop drawing schedule shall be incorporated into the overall schedule.

The Contractor shall review, stamp with his approval and submit in accordance with the
above schedules, Shop Drawings and Samples required by the Contract Documents. Shop
Drawings and Samples shall be identified in a manner acceptable to the Architect. At the
time of submission the Contractor shall inform the Architect in writing of any deviation in the
Shop Drawings or Samples from the requirement of the Contract Documents.

The Contractor shall submit to the Architect electronic copies (PDF format) of all Shop
Drawings required for the work of the various trades.

Shop Drawings will be annotated as appropriate by the Architect and returned to the
Contractor with appropriate review indicated.

By approving and submitting Shop Drawings and Samples, the Contractor thereby agrees
that he has determined and verified field measurements, field construction criteria, materials,
catalog numbers and similar data, and that he has checked and coordinated each Shop
Drawing and Sample with the requirements of the work and of the Contract Documents.

In checking his Shop Drawings prior to submittal, the Contractor is requested to note his
corrections or comments on the Drawings.

The Architect will review and approve Shop Drawings and Samples with reasonable
promptness, but only for conformity with the design concept of the project and with the
information given in the Contract Documents. The Architect's approval of a separate item
shall not indicate approval of an assembly in which the item functions.

Drawings returned to the Contractor will be stamped either: "NO EXCEPTIONS TAKEN",
"EXCEPTIONS AS NOTED", "REVISE AND RESUBMIT", OR "REJECTED". Those
drawings stamped "EXCEPTIONS AS NOTED" need not be returned for further approval if
the notations are acceptable to the Contractor and Subcontractors. Drawings stamped
"REVISE AND RESUBMIT" or "REJECTED" shall require new submission.

The Contractor shall make corrections provided by the Architect and shall resubmit the
corrected copies of Shop Drawings or submit new samples until approved. The Contractor
shall direct attention in writing to revisions other than the corrections requested by the
Architect on previous submissions.

Appropriate and specific catalogue cuts may be submitted for approval by the Contractor
where applicable.
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4.13.11

4.13.12

414

4.14.1

4.14.2

4.14.3

4.15

4.15.1

4.16

4.16.1

4.17

4.17.1

The Architect's approval of Shop Drawings or Samples shall not relieve the Contractor of
responsibility for any deviation from the requirements of the Contract Documents unless the
Contractor has informed the Architect in writing of such deviation at the submission and the
Architect has given written approval to the specific deviation, nor shall the Architect's
approval relieve the Contractor from responsibility for errors or omissions in the Shop
Drawings or Samples.

No portion of the work requiring a Shop Drawing or sample submission shall commence until
the submission has been approved.

USE OF SITE

The Contractor shall confine operations at the site to areas permitted by law, ordinances,
permits and the Contract Documents and shall not unreasonably encumber the site with any
materials or equipment.

The Contractor shall be responsible for any encroachments on rights or property of the public
or adjoining property owners and shall hold the Owner and Architect harmless because of
any encroachments which may be a result of his lack of proper layout. In this regard he shall,
without extra cost to the Owner, remove any work or that portion of any work that encroaches
on the property of others, or that is built beyond legal building or setback limits, and he shall
rebuild the affected work or portion of work at the proper location and in full compliance with
the Contract Documents.

Contractor will coordinate at least 48 hours in advance any utility or access interruption that
will impact other buildings or portions of that building in use.

CUTTING AND PATCHING OF WORK

The Contractor shall be responsible for any cutting, fitting and patching that may be required
to complete his work except as otherwise specifically provided in the Contract Documents.
The Contractor shall not endanger any work of any other contractors by cutting, excavating or
otherwise altering any work and shall not cut or alter the work of any other contractor.

COMMUNICATIONS
The Contractor shall forward communications to the Owner through the Architect.
INDEMNIFICATION

To the full extent permitted by law, the Contractor shall indemnify and hold harmless the
Owner and the Architect and their agents and employees from and against all claims,
damages, losses and expenses, including but not limited to attorneys' fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or
expense (1) is attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of personal property including the loss of use resulting therefrom, and (2) is
caused in whole or in part by an negligent act or omission of the Contractor, any
Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose
acts any of them may be liable, regardless of whether or not it is caused in part by the
negligence of a party indemnified hereunder. Such obligations shall not be construed to
negate, abridge, or otherwise reduce any other right or obligation of indemnity which would
otherwise exist as to any party or person.
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4.17.2

4.17.3

4.18

4.18.1

4.18.2

4.18.3

In any and all claims against the Owners or the Architect or any of their agents or employees
by any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, the indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Subcontractor under
workers' or workmen's compensation acts, disability benefit acts or other employee benefit
acts.

The obligations of the Contractor shall not extend to the liability of the Architect, his Agent or
employees, arising out of (1) the preparation or approval of maps, drawings, opinions,
reports, surveys, change orders, designs or specifications, or (2) the giving of or the failure to
give directions or instructions by the Architect, his Agents or employees provided such giving
or failure to give is the primary cause of the injury or damage.

CLEANING UP

The Contractor shall keep the premises free from accumulation of waste materials or rubbish
caused by work. At the completion of the work, Contractor shall remove waste materials and
rubbish from and about the project as well as tools, construction equipment, machinery and
surplus materials, and shall clean all glass surfaces and leave the work clean.

If the Contractor fails to clean up, the Owner may do so and the cost of shall be charged to
the Contractor.

If a dispute arises between the separate contractors as to their responsibility for cleaning up,
the Owner may clean up and charge the cost of to the several contractors as the Owner may
determine to be just.
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5.1

51.1

51.2

5.1.3

514

5.2

521

5.2.2

5.3

531

53.11

53.1.2

5.3.1.3

ARTICLE 5.00
SUBCONTRACTORS

DEFINITION

A Subcontractor is a person or organization who has a direct contract with the Contractor to
perform work at the site. The term Subcontractor is referred to throughout the Contract
Documents as if singular in number and masculine in gender and means a Subcontractor or
his authorized representative who is licensed to do business by the laws of the State of
Florida. It shall be the Contractor's responsibility to provide the current license number of
each Subcontractor and to confirm their license is still valid.

A Sub-subcontractor is a person or organization who has a direct or indirect contract with a
Subcontractor to perform work at the site. The term Sub-subcontractor is referred to
throughout the Contract Documents as if singular in number and masculine in gender and
means a Sub-subcontractor or an authorized representative thereof who is licensed to do
business by the law of the place where the project is located.

Nothing contained in the Contract Documents shall create any contractual relation between
the Owner or the Architect and any Subcontractor or Sub-subcontractor.

The Owner retains the right and privilege to reject any Subcontractor or Sub-subcontractor
and further retains the right and privilege to approve any and all Subcontractors or
Sub-subcontractors.

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

The Supplementary Conditions include a requirement for the identification of specified
Subcontractors.

The Contractor shall not make a substitution for Subcontractor or person or organization that
has been accepted by the Owner and the Architect, unless the substitution is acceptable to
the Owner and the Architect.

SUBCONTRACTUAL RELATIONS

Work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate
agreement between the Contractor and the Subcontractor (and where appropriate between
Subcontractor and Sub-subcontractors) which shall contain provisions that

Preserve and protect the rights of the Owner and the Architect under the Contract with
respect to the work to be performed under the subcontract so that the subcontracting thereof
will not prejudice such rights;

Require that such work be performed in accordance with the requirements of the Contract
Documents;

Required submission to the Contractor of applications for payment under each subcontract to
which the Contractor is a party, in reasonable time to enable the Contractor to apply for
payment.
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5.3.1.4

5.3.15

5.3.1.6

5.3.1.7

Required that all claims for additional costs, extensions of time, damages for delays or
otherwise with respect to subcontracted portions of the work shall be submitted to the
Contractor in sufficient time so that the Contractor may comply in the manner provided in the
Contract Documents for like claims by the Contractor upon the Owner;

Waive all rights the contracting parties may have against one another for damages caused by
fire or other perils covered by the property insurance, except such rights as they may have to
the proceeds of such insurance held by the Contractor as trustee and

Obligate each Subcontractor specifically to consent to the provisions.

When the Contractor receives payment form the Owner for labor, services, or materials
furnished by subcontractors and suppliers hired by the Contractor for the project, the
Contractor shall remit payment due to those subcontractors and suppliers, less the value of
any item contested in accordance with the Contract, and suppliers, less the value of any item
contested in accordance with the Contract, within ten days after the Contractor’s receipt of
payment from the Owner. When the payment due the subcontractor is for final payment,
including retainage, the subcontractor must include with the invoice for final payment a
conditional release of lien and all appropriate warranties and closeout documentation. When
the subcontractor receives payment from the Contractor for labor, services, or materials
furnished by subcontractors and suppliers hired by the subcontractor, the subcontractor shall
remit payment due to those subcontractors and suppliers, less the value of any item
contested in accordance with the Contract, within ten days after the subcontractor’s receipt of
payment. This provision shall not be construed to create a contractual relationship of any kind
between the Architect and Contractor, between the Owner and a Subcontractor or Sub-
subcontractor, between the Owner and Architect or between any persons or entities other
than the Owner and Contractor.

54 PAYMENT TO SUBCONTRACTORS

54.1

54.2

54.3

5.4.4

5.4.5

The Contractor shall pay each Subcontractor, upon receipt of payment from the Owner, an
amount equal to the percentage of completion allowed to the Contractor on account of such
Subcontractor's work, less the percentage retained from payment to the Contractor. The
Contractor shall also require each Subcontractor to make similar payment to his
Sub-subcontractors.

If the Architect fails to issue a Certificate for Payment for cause which is the fault of the
Contractor and not the fault of a particular Subcontractor, the Contractor shall pay the
Subcontractor, after the Certificate for Payment should otherwise have been issued, for his
work to the extent completed, less the retained percentage.

The Contractor shall pay each Subcontractor a just share of any insurance monies received
by the Contractor, and he shall require each Subcontractor to make similar payment to his
Sub-subcontractors.

The Architect may, on request and at his discretion, furnish to Subcontractor information
regarding percentage of completion certified to the Contractor on account of work done by
such Subcontractors.

Neither the Owner nor the Architect shall have any obligation to pay or to see to the payment
of any monies to any Subcontractor except as may otherwise be required by law.
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6.1

6.1.1

6.1.2

6.2

6.2.1

6.2.2

6.2.3

ARTICLE 6.00
SEPARATE CONTRACTS

OWNER'S RIGHT TO AWARD SEPARATE CONTRACTS

Prior to and during the progress of the work, the Owner reserves the right to award other
contracts relating to the project or in connection with other work within the boundaries of the
project.

When separate contracts are awarded for different portions of the project, "the Contractor” in
the Contract Documents in each case shall be the contractor who signs each separate
contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

The Owner shall coordinate the work of the Contractor with that of other Contractors on the
site. The Contractor shall cooperate with the Owner in this activity and shall afford other
Contractors reasonable opportunity for the introduction and storage of their materials and
equipment and the execution of their work, and shall properly connect and coordinate his
work with theirs.

If the project will be constructed using phased design and construction methods, the work of
the Contractor will depend upon proper execution and results of the work of another
Contractor.

The Contractor shall inspect and promptly report apparent discrepancies or defects in such
work that render it unsuitable for such proper execution and results. Failure of the Contractor
to inspect and report shall constitute an acceptance of the other Contractor's work as fit and
proper to receive his work, except as to defects which may develop in the other separate
Contractor's work after the execution of the Contractor's work.

Should the Contractor cause damage to the work or property of any separate Contractor on
the project, the Contractor shall settle with such other Contractor by agreement or mediation,
if he will so settle. If such separate Contractor sues the Owner or initiates an mediation
proceeding on account of damage alleged to have been so sustained, the Owner shall notify
the Contractor who shall defend such proceedings, and if judgment or award against the
Owner arises, the Contractor shall pay or satisfy it and shall reimburse the Owner for
attorney's fees and court or mediation costs which the Owner has incurred.
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7.1

7.1.1

7.2

7.2.1

7.3

7.3.1

7.4

7.4.1

7.5

7.5.1

7.6

7.6.1

7.7

7.7.1

ARTICLE 7.00
MISCELLANEOUS PROVISIONS

GOVERNING LAW

The Contract shall be governed by the law of the State of Florida and all local ordinances and
codes, and exclusive venue shall be Columbia County, Florida.

SUCCESSORS AND ASSIGNS

The Owner and the Contractor each binds himself, his partners, successors, assigns and
legal representatives to the other party and to the partners, successors, assigns and legal
representatives of such other party in respect to covenants, agreements and obligations
contained in the Contract Documents. Neither party to the Contract shall assign the Contract
or sublet it as a whole without the written consent of the other, nor shall the Contractor assign
any monies due or to become due to him without the previous written consent of the Owner.

WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the
individual or member of the firm or to an officer of the corporation for whom it was intended,
or if delivered at or sent by registered or certified mail to the last business address known to
him who gives the notice.

CLAIMS FOR DAMAGES

Should either party to the Contract suffer injury or damage to person or property because of
an act or omission of the other party or of his employees, agents or others for whose acts he
is legally liable, claim shall be made in writing to such other party within a reasonable time
after the first observance of such injury or damage.

RIGHTS AND REMEDIES

The duties and obligations imposed by the Contract Documents and the rights and remedies
available thereunder shall be in addition to and not a limitation of any duties, obligations,
rights and remedies otherwise imposed or available by law.

ROYALTIES AND PATENTS

The Contractor shall pay royalties and license fees. He shall defend suits or claims for
infringement of patent rights and shall hold the Owner harmless from loss on account of,
except that the Owner shall be responsible for such loss when a particular design, process or
the product of a particular manufacturer or manufacturers is specified, but if the Contractor
has reason to believe that the design, process or product specified is an infringement of a
patent, he shall be responsible for such loss unless he promptly gives such information to the
Owner.

TESTS

If the Contract Documents, laws, ordinances, rules, regulations or orders of public authority
having jurisdiction require work to be inspected, tested or approved, the Contractor shall give
the Architect timely notice of its readiness and of the date arranged so the Architect may
observe such inspection, testing or approval. The Contractor shall bear costs of such
inspections, tests, and approvals unless otherwise provided.
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7.7.2

7.7.3

7.7.4

7.8

7.8.1

7.9

79.1

7.9.2

7.10

7.10.1

7.11

7.11.1

7.11.2

If after the commencement of the work, the Architect determines that work requires special
inspection, testing or approval, he will, upon written authorization from the Owner, instruct the
Contractor to order such special inspection, testing or approval. If such special inspection or
testing reveals a failure of the work to comply with the requirements of the Contract
Documents or with respect to the performance of the work, with laws, ordinances, rules,
regulations or orders of public authority having jurisdiction, the Contractor shall bear costs of,
including the Architect's additional services made necessary by such failure; otherwise the
Owner shall bear such costs.

Required certificates of inspection, testing or approval shall be secured by the Contractor and
submitted.

Neither the observations of the Architect in his administration of the Construction Contract,
nor inspections, tests or approvals by persons other than the Contractor shall relieve the
Contractor from his obligations to perform the work in accordance with the Contract
Documents.

ARBITRATION

The parties agree that controversies between the Owner and the Contractor arising out of or
relating to this agreement or breach of shall not be subject to arbitration, but may be
submitted to mediation or a court of competent jurisdiction in Columbia County, Florida.

EQUALITY AND SUBSTITUTIONS

In general, the preparation of the Drawings and Specifications has been based upon sizes,
loads, and requirements of specific items of materials or equipment and, as such, it is the
basis of bidding. Therefore, all substitutions must be in accordance with the following
provision:

The Contractor may make substitutions only with the consent of the Owner, after evaluation
by the Architect and recommendation for approval, and in accordance with a Change Order,
if required.

PRECONSTRUCTION CONFERENCE

Before starting construction work on the project, a conference may be held at a place as
designated for the purpose of verifying general procedures, expediting and handling of Shop
Drawings and Schedules and to establish a working understanding between the parties
concerned with this project. Present at the conference shall be a responsible representative
of the Contractor and representatives of the Architect and Owner. If Contractor so desires,
he may have present with him representatives of major subcontractors. The date and time of
the conference shall be agreed upon by the Owner, Contractor and Architect.

REFERENCED SPECIFICATIONS AND DOCUMENTS

Documents, materials, systems or operations specified by reference shall be provided in
compliance with the requirements of the specified reference, except as modified by the
requirements of the Contract Documents. Unless a particular edition is called for, the
reference used shall be the latest published edition on the date of the project Specifications.

In case of conflict between references and the project Specifications, the project
Specifications shall govern. In case of conflict between references, the references having the
more stringent requirement shall govern.

Columbia County Public Library — West Branch KP Project No. 1810

Roof Recover

k=il . Agreement Form

Lake City, Florida ,:IEI'l'fIEﬁE@::..: 00 5214 - 17



8.1

8.1.1

8.1.2

8.1.2.1

8.1.3

8.14

8.2

8.2.1

8.2.2

8.3

8.3.1

8.3.2

8.3.3

8.3.4

ARTICLE 8.00
TIME

DEFINITIONS

The Contract Time is the period of time allotted in the Contract Documents, Refer to Section
00 2113 for completion of the work.

The date of commencement of work is the date established in the Notice to Proceed.

If there is no Notice to Proceed, commencement of the work shall be the date of the
Agreement.

The date of Substantial Completion of the work is the date certified by the Architect when
construction is sufficiently complete, in accordance with the Contract Documents, so the
Owner may occupy the work for the use for which it is intended.

The term day as used in the Contract Documents shall mean calendar day.
PROGRESS AND COMPLETION
Time is of the essence.

The Contractor shall begin the work on the date of commencement. He shall carry the work
forward expeditiously with adequate forces and shall complete it within the Contract Time.

DAMAGES FOR DELAY

Where the Architect and the Contractor cannot agree that the delay in the prosecution of the
work is justified, liqguidated damages will be assessed.

If the project is not Substantially Completed in accordance with the provisions of the Contract
Documents, the Contractor shall pay to the Owner as liquidated damages, TWO HUNDRED
DOLLARS FOR EACH CALENDAR DAY ELAPSING BETWEEN THE DATE FIXED FOR
SUBSTANTIAL COMPLETION AND THE DATE SUCH SUBSTANTIAL COMPLETION
SHALL HAVE BEEN FULLY ACCOMPLISHED.

It is also hereby agreed that if the project is not Finally Completed, in accordance with the
requirements of the Contract Documents, the Contractor shall pay to the Owner as liquidated
damages, TWO HUNDRED DOLLARS FOR EACH CALENDAR DAY ELAPSING
BETWEEN THE DATE FIXED FINAL COMPLETION AND THE DATE SUCH FINAL
COMPLETION SHALL HAVE BEEN FULLY ACCOMPLISHED.

Said Liquidated Damages shall be payable in addition to any excess expenses or costs
payable by the Contractor to the Owner under the provisions of the General Conditions,
and shall not exclude the recovery of damages by the Owner under other provisions of
the Contract Documents.

The provision for Liquidated Damages for delay shall not affect the Owner's right to terminate
the Contract as provided in the General Conditions, and the Owner's exercise of the right to
terminate shall not release the Contractor from his obligation to pay Liquidated Damages in
the amounts stipulated. Liquidated Damages shall be payable in addition to any excess
expenses or costs payable by the Contractor as set fourth in the General Conditions, and
shall not exclude the recovery of damages by the Owner under other provisions of the
Contract, except for Contractor's delays.
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9.1

9.11

9.2

9.21

9.3

9.3.1

9.3.2

9.3.3

9.4

94.1

ARTICLE 9.00

PAYMENTS AND COMPLETION

CONTRACT SUM

The Contract Sum is stated in the Agreement and is the total amount payable by the Owner
to the Contractor for the performance of the work under the Contract Documents.

SCHEDULE OF VALUES

The Contractor shall submit to the Architect a schedule of values of the various portions of
the work, including quantities aggregating the total Contract Sum, divided so as to facilitate
payments to Subcontractors in accordance with Schedule of Values and work in place, as the
Architect and the Contractor may agree upon, and supported by such data to substantiate its
correctness as the Architect may require. Each item in the schedule of values shall include
its proper share of overhead and profit. This schedule, when approved by the Architect, shall
be used only as a basis for the Contractor's Applications for Payment.

PROGRESS PAYMENTS

Not less than thirty days after the previous application, the Contractor shall submit to the
Architect an itemized Application for Payment, supported by such data substantiating the
Contractor's right to payment in the General Conditions, and three originals shall be
forwarded to the Architect for distribution.

At the discretion of the Owner, payment will be made on account of materials and equipment
not incorporated in the work but delivered and suitably stored at the site or at some other
location agreed upon. Such payments shall be conditioned upon submission by the
Contractor of bills of sale or such other procedures satisfactory to the Owner to establish the
Owner's title to such materials and equipment or otherwise protect the Owner's interest
including applicable insurance and transportation to the site.

The Contractor warrants and guarantees that title to all work, materials and equipment
covered by an Application for Payment, will pass to the Owner upon receipt of such payment
by the Contractor, free and clear of all liens, claims, security interest or encumbrances,
“Liens"; and that no work, materials or equipment covered by an Application for Payment will
have been acquired by the Contractor or by any other person performing the work at the site
or furnishing materials and equipment for the project, subject to an agreement under which
an interest in or an encumbrance on is retained by the seller or otherwise imposed by the
Contractor or such other person.

CERTIFICATES FOR PAYMENT
If the Contractor has made Application for Payment, the Architect will issue the Certificates

for Payment to the Owner, for such amount as he determines to be properly due, or state
reasons for withholding a Certificate.
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9.4.2

9.4.3

9.4.4

9.5

9.5.1

9511

9.5.1.2

9.5.1.3

9514

9.5.15

9.5.1.6

9.5.1.7

9.5.2

9.6

9.6.1

The issuance of a Certificate for Payment will constitute a representation by the Architect to
the Owner, based on the data comprising the Application for Payment, that the work has
progressed to the point indicated; that, to the best of his knowledge, information and belief,
the quality of the work is in accordance with the Contract Documents and that the Contractor
is entitled to payment in the amount certified. In addition, the final Certificate for Payment will
constitute a further representation the conditions precedent to the Contractor's being entitled
to final payment have been fulfilled. However, by issuing a Certificate for Payment, the
Architect shall not thereby be deemed to represent that he has made any examination to
ascertain how or for what purpose the Contractor has used the monies previously paid on
account of the Contract Sum.

After the Architect has issued a Certificate for Payment, the Owner shall make payment in
the manner provided in the Agreement.

No certificate for a progress payment, nor any progress payment, nor any partial or entire use
or occupancy of the project by the Owner, shall constitute an acceptance of work not in
accordance with the Contract Documents.

PAYMENTS WITHHELD

The Architect may decline to approve an Application for Payment and may hold his Certificate
in whole or in part, to the extent necessary to reasonably protect the Owner. The Architect
may also decline to approve Applications for Payment, because of subsequently discovered
evidence or subsequent reviews, he may nullify the whole or part of a Certificate for Payment
previously issued, to such extent as may be necessary in his opinion to protect the Owner
from loss because of:

Defective work not remedied or completed work that has been damaged requiring correction
or replacement,

Third party claims have been filed or there is reasonable cause to believe such will be filed,

Reasonable evidence of the failure of the Contractor to make payments properly to
Subcontractors for labor, materials or equipment,

Reasonable doubt that the work can be completed for the unpaid balance of the Contract
Sum,

Damage to another contractor,
Reasonable indication that the work will not be completed within the Contract Time, or

Unsatisfactory prosecution of the work including failure to furnish acceptable submittals and
adhere to the provision of the Special Conditions appended to.

When the above grounds are removed, payment shall be made for amounts withheld
because of them.

SUBSTANTIAL COMPLETION

When the Contractor determines that the work is substantially complete, the Contractor shall
give notice of such to the Architect. When the Architect determines that the work is
substantially complete, he will then prepare a Certificate of Substantial Completion. The
Certificate of Substantial Completion shall be submitted to the Owner and the Contractor for
their acceptance of the responsibilities assigned to them in such certificate.
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9.6.2

9.6.3

9.7

9.7.1

9.7.2

9.7.3

9.7.4

9.74.1

9.7.4.2

9.7.4.3

9.7.4.4

9.7.5

The Contractor shall cooperate with the Owner if it is the Owner's desire to occupy a
substantially completed structure or portion of a structure. When such occupancy takes
place the applicable warranty periods for the occupied portion shall be as provided in the
Certificate of Substantial Completion.

The assessment of liquidated damages shall terminate on the date of Substantial
Completion, or Final Completion, as applicable.

FINAL PAYMENT

Upon receipt of notice from the Contractor that the work is complete and ready for final
inspection, the Architect will make a final review and will notify the Contractor of particulars in
which this review reveals the work to be incomplete or defective. The Contractor shall take
such measures as are necessary to remedy such deficiencies.

After the Contractor has corrected deficiencies and delivered Maintenance and Operating
Instructions, Record Drawings, Guarantees, Bonds, Certificates of Inspection and other
documents as required by the Contract Documents, he may make Application for Final
Payment following the procedure for progress payments. The Application for Final Payment
shall be accompanied, in addition to the supporting data and schedules submitted with
progress payments, by submittals as follows: (a) Certificate of Completion of the Punch List,
signed by the Owner’s Representative; (b) An Affidavit, sufficient to establish compliance with
the provisions that lienors have been paid in full; (c) If required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases, and waivers of
liens arising out of the Contract to the extent and in such form as designated by the Owner.

If Subcontractors, fabricators or suppliers fail to furnish a release or waiver in full, the
Contractor shall furnish a Bond or other collateral satisfactory to the Owner to indemnify him
against lien. If lien remains unsatisfied after payments are made, the Contractor shall refund
to the Owner monies that the latter may be compelled to pay in discharging such lien,
including costs and reasonable attorneys' fees.

If the Architect is satisfied that the Work has been completed and the Contractor has fulfilled
his obligations under the Contract Documents, he will issue a final Certificate of Payment to
the Owner. Otherwise he will return the application to the Contractor, indicating reasons for
not approving final payment, in which case the Contractor will make the necessary
corrections and resubmit the application. The Owner will within thirty days after receipt by
him of an approved final Certificate of Payment from the Architect pay the Contractor the full
amount of the Contract Sum, less the aggregate of all previous payments and any
assessment of liqguidated damages.

The making of final payment shall constitute a waiver of claims by the Owner except those
arising from:

Unsettled claims,

Faulty or defective work,

Failure of the work to comply with the requirements of the Contract Documents, or
Terms of any special guarantees required by the Contract Documents.

The acceptance of final payment shall constitute a waiver of claims by the Contractor except
those previously made and still unsettled.
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9.8 MISCELLANEOUS PROVISIONS

9.8.1 Unless otherwise provided or agreed upon, the amount certified for payment on each
certificate, except the final payment certificate, shall be ninety percent (90%) of the amount
approved less previous amounts certified for payment.

9.8.2 Certificate for Payment shall be on the prescribed form as provided in Attachment Two.

9.8.3 The Contractor shall execute and submit the Contractor's Affidavit to Owner on Attachment
Three to these General Conditions.
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10.1

10.1.1

10.2

10.2.1

10.2.1.1

10.2.1.2

10.2.1.3

10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

10.2.7

10.2.8

ARTICLE 10.00
PROTECTION OF PERSONS AND PROPERTY

SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising safety
precautions and programs in connection with the work. Owner shall have the right to stop
work on the project until Contractor corrects noted safety issues. Contractor shall absorb
cost associated with this work stoppage.

SAFETY OF PERSONS AND PROPERTY

The Contractor shall take precautions for the safety of, and shall provide protection to prevent
damage, injury or loss to:

Employees on the work and other persons who may be affected thereby;

The work and materials and equipment to be incorporated, whether in storage on or off the
site, under the care, custody or control of the Contractor or of his Subcontractors or
Sub-subcontractors and,;

Other property at the site or adjacent to including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the
course of construction.

The Contractor shall comply with applicable laws, ordinances, rules, regulations and lawful
orders of public authority having jurisdiction for the safety of persons or property or to protect
them from damage, injury or loss. He shall erect and maintain as required by existing
conditions and progress of the work, safeguards for safety and protection, including posting
danger signs and other warnings against hazards, promulgating safety regulations and
notifying Owners and users of adjacent utilities.

When the use or storage of hazardous materials or equipment is hecessary for the execution
of the work, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of properly qualified personnel.

Damage or loss to property caused in whole or in part by the Contractor, Subcontractor,
Sub-subcontractor, or anyone directly or indirectly employed by them, or by anyone for whose
acts they may be liable, shall be remedied by the Contractor.

The Contractor shall designate a responsible member of his organization at the site whose
duty shall be the prevention of accidents. This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor to the Owner and Architect.

The Contractor shall not load or permit parts of the work to be loaded so as to endanger its
safety.

Contractors and Subcontractors will comply with Owner’s Security program(s) and ensure
enforcement of same or similar program.

Trench Safety Act.
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10.3 EMERGENCIES

10.3.1 In an emergency affecting the safety of persons or property, the Contractor or Owner shall
act, at his discretion, to prevent threatened damage, injury or loss. Additional compensation
or extension of time claimed by the Contractor on account of emergency work shall be
determined.
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ARTICLE 11.00

INSURANCE
111 CONTRACTOR'S LIABILITY INSURANCE (See Supplementary Conditions.)
11.2 PROPERTY INSURANCE (See Supplementary Conditions.)
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12.1

1211

12.1.2

12.1.3

12.1.3.1

12.1.3.2

12.1.3.3

12.1.4

12.1.5

12.1.6

ARTICLE 12.00
CHANGES IN THE WORK

CHANGE ORDERS

The Owner may order changes in the work within the general scope of the Contract
consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time
being adjusted accordingly. Such changes in the work shall be authorized by Change Order,
and shall be executed under the applicable conditions of the Contract Documents.

A Change Order is a written order to the Contractor signed by the Owner and the Architect,
issued after the execution of the Contract, authorizing a change in the work or an adjustment
in the Contract Sum or the Contract Time. A Change Order will also be signed by the
Contractor if he agrees to the adjustment on the Contract Sum or the Contract Time. The
Contract Sum and the Contract Time may be changed only by Change Order.

The cost or credit to the Owner resulting from a change in the work shall be determined in
one or more of the following ways:

By mutual acceptance of a lump sum properly itemized;
By unit prices stated in the Contract Documents or subsequently agreed upon; or
By cost and a mutually acceptable fixed or percentage fee.

If none of the methods set forth are agreed upon and the Owner and Architect deem it
necessary that the added work in question be performed without delay, the Contractor shall
promptly proceed with the added work in question. The cost of such work shall then be
determined by the Architect on the basis of the Contractor's reasonable expenditures and
savings, including, in the case of an increase in the Contract Sum, a reasonable allowance
for overhead and profit. In such case, the Contractor shall keep and present in such form as
the Architect may request, an itemized accounting together with appropriate supporting data.
Pending final determination of cost to the Owner, payments on account shall be made on
Certificate for Payment approved by the Architect. The amount of credit to be allowed by the
Contractor to the Owner for any deletion or change which results in a net decrease in cost will
be the amount of the actual net decrease as confirmed by the Architect. When both
additions and credits are involved in any one change, the allowance for overhead and profit
shall be figured on the basis of net amount, if any. Change Orders extending Contract Time
for completion will not automatically entitle the Contractor to increased costs for overhead
during the extended period unless specifically allowed in the Change Order.

If the Architect, the Owner and the Contractor agree that the unit costs set forth in the
Contract Documents are not applicable to the quantities of added work in question, they shall
not be utilized.

If the Contractor claims that additional cost is involved because of interpretation issued, order
by the Owner to stop the work where the Contractor was not at fault, or order for a minor
change in the work, the Contractor shall make such claim.
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12.1.7

12.1.8

12.1.8.1

12.1.8.2

12.1.8.3

12.1.8.4

12.1.8.5

12.1.8.6

12.1.8.7

12.1.9

12.1.10

When the amount of cost or credit is to be based on mutual acceptance of a lump sum,
whether such an amount is an extra, a credit, or no-change-in-contract price, the Contractor
shall submit a change order estimate on forms furnished by the Owner which shall be
substantiated by a complete itemized breakdown (including breakdowns from each
Subcontractor on the same form) showing direct costs for the change or changes in the work.
The breakdown shall list quantities and unit prices for materials, labor, equipment and other
items of cost when the amount of cost is to be based on actual direct cost plus overhead and
profit. The Contractor shall submit receipts or other evidence as the Architect may direct,
showing actual direct costs and his right to the payment claimed.

The following factors shall be applicable to methods of arriving at extra or credit for Change
Orders except where unit prices are stated in the Contract Documents:

For work done by his own organization, the Contractor may add ten percent of his net
increase in direct costs for combined overhead and profit;

For work done by Subcontract, the respective Subcontractors may add ten percent of their
net increase in direct costs for combined overhead and profit and the Contractor may then
add five percent of the above Subcontractor's total for his overhead and profit;

Where changes involve the Contractor and one or more Subcontractors, the breakdown shall
itemize the above percentages separately, by use of individual change order estimate forms;

Overhead and profit percentages will be deducted on items which have a net decrease;

When both additions and deductions are involved, the overhead and profit shall apply to the
net amount, if any;

Direct costs shall include labor, materials, worker's compensation, taxes on labor and sales,
and other direct taxes, health and retirement benefits, social security, and the expense of
work performed after regular working hours to the extent authorized by the Owner;

Proportionate necessary transportation, traveling and subsistence expenses of Contractor's
employees incurred for the project; materials, supplies and temporary facilities, including
project office expenses; equipment rental by agreement approved by Owner, including
transportation and unloading; telephone service at the site and other normal overhead
expenses as approved by Owner shall be included in the Contractor's compensation for
overhead and profit.

The above added percentages are defined to include overhead and additional costs resulting
from the change in scope of work including time extensions.

It is mutually understood that the time extensions for changes in the work will depend upon
the extent by which the changes cause delay in the completion of the various elements of
construction. The change order granting the time extension may provide that the contract
completion date will be extended only for those specific elements so delayed and that the
remaining contract completion dates for other portions of the work will not be altered and may
further provide for an equitable readjustment of liqguidated damages pursuant to the new
completion schedule.
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12.2 CLAIMS FOR ADDITIONAL COSTS

12.2.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall give
the Architect notice of such claim. This notice shall be given by the Contractor before
proceeding to execute the work, except in an emergency endangering life or property, in
which case the Contractor shall proceed. No such claim shall be valid unless so made. If the
Owner and the Contractor cannot agree on the amount of the adjustment in the Contract
Sum it shall be determined by Arbitration. Any change in the Contract Sum resulting from
such claim shall be authorized by Change Order.

12.3 FIELD ORDERS

12.3.1 The Architect may issue written Field Orders which interpret the Contract Documents in
accordance without change in Contract Sum or Contract Time. The Contractor shall carry
out such Field Orders.

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover kail e Agreement Form
Lake City, Florida ;IEFl‘ﬁI'EﬁEE::..: 005214 - 28



131

13.1.1

13.1.2

13.2

13.2.1

13.2.2

13.2.3

13.2.5

13.2.6

13.2.7

13.3

13.3.1

ARTICLE 13.00
UNCOVERING AND CORRECTION OF WORK

UNCOVERING OF WORK

If work should be covered contrary to the request of the Architect, it must, if required by the
Architect, be uncovered for observation and replaced, at the Contractor's expense.

If work has been covered which the Architect has not specifically requested to observe prior
to being covered, the Architect may request to see such work and it shall be uncovered by
the Contractor. If such work is found in accordance with the Contract Documents, the cost of
uncovering and replacement shall be charged to the Owner. If such work is found not in
accordance with the Contract Documents, the Contractor shall pay such costs.

CORRECTION OF WORK

The Contractor shall correct work rejected by the Architect as defective or as failing to
conform to the Contract Documents. The Contractor shall bear costs of correcting such
rejected work, including the possible cost of the Architect's additional services.

If, within one year after the date of the submittal of the Certificate of Final Inspection or by the
terms of any applicable special guarantee required by the Contract Documents, any of the
work is found to be defective or not in accordance with the Contract Documents, the
Contractor shall correct it after receipt of notice from the Owner to do so.

Such defective or non-conforming work shall be removed from the site if necessary, and the
work shall be corrected to comply with the Contract Documents without cost to the Owner.

The Contractor shall bear the cost of making good work of separate contractors destroyed or
damaged by such removal or correction.

If the Contractor does not remove such defective or non-conforming work within a reasonable
time fixed by notice from the Owner, the Owner may remove it and may store the materials or
equipment at the expense of the Contractor. If the Contractor does not pay the cost of such
removal and storage, the Owner may upon notice sell such work and shall account for the net
proceeds of, after deducting the costs that should have been borne by the Contractor
including compensation for possible additional architectural services. If such proceeds of
sale do not cover costs which the Contractor should have borne, the difference shall be
charged to the Contractor and an appropriate Change Order shall be issued. If the payments
then due the Contractor are not sufficient to cover such amount, the Contractor shall pay the
difference to the Owner.

If the Contractor fails to correct such defective or non-conforming work, the Owner may
correct it.

ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

If the Owner prefers to accept defective or non-conforming work, he may do so instead of
requiring its removal and correction, in which case a Change Order will be issued to reflect an
appropriate reduction in the Contract Sum, or, if the amount is determined after final
payment, it shall be paid by the Contractor.
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141

1411

14.2

14.2.1

14.2.2

14.2.3

14.2.4

14241

14.2.5

ARTICLE 14.00
TERMINATION OF THE CONTRACT

TERMINATION BY THE CONTRACTOR

If the work is stopped for a period of thirty days under order of court or other public authority
having jurisdiction, or as a result of an act of government, through no act or fault of the
Contractor or a Subcontractor or their agents or employees or other persons performing work
under a contract with the Contractor, or if the work should be stopped for a period of thirty
days by the Contractor for the Owner's failure to make payment, then the Contractor may,
upon notice to the Owner, terminate the Contract and recover from the Owner payment for
work executed and for proven loss sustained upon materials, equipment, construction
equipment, tools, and machinery, including reasonable profit and damages accruing to the
date work has been stopped for thirty days.

TERMINATION FOR DEFAULT-DAMAGES FOR DELAY-TIME EXTENSIONS

If the Contractor fails, except in cases for which extension of time is provided, to prosecute
the work, with such diligence as will insure its completion within the time specified in this
Contract, or fails to complete work within such time, the Owner may, upon notice to the
Contractor, terminate his right to proceed with the work. In such event the Owner may take
over the work and prosecute the same to completion, by contract or otherwise, and may take
possession of and utilize in completing the work such materials, as may be on the site of the
work and necessary for. Whether or not the Contractor's right to proceed with the work is
terminated, he shall be liable for damage to the Owner resulting from his failure to complete
the work within the specified time.

If fixed and agreed liquidated damages are provided in the Contract and if the Owner so
terminates the Contractor's right to proceed, the resulting damage will consist of such
liquidated damages until such reasonable time as may be required for final completion of the
work together with any increased costs occasioned the Owner in completing the work.

If fixed and agreed liquidated damages are provided in the Contract and if the Owner does
not so terminate the Contractor's right to proceed, the resulting damage will consist of such
liquidated damages until the work is completed or accepted.

The Contractor's right to proceed shall not be so terminated nor the Contractor charged with
resulting damage if:

The delay in the completion of the work arises from unforeseeable causes beyond the control
and without the fault or negligence of the Contractor, including but not restricted to, acts of
God, acts of a public enemy, acts of the Owner in its contractual capacity, acts of other
Contractor in the performance of a contract with the Owner, fires, floods, epidemics,
gquarantine restrictions, strikes, freight embargoes, unusually severe weather conditions not
reasonably anticipated for the contract period, or delays of subcontractors or suppliers arising
from unforeseeable causes beyond the control and without the fault or negligence of both the
Contractor and such subcontractors or suppliers; and if:

The Contractor notifies the Owner in writing of the causes of delay. The Architect shall
ascertain the facts and extent of the delay and, with agreement of the Owner, extend the time
for completing the work when, in his judgment, the findings of facts justify such an extension.
A Change Order will be executed to reflect the change in Contract Time.

If, after notice of termination of the Contractor's right to proceed, it is determined that the
Contractor was not in default, or that the delay was excusable, the Contract shall be equitably
adjusted to compensate for such termination and the Contract modified accordingly.
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14.2.6

14.3

1431

14.4

1441

14.5

1451

The rights and remedies of the Owner are in addition to other rights and remedies provided
by law or under this Contract.

TERMINATION FOR OTHER REASONS

If the Contractor is adjudged bankrupt, or if he makes a general assignment for the benefit of
his creditors, or if a receiver is appointed on account of his insolvency, or if he fails to supply
properly skilled workmen or proper materials, or if he fails to make payment to
Subcontractors for materials or labor, or disregards laws, ordinances, rules, regulations or
orders of public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a provision of the Contract Documents, then the Owner, may, without prejudice to right or
remedy and after giving the Contractor written notice, terminate the employment of the
Contractor and take possession of the site and of materials and equipment and may finish
the work by methods he may deem expedient.

FURTHER PAYMENTS

In the event of termination the Contractor shall not be entitled to receive further payment until
the work is finished. If the unpaid balance of the Contract Sum exceeds the costs of finishing
the work, including possible compensation for the Architect's additional services, such excess
shall be paid to the Contractor. If such costs exceed such unpaid balance, the Contractor
shall pay the difference to the Owner.

ABANDONMENT OF THE PROJECT

Upon written notice to the Contractor and the Architect, the Owner may, without cause and
without prejudice to right or remedy, elect to abandon the project and terminate the
Agreement. In such case, the Contractor shall be paid for work executed and expense
sustained, plus a reasonable profit.
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ARTICLE 15.00
EQUAL OPPORTUNITY

151 EQUAL OPPORTUNITY

15.1.1 All jobs let based on bids received or contracts negotiated will be guaranteed by the individual
Contractor or Subcontractor or Sub-subcontractor as to compliance with applicable laws,
rules and regulations relating to equal employment opportunity, and Federal, State and Local
Laws, rules and regulations pertaining to. The Contractor shall execute the certificate as
provided in Attachment Number 4 as evidence of such compliance and file it with the Owner
simultaneously with the Contractor's execution of the agreement.
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16.1

16.1.1

16.1.2

16.1.3

16.1.4

ARTICLE 16.00
PROTEST

BID PROTEST

A respondent who wishes to file a protest pertaining to a bid shall file such notice in
accordance with procedures prescribed by Florida Statutes. Protests shall be filed with the
Columbia County, Florida, Director of Purchasing. A protest is officially filed when it is
received by the Director.

Person who is adversely affected by the decision or intended decision shall file with the
Director of Purchasing a notice of protest in writing within 72 hours after the bid opening.
Failure to file a protest within the time prescribed in Florida Statutes shall constitute a waiver
of proceedings under Florida Statutes. The formal written protest shall state with particularity
the facts and law upon which the protest is based. Saturdays, Sundays and state holidays
shall be excluded in the computation of the 72 hour time period.

As prescribed by Florida Statures, any protestor who files an action protesting a decision or
intended decision pertaining to a bid pursuant to Florida Statutes shall post at the time of
filing the formal written protest, a bond payable to the Columbia County, Florida in an amount
equal to twenty-five thousand dollars or two percent of the lowest accepted bid, whichever is
greater, for projects valued over five hundred thousand dollars or five percent of the lowest
accepted bid for other projects. The bond shall be conditioned upon payment of costs and
fees which may be adjudged against the protester in the administrative hearing in which the
action is brought and in subsequent appellate court proceedings. In lieu of a bond, a
cashier’s check, certified bank check, bank certified company check, money order or U.S.
currency would be acceptable form of security. If, after completion of the administrative
hearing process and appellate court proceedings, the district prevails, it shall recover costs
and charges, which shall be included in the final order or judgment, but excluding attorney’s
fees. Upon payment of such costs and charges by the protester, the protest security shall be
returned. If the protester prevails, he shall recover from the Columbia County, Florida costs
and charges which shall be included in the final order of judgment, excluding attorney’s fees.

Disposition of the protest shall follow Florida Statutes. In the event that the protest cannot be
resolved as specified, the standard of proof for further proceedings shall be whether the
proposed Columbia County, Florida action was clearly erroneous, contrary to competition,
arbitrary or capricious. In bid protest proceeding contesting an intended Columbia County,
Florida action to reject bids, the standard of review by administrative law judge shall be
whether Columbia County, Florida intended action is illegal, arbitrary, dishonest or fraudulent.
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ATTACHMENTS TO THESE GENERAL CONDITIONS

The following forms and informational sheets are attached as acceptable guides for various submittals called

for:

Agreement between Owner and Contractor

Application and Certificate for Payment

Equal Opportunity Certificate of Compliance

Supplementary Conditions

Columbia County Public Library — West Branch

Roof Recover
Lake City, Florida

kail ...
Aarrners:

Attachment No. 1

Attachment No. 2

Attachment No. 3

Attachment No. 4

KP Project No. 1810
Agreement Form
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ATTACHMENT NO. 1
COLUMBIA COUNTY, FLORIDA

LAKE CITY, FLORIDA

AGREEMENT BETWEEN OWNER AND CONTRACTOR

THIS AGREEMENT, made this ____ day of in the year Two Thousand and
between the Owner; COLUMBIA COUNTY, FLORIDA, a political subdivision of the State of Florida, whose
mailing address is Post Office Box 1529, Lake City, Florida 32056-1529; and the Contractor:

, Whose mailing address is

ARTICLE 1

THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract for Construction (General,
Supplementary and other Conditions), the Project Manual and Drawings for Columbia County Public Library
— West Branch — Roof Recover, Lake City, Florida, Architect's Project No. 1810, Addenda issued prior to
execution of this Agreement and Modifications issued subsequent to. These form the Contract and are as
fully a part of the Contract as if attached to this Agreement or repeated in.

ARTICLE 2

THE WORK
The Contractor shall perform the work required by the Contract Documents in accordance with the Drawings,
Project Manual and Addenda for Columbia County Board Public Library — West Branch — Roof Recover, Lake
City, Florida, Architect's Project No. 1810, and shall execute the work described in the documents, working
whatever schedule is required to complete the work in the time allotted, including overtime work and weekend
work as required.

ARTICLE 3

TIME OF COMMENCEMENT AND COMPLETION

Contractor shall execute the Owner/Contractor Contract within five calendar days from date of receipt and
return to the Owner for his execution, along with required insurance certificates. Contractor shall begin work
within seven calendar days from date of receipt of a Letter of Intent, Building Permit and/or Notice to Proceed
issued by the appropriate authority.

All work shall be Substantially Complete within 90 calendar days from date of Notice to Proceed and Finally
Completed within 14 calendar days from the date the project is declared Substantially Complete.

Where delays are not justified under the General Conditions of the Contract for Construction or otherwise, the
Contractor shall be liable for and shall pay to the Owner liquidated damages as follows:

If the Project is not Substantially Completed, the Contractor shall pay to the Owner as liquidated damages,
Two Hundred Dollars for each calendar day elapsing between the date fixed for Substantial Completion and
the date such Substantial Completion shall have been accomplished. It is also hereby agreed that if the
project is not Finally Completed, the Contractor shall pay to the Owner as liquidated damages, Two Hundred
Dollars per calendar day past Final Completion date.
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ARTICLE 4

CONTRACT SUM

The Owner shall pay the Contractor for the performance of the work, subject to additions and deductions by
Change Orders as provided in the conditions of the Contract, in current funds, the Contract Sum of

DOLLARS ($ )

ARTICLE 5

PROGRESS, FINAL PAYMENTS AND CONTRACTOR PAYMENT TO SUBCONTRACTORS

Upon Application for Payment submitted by the Contractor to the Architect and Certificates of Payments, the
Owner shall make progress payments on account of the Contract Sum and a final payment to the Contractor
as provided in the conditions of the Contract and as follows:

5.1

The period covered by each Application for Payment shall be one calendar month ending on the last
day of the month.

a.

Contractor shall present to the Architect an Application for Payment. Owner shall remit payment,
less any contested amount, not later than the 25" business day after the date on which the
payment request or invoice is stamped as received.

The Owner may reject the payment request or invoice within 20 business days after the date on
which the payment request or invoice is stamped as received. The rejection shall specify the
deficiency in the payment request and the action necessary to make the payment request proper.

If a payment request or an invoice is rejected and the Contractor submits a corrected payment
request or invoice which corrects the deficiency specified, the corrected payment request or
invoice shall be paid or rejected not later than the 10" business day after the date the corrected
payment request or invoice is stamped as received.

If a dispute between the Owner and the Contractor cannot be resolved, the dispute shall be
resolved in accordance with the dispute resolution procedure prescribed in the construction
contract.

If the Owner disputes a portion of a payment request or an invoice, the undisputed portion shall
be paid timely.

Each Application for Payment shall be based on the most recent schedule of values submitted by
the Contractor in accordance with the Contract Documents. The schedule of values shall allocate
the entire Contract Sum among the various portions of the work. The schedule of values shall be
prepared in such form and supported by such data to substantiate its accuracy as the Architect
may require. This schedule, unless objected to by the Architect, shall be used as a basis for
reviewing the Contractor’s Application for Payment.

Applications for Payment shall indicate the percentage of completion of each portion of the work
as of the end of the period covered by the Application for Payment.

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover kail e Agreement Form
Lake City, Florida ;IEFFHEﬁEE::..: 00 5214 - 36



5.2

5.3

5.4

Subject to other provisions of the Contract Documents, the amount of each progress payment shall
be computed as follows:

a.

Until such time as the contract work reaches 50% completion, the Owner shall, within the time
period set forth above, make a progress payment to the Contractor in the amount provided in
such certificate; provided such payment in addition to previous payments does not exceed ninety
percent (90%) of the portion of the Contract Sum properly allocable to labor, materials and
equipment incorporated in the work plus ninety percent (90%) of the Contract Sum properly
allocable to materials and equipment not incorporated in the work but delivered and suitably
stored at the site or at a location suitable to Owner when agreed upon by the parties.

After such time as the Contract work reaches or exceeds 50% completion, the Owner shall, within
the time period set forth above, make a progress payment to the Contractor in the amount
provided in such certificate; provided such payment in addition to all previous payments does not
exceed ninety-five percent (95%) of the portion of the Contract Sum properly allocable to labor,
materials and equipment incorporated in the work plus ninety-five percent (95%) of the Contract
Sum properly allocable to materials and equipment not incorporated in the work but delivered and
suitably stored at the site or at a location suitable to Owner when agreed upon by the parties.

Any progress payments of this Agreement shall be reduced by any amounts that are the subject
of a good faith dispute, the subject of a claim brought or otherwise the subject of a claim or
demand by the Owner or Contractor.

The Contractor has fourteen days from the date the Owner accepts the work as Substantially
Complete to complete punch list items for the project. If punch list items are not completed and
Finally Accepted by the Architect and the Owner, liquidated damages for each calendar day of
such delay will be assessed. The Contractor will be liable for and shall pay the Owner such
amount. Waiver of this provision shall be approved by the Owner. When final punch list items
have been completed to the satisfaction of Owner and Architect, and Final Closeout Documents
have been reviewed and approved, Final Payment of the remaining 5% will be made upon Final
Acceptance by Columbia County, Florida.

The Application for Payment for the final payment under the contract shall include the following forms:

a.

Contractor’s Affidavit to Owner stating that liens have been paid in full. If Subcontractor,
fabricator or supplier fails to furnish a release or waiver in full, the prime Contractor will furnish an
Indemnity Bond for release of lien to the Owner, or other collateral satisfactory to the Owner, to
indemnify the Owner against lien.

Consent of Surety to Final Payment on appropriate A.l.A. Document or other form acceptable to
the Owner.

Contractor's Affidavit of Release of Liens on A.I.A. Documents G706 and G706A, or other forms
acceptable to the Owner, certifying that the prime Contractor, Subcontractors, suppliers of
materials and equipment, and performers of work, labor or services on the project release or
waive lien against the Owner arising in the construction project.

Subcontractors, forty-five days after satisfactory completion of their work on the Contractor’s project,
can invoice the Contractor for the remainder of unpaid work, including the full value of the retainage
related to their work, less the value of any item contested in accordance with the terms and conditions
of the construction Contract.

a. The Contractor shall require the Subcontractor to include a conditional release of lien and

appropriate warranties and closeout documentation with this final payment invoice to the
Contractor.
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b. The Contractor shall include this subcontractor payment request in the next Application for
Payment in the pay application cycle to the Architect following the receipt of the subcontractor
payment request, if deemed to be complete and in compliance with this section.

c. When a Contractor receives payment from the Owner for labor, services or materials furnished by
subcontractors and suppliers hired by the Contractor, the Contractor shall remit payment due to
those subcontractors and suppliers, less the value of any item contested in accordance with the
terms and conditions of the construction Contract, within ten days after the Contractor's receipt of

payment.

5.5 Paragraph 5.4 shall not be construed to create a contractual relationship (1) between the Architect
and Contractor, (2) between the Owner and a Subcontractor or Sub-subcontractor, (3) between the
Owner and Architect or (4) between persons or entities other than the Owner and Contractor.

5.6 Columbia County, Florida may occupy the facilities prior to the completion of punch list items;
however, retainages specified will remain in force.

ARTICLE 6
MISCELLANEOUS PROVISIONS

6.1 Terms used in the Agreement which are defined in the Conditions of the Contract shall have the
meanings designated in those Conditions.

6.2 The Contract Documents shall constitute the Agreement between the Owner and the Contractor,
except for Modifications issued after execution of this Agreement, and shall include Alternates set
forth in. In the event of a conflict between the Project Manual, then specific provisions of the Project
Manual shall control.

6.3 The Owner’s representative is:

Donny Dupree, Maintenance Director
Columbia County Board of Commissioners
Lake City, Florida
(386) 758-2138 - Telephone
6.4 The Contractor’s representative is:
Name and Title:
Name of Company:
Address:
Telephone:

6.5 The Contractor’s representative shall not be changed without notice to, and approval of, the Owner.

Columbia County Public Library — West Branch KP Project No. 1810

Roof Recover kail e Agreement Form

Lake City, Florida ,:IEI'l'fIEﬁE@::..: 00 5214 - 38



ARTICLE 7

ENUMERATION OF CONTRACT DOCUMENTS

7.1 The Specifications are those contained in the Project Manual; see Exhibit A (Table of Contents to be
provided after bid opening) and incorporated by reference.

7.2 The Drawings are as follows and are dated June 14, 2018. See Exhibit B (Sheet Index to be provided
after bid opening) and incorporated by reference.

7.3 The Addenda, if any, (to be provided after bid opening) are as follows:

Number Date Pages

THIS AGREEMENT executed as of the day and year first above written, and is executed in at least three
original copies of which one is to be delivered to the Contractor, one to the Architect for use in the
administration of the Contract, and the remainder to the Owner.

Signed, sealed and delivered COLUMBIA COUNTY, FLORIDA
in the presence of:

ATTEST: By:

Signature

Print or type name

STATE OF FLORIDA
COUNTY OF COLUMBIA

The foregoing instrument was acknowledged before me this __ day of
20__, by , as COLUMBIA COUNTY, who is personally known to me.

Notary Public, State of Florida

(NOTARIAL
SEAL) (Print or Type Name)
My Commission Expires:
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Signed, sealed and delivered GENERAL CONTRACTOR
in the presence of:

By:
Witness Name and Title

Print or type name

Witness

Print or type name

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this ___day of , 20 ,
by , as
of , a Florida corporation, on behalf of
the corporation, who is personally known to me or who has produced
as identification.

Notary Public, State of Florida

(NOTARIAL
SEAL) (Print or Type Name)
My Commission Expires:
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ATTACHMENT NO. 2

APPLICATION AND CERTIFICATE FOR PAYMENT

Date For Period Ending Payment No.
CONTRACTOR:
CONTRACT FOR: COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH

ROOF RECOVER
LAKE CITY, FLORIDA
ARCHITECT'S PROJECT NUMBER: 1810

Original Contract Sum $ Contract Time Calendar Days
Adds to Date $ Authorized Ext Calendar Days
Total $ Pending Requests Calendar Days
Deducts to Date $ Time Lapsed To Date Calendar Days
Adj. Contr. Sum $ Calendar Days

WORK PERFORMED TO DATE $
MATERIAL SUITABLY STORED $
(Itemized list of materials attached)

TOTAL TO DATE $
Less Retainage $
Less Previous Payments $
TOTAL $
DUE THIS PAYMENT $

CERTIFICATION OF THE CONTRACTOR: | certify that items and amounts shown on the face of this
Certificate are correct and that work has been performed and material supplied in full accordance with the
terms and conditions of the Contract. | further certify that just and lawful bills against the undersigned and his
subcontractors have been paid in full accordance with their terms and conditions and that Subcontractors
listed on the previous month's Application and Certificate for Payment have been paid the full amount listed on
that Application as evidenced by Partial Releases of Liens attached.

Date: Contractor: (Printed Name)
(Notarized Signature Required)

Date: Notary:
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CERTIFICATE OF THE ARCHITECT: | certify that | have checked and verified this Certificate and the
accompanying Partial Releases of Liens; that to the best of my knowledge and belief it is a true statement of
the value of the work performed and material suitably stored on the site or other approved location by the
Contractor; that work and material included in this Certificate have been reviewed; and that work has been
performed and material supplied in accordance with the terms of the Contract.

Date: Architect:

APPROVED FOR PAYMENT:

Date: Owner:

(Authorized Signature)
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ATTACHMENT NO. 3

EQUAL OPPORTUNITY

CERTIFICATE OF COMPLIANCE

PROJECT TITLE:

COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH
ROOF RECOVER
LAKE CITY, FLORIDA
ARCHITECT'S PROJECT NO. 1810

This is to certify that the undersigned Contractor on subject project does now and will during the length of
this project comply with applicable laws, rules and regulations relating to equal employment opportunity,
and Federal, State, or Local laws, rules or regulations pertaining to; and further certifies compliance
specifically with Executive Order 11246 originally issued by the President of the United States on
September 24, 1965, as amended from time to time thereafter, including:

1. The Contractor does not discriminate in its employment policies as to race, color, religion,
sex or national origin; and,

2. The Contractor does maintain an affirmative action plan to recruit, employ and promote
qualified members of groups that may have been formerly excluded because of race,
color, religion, sex or national origin.

CONTRACTOR
By:
Name / Title
Date:
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ATTACHMENT NO. 4

SUPPLEMENTARY CONDITIONS

1. Conditions of the Contract General Conditions, these Supplementary Conditions and Divisions 00
and 01 are applicable to divisions and sections of the specifications and it is the Contractor's
responsibility to so inform parties who should be influenced by.

2. Applicable Drawings The Drawings applicable to this work are titled:

Columbia County Public Library — West Branch
Roof Recover

Dated: June 14, 2018

Prepared by: Kail Partners Architecture & Interiors
PO Box 359055
Gainesville, Florida 32635-9055

The Drawings accompany these Specifications and become a part of. The applicable Drawings
consist of the sheets listed on Sheet G-1, Sheet Index.

The Contractor shall purchase sets of Drawings and Project Manual as required of his use and the
use of the Subcontractors on the project.

3. Contract Time The work shall be commenced within seven calendar days after receipt of the Notice
to Proceed and shall be Substantially Complete within 90 calendar days, and shall be Finally
Completed within 14 calendar days after the date of Substantial Completion.

4, Liguidated Damages Since actual damages for delay are impossible of agreed determination, the
fixed, agreed and liquidated damages described in the General Conditions shall be for each calendar
day beyond the specified Contract Time as described in the Project Manual, shall be Two Hundred
Dollars per calendar day past the date of Substantial Completion and Two Hundred Dollars per
calendar day past Final Completion.

5. Notice to Owner - If a Subcontractor or supplier files a Notice to Owner under the Florida Lien Law,
the Owner will notify the Contractor of its receipt. Payment request delivered subsequent to receipt of
that Notice to Owner that contains payment in full or in part for that Subcontractor or supplier shall
require a Final or Partial Release of Lien from each Subcontractor or supplier so affected.

6. Contractor's Liability Insurance

a) The Contractor shall purchase and maintain in a company or companies licensed to do business
in the State of Florida, possess an AM Best rating of A-, and acceptable to the Owner and his
Insurance Counselor such insurance as will protect him from claims, which may rise out of or
result from the Contractor's operations under the Contract, whether such operations be by
himself or by Subcontractor or by anyone directly or indirectly employed by any of them, or by
anyone else for whose acts any of them may be liable. The specific delineation of coverage in
this paragraph is a minimum guide only, it being the specific intent of the Owner that it shall be
fully and completely protected and indemnified from any and all claims which may arise out of
Contractor's operation under the Contract; including among others those checked below:

a)i  claims under workers' compensation, disability benefit and other similar employee benefit
acts;

a)ii  claims for damages because of bodily injury, occupational sickness or disease, or death
of his employees;
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aii

a)iv

av

avi

a)vii
a)viii
a)ix

b)

b)i

byii

claims for damages because of bodily injury, sickness or disease, or death of any person
other than his employees;

claims for damages by usual personal injury coverage including but not limited to libel,
slander, and false arrest which are sustained (1) by any person including, but not limited
to, a Contractor, Subcontractor or Sub-subcontractor or their employees as a result of an
occurrence directly or indirectly related to the employment of such person by the
Contractor, or (2) by any other person;

claims for damages because of injury to or destruction of tangible property, including loss
of use resulting therefrom;

claims resulting from explosion, collapse, or underground accident, (X-C-U coverage
required) and other on-premises operations.

claims resulting from owned, hired and non-owned motor vehicles and equipment;
claims for damage resulting from the actions or inactions of independent Contractors;
claims arising under products and completed operations insurance.

The insurance required shall be written for not less than the limits of liability specified
below, or that required by law, whichever is greater, and shall include contractual
liability insurance as applicable to the Contractor's obligations in the General
Conditions. Contractor shall provide Owner with Certificate of Insurance evidencing
that Owner shall receive a thirty day (30) notice of cancellation, nonrenewal or material
change in coverage with a ten (10) day notice if cancellation is for nonpayment of
premium. Contractor shall provide Owner with Certificate of Insurance prior to
beginning any work.

Workers' Compensation:

State, Florida Statutes Statutory
Applicable Federal Statutory
Employer's Liability $200,000

Comprehensive General Liability:
Including Premises-Operations; Products Completed Operations; Contractor's Liability
Broad Form Property Damage; Contractual Liability.

General Liability $1,000,000 per Claimant

Property Damage $1,000,000 per Occurrence

Personal Injury $1,000,000 per Claimant

Liability $1,000,000 per Occurrence
$2,000,000 per Annual Aggregate

Property Damage Liability Insurance will provide X, C, or U coverage as applicable.

The Owner shall be named as additional insured on the Contractor's Comprehensive
General Liability Policy.

Personal Injury Liability shall be separate coverage from Bodily Injury.

Columbia County Public Library — West Branch KP Project No. 1810
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b)ii Owner's Protective Liability:

The Owner shall be named as the insured; ORIGINAL policy shall be submitted to the

Owner.
Bodily/Personal $1,000,000 per Claimant
Injury $1,000,000 per Occurrence
Property Damage $1,000,000 Single Limit per Occurrence

b)iv Contractor's Protective Liability:

The Owner shall be named as additional insured on the Contractor's Protective
Liability Policy.

Bodily/Personal Injury ~ $1,000,000 per Claimant
$1,000,000 per Occurrence
Property Damage $1,000,000 Single Limit per Occurrence

b)v.  Comprehensive Automobile Liability:

The Owner shall be named as additional insured on the Contractor's Comprehen-
sive Automobile Liability Policy. Policy shall cover owned, hired and all classes of
non-owned vehicles.

Bodily Personal Injury: ~ $1,000,000 per Claimant
$1,000,000 per Occurrence
Property Damage: $1,000,000 Single Limit per Occurrence

b)vi Coverage to be certified by the Contractor (and Subcontractors) shall include, but not be
limited to the following:

X Workers' Compensation

X Automobile owned, hired and non-owned

X Premises

x Operations

x Contractual

x Personal injury - Hazards, A, B and C with employee exclusion removed
x Broad Form Property Damage

x Removal of X, C and U exclusions

x Products and Completed Operations

X Independent Contractors
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c) A Certificate of Insurance, executed on a standard ACORD form, shall be filed with the Owner
simultaneously with the Contractor's execution of the Agreement. The certificate shallcontaina
provision that coverages afforded under the policies will not be cancelled until at least thirty days
prior written notice has been given to the Owner. The Certificate of Insurance will include the
following statement: "Interest of the Certificate Holder is included as an Additional Insured."

7. Property Insurance

a) Until the work is completed and accepted by the Owner, the Contractor shall purchase and
maintain property insurance upon the entire work at the site to the full insurable value of. This
insurance shall include the interest of the Owner, the Contractor, Subcontractors and
Sub-subcontractors in the work and shall insure against the perils of fire, extended coverage,
vandalism and malicious mischief. Coverage shall include damages, losses, and expenses
arising out of or resulting from any insured property including fees and charges of Architects,
Engineers and Attorneys.

b) The Contractor shall purchase and maintain such machinery insurance as may be required by
the Contract Documents or by law. The insurance shall include the interest of the Owner, the
Contractor, Subcontractors and Sub-subcontractors in the work.

c) The Contractor shall file a copy of policies with the Owner and the Architect.

d) The Owner and Contractor waive rights against each other or damages caused by fire or other
perils to the extent covered by insurance provided, except such rights as they may have to the
proceeds of such insurance held by the Owner as trustee. The Contractor shall require similar
waivers by Subcontractors and Sub-subcontractors. In waiving rights of recovery under terms,
the term "Owner" shall be deemed to include his employees and the Architect, and its
employees as the Owner's representative.

e) Such insurance shall be no less than that required by the Project Manual.

8. General Contractor contract / subcontract shall use State of Florida licensed contractors /
subcontractors.
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SECTION 01 0145
CUTTING AND PATCHING

PART 1 - GENERAL
1.1 REQUIREMENTS INCLUDED
A. Requirements and limitations for cutting and patching of work.

B. "Cutting and Patching" is hereby defined to include, but is not limited to, the cutting and patching of
nominally completed or previously existing work in order to accommodate the coordination of work,
or the installation of other work, or to uncover other work for access or inspection, or to obtain
samples for testing or for similar purposes; and is defined to exclude integral cutting and patching
during the manufacturing, fabricating, erecting and installing process for individual units of work.

1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.

1.3 SUBMITTALS: Submittals shall be made in accordance with Section 01 3300. In addition, the following
specific information shall be provided:

A. Submit request in advance of cutting or alteration which affects: Structural integrity of any element,
integrity of weather-exposed or moisture-resistant element, efficiency, maintenance or safety of any
operational element, visual qualities of sight-exposed elements and/or work of Owner or other
separate Contractors performing work at the same time.

B. Include in Request: Identification of project, location and description of affected work, necessity for
cutting or alteration, description of proposed work and products to be used, alternatives to cutting
and patching, effect on work of Owner or other Contractors on site, permission of affected
Contractor and date and time work propose to be executed.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Provide materials for cutting and patching which will result in equal-or-better work than the work
being cut and patched in terms of performance characteristics, including visual effect where
applicable. Use materials identical with the original materials where feasible and where recognized
that satisfactory results can be produced.

PART 3 - EXECUTION

3.1 GENERAL

A. Execute cutting, fitting and patching to complete work, and to: Fit the parts together and to
integrate with other work, uncover work to install ill-timed work, remove and replace defective and
non-conforming work, remove samples of installed work for testing and provide openings in
elements of work for penetrations of mechanical and electrical work.

3.2 INSPECTION

A. Inspect existing conditions, including elements subject to damage or movement during cutting and
patching.

B. After uncovering, inspect conditions affecting performance of work.
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C.

Beginning of cutting or patching means acceptance of existing conditions.

3.3 PREPARATION

A.

B.

Provide supports to assure structural integrity of surroundings and devices and methods to protect
other portions of project from damage.

Provide protection from elements for areas which may be exposed by uncovering work and
maintain excavations free of water.

3.4 PERFORMANCE

A.

Execute work by methods to avoid damage to other work and which will provide proper surfaces to
receive patching and finishing.

Employ original installer to perform cutting and patching for weather-exposed, moisture-resistant
elements and sight-exposed surfaces.

Cut rigid materials using masonry saw or core drill within a 1/4 inch tolerance of size of opening
needed. Pneumatic tools not allowed without prior approval.

Fit work to pipes, sleeves, ducts, conduit and other penetrations through surfaces. All voids around
penetrations shall be grouted.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit; for patches in walls, refinish wall-to-wall and floor-
to-ceiling; for patches in masonry walls, cut out face shell of block and replace or cut out individual
units as required and replace.

All penetrations through fire rated construction shall be fire stopped using a through penetration fire
stop system listed in the “Underwriters Laboratory Fire Resistance Directory”.

3.5 CLEANUP AND DEBRIS DISPOSAL

A. Contractor shall clean up and remove debris resulting from these operations from the site on a
regular basis and not exceeding one week intervals. More frequent cleanup in specific areas of
extensive demolition may be required by the Owner.

B. Itis envisioned that a construction dumpster will be placed on the site and emptied at an approved
off-site as required.

C. The primary concern is that safety of the staff and workers not be compromised in any way as a
result of the demolition work required under this contract. Debris will not be allowed to collect and
remain in the areas of demolition.

END OF SECTION
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SECTION 01 0390
COORDINATION AND MEETINGS

PART 1 - PART 1 GENERAL
1.1 REQUIREMENTS INCLUDED
A. Preconstruction Conference.
1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 PRECONSTRUCTION CONFERENCE / PROGRESS MEETINGS
A. Contractor will administer the preconstruction conference for review of the contract requirements,
clarification of responsibilities and use of project site and for review of administrative procedures.

Date, time and place for Preconstruction Conference will be announced after award of the contract.

B. Atthe Preconstruction Conference, the Owner shall make arrangements with the Contractor for the
assignment of staging areas to be used for storage of materials, parking, etc.

C. Contractor shall prepare agenda with copies for participants, attend progress meetings, record
minutes and distribute copies to participants and those affected by decisions made.

D. Attendance: Owner, Contractor and Architect.
E. The dates and times of the progress meetings will be discussed at the Preconstruction Conference.
1.4 SUBCONTRACTOR PRECONSTRUCTION CONFERENCES

A. Review conditions of installation, preparation and installation procedures and coordination with
related work.

END OF SECTION
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SECTION 01 0811
RELEASE OF LIEN FORMS

THIS FORM TO BE USED FOR ATTACHMENT TO EACH APPLICATION AND CERTIFICATE
FOR PAYMENT.

PARTIAL WAIVER AND RELEASE OF LIEN UPON PROGRESS PAYMENT

The undersigned lienor, in consideration of the sum of $ , hereby waives and releases
its lien and right to claim a lien for labor, services or materials furnished through to
on the site of the following property: (insert cate)

{insert name of your Contractor)

COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH
ROOF RECOVER
LAKE CITY, FLORIDA

This waiver and release does not cover any retention, labor, services or materials furnished after the date
specified above.

DATED on , 20

BY:

(Lienor)

DATE: NOTARY:
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THIS FORM TO BE USED FOR ATTACHMENT TO REQUEST FOR FINAL APPLICATION AND
CERTIFICATE FOR PAYMENT.

FINAL WAIVER AND RELEASE OF LIEN UPON FINAL PAYMENT

The undersigned lienor, in consideration of the final payment in the amount of $
hereby waives and releases its lien and right to claim a lien for labor, services or materials furnished to
on the site of the following property:

(insert name of Contractor)

COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH
ROOF RECOVER
LAKE CITY, FLORIDA

DATED on , 20
BY:
(Lienor)
DATE: NOTARY:
END OF SECTION
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SECTION 01 2000
PRICE AND PAYMENT PROCEDURES

Date For Period Ending Payment No.
CONTRACTOR:
CONTRACT FOR: COLUMBIA COUNTY PUBLIC LIBRARY — WEST BRANCH

ROOF RECOVER
LAKE CITY, FLORIDA

Original Contract Sum $ Contract Time Calendar Days
Adds to Date $ Authorized Ext Calendar Days
Total $ Pending Requests Calendar Days
Deducts to Date $ Time Lapsed To Date Calendar Days
Adj. Contr. Sum $ Calendar Days

WORK PERFORMED TO DATE $
MATERIAL SUITABLY STORED $
(Itemized list of materials attached)

TOTAL TO DATE $
Less Retainage $
Less Previous Payments $
TOTAL $
DUE THIS PAYMENT $

CERTIFICATION OF THE CONTRACTOR: | certify that all items and amounts shown on the face of this
Certificate are correct and that all work has been performed and material supplied in full accordance with the
terms and conditions of the Contract. | further certify that all just and lawful bills against the undersigned and
his subcontractors have been paid in full accordance with their terms and conditions and that all
Subcontractors listed on the previous month's Application and Certificate for Payment have been paid the full
amount listed on that Application as evidenced by Partial Releases of Liens attached.

Date: Contractor: (Printed Name)
(Notarized Signature Required)

Date: Notary:
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CERTIFICATE OF THE ARCHITECT: | certify that | have checked and verified this Certificate and the
accompanying Partial Releases of Liens; that to the best of my knowledge and belief it is a true statement of
the value of the work performed and material suitably stored on the site or other approved location by the
Contractor; that all work and material included in this Certificate have been reviewed; and that all work has
been performed and material supplied in full accordance with the terms of the Contract.

Date: Architect:

APPROVED FOR PAYMENT:

Date: Owner:

(Authorized Signature)

END OF SECTION
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SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED

A.

B.

C.

D.

Scope of work covered by Contract Documents.
Coordination of all trades.
Codes and reference standards.

Ordinances and regulations.

1.2 RELATED REQUIREMENTS

A.

Refer to Division 00 and 01 sections of these specifications.

1.3 SCOPE OF WORK COVERED BY CONTRACT DOCUMENTS

A.

Project Description: Columbia County Public Library — West Branch — Roof Recover as outlined in
the documents. The work includes, but is not limited to, cutting and patching, selective structure
demolition, miscellaneous rough carpentry, thermoplastic polyolefin (TPO) membrane roofing,
sheet metal flashing and trim, joint protection, painting and coating, general mechanical
requirements and general electrical requirements. Drawings include General Project Cover Sheet,
Existing Roof Plan and Roof Recover Plan and Roof Details.

1.4 COORDINATION

A.

Coordinate work of the various specifications sections to assure efficient and orderly sequence of
installation of construction elements with provisions for accommodating items installed later.

Verify that characteristics of elements of interrelated operating equipment are compatible.
Coordinate work of various sections having interdependent responsibilities for installing, connecting
to and placing in service such equipment.

Coordinate requirements of Mechanical, Plumbing and Electrical work. Utilize space efficiently to
maximize accessibility for other installations, maintenance and repairs.

Execute cutting and patching to integrate elements of work, uncover ill-timed, defective and
non-conforming work, provide proper openings for penetrations of existing surfaces and provide
samples for testing. Seal all penetrations through roofs, walls and soffits with appropriate materials.

1.5 REGULATIONS, CODES AND STANDARDS

A. Design and construction shall conform to the Florida Building Code 6" Edition 2017 and the Florida
Fire Prevention Code 6™ Edition.

B. For products specified in the individual specifications sections by association or trade standards,
comply with requirements of the applicable standard, except when more rigid requirements are
specified or are required by applicable codes.

C. Allwork shall conform to all applicable Florida Building Code, ordinances and regulations governing
the construction. Applicable codes are as follows:

1. ACI 318. American Concrete Institute.

2. AHERA. Asbestos Hazard Emergency Response Act, 40 CFR, Part 763.
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AISC. American Institute of Steel Construction, Allowable Stress Design - Manual of Steel
Construction.

4. AISI. American Iron and Steel Institute, Specifications for the Design of Cold-Formed Steel
Structure Members.

5. ANSI. American National Standards Institute.

6. ASCE. American Society of Civil Engineers. References to
ASCE 7-10 shall be the edition listed in these State requirements.

7. ASHRAE. American Society of Heating, Refrigeration, and Air Conditioning Engineers.

8. ASTM. American Society for Testing Materials.

9. DCA. Department of Community Affairs. Florida Americans with Disability Implementation
Act and the Florida Accessibility Code for Building Construction as adopted by the State
Board of Building Codes and Standards, which has become the Florida Building
Commission. Florida Energy Efficiency Code for Building Construction (FEEC), as outlined
in Chapter 13 of F.B.C.

10. DOT - AASHTO. American Association of State Highway and Transportation Officials
“Standard Specifications for Highway Bridges”, as modified by Florida DOT “Structures
Design Guidelines for Load and Resistance Factor Design."

11. FDOT. Florida Department of Transportation. “ Standard Specifications for Road and
Bridge Construction.”

12. FEMA. Federal Emergency Management Agency.

13. Florida Building Code. Florida Building Code (FBC) 6" Edition 2017.

14. NEC. National Electrical Code (NFPA 70). Adopted by reference in the FBC.

15. OSHA. Occupational Safety and Health Administration, U.S. Department of Labor.

16. SJI. Steel Joist Institute.

17. TMS. The Masonry Society Standards.

18. Such other codes and standards as enumerated in the technical specifications sections and
included by reference. Such codes and standards shall be "current accepted edition" in
effect as of the bid date, except when a specified date is specified in the individual
specification sections.

END OF SECTION
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SECTION 01 3300
SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED

A. Procedures for submittals during construction, including shop drawings and product data and
samples.

B. Construction progress schedules.

1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 SHOP DRAWINGS

A. Presentin aclear and thorough manner. Title each drawing with project name and number, identify
each element of shop drawings by reference to sheet number, detail or schedule of contract
documents.

B. Identify field dimensions and show relation to adjacent or critical features of work or products.

C. Minimum sheet size shall be 8-1/2 x 11 inches.

1.4 PRODUCT DATA

A. Submit only pages which are pertinent and mark each copy of standard printed data to identify
products, referenced to specifications section number. Show reference standards, performance
characteristic and capacities; diagram, component parts, finish, dimensions and required
clearances.

B. Modify manufacturer's standard schematic drawings and diagrams to supplement standard
information and to provide information specifically applicable to the work. Delete information not
applicable. Indiscriminate submittal of unmarked product data will not be accepted.

C. As required by Florida Statute 553.842 and Florida Administrative Code
9N-3 State Product Approval, provide the information and approval numbers on all building
components that will be utilized on this construction project. Statewide approved products are listed
online at www.floridabuilding.org

D. Manufacturers' Certificates: When required by individual specifications section, submit applicable
manufacturer's certificates that products meet or exceed specified requirements.

E. Manufacturers' Printed Instructions: Submit applicable manufacturer's instructions for delivery,
storage, assembly, installation, adjusting and finishing.

15 SAMPLES

A. Submit full range of manufacturer's standard finishes, except when more restrictive requirements
are specified, indicating colors, textures or patterns for selection. Early in the construction period,
the contractor shall submit the names of all manufacturers and trade names of all materials
involving color, texture or pattern selection which are proposed for actual use in the project. Color
items, even in the same range, vary among different manufacturer's products, and it is therefore
important that samples be submitted and selections be made from items actually intended for use
in the work.
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Submit samples to illustrate functional characteristics of products, including parts and attachments.
Label each sample with identification required for transmittal letter.

Provide field samples of finishes at project, at location acceptable to Owner, as required by
individual specifications section. Install each sample complete and finished. Acceptable finishes in
place may be retained in the completed work, except where otherwise noted or specified.

1.6 CONSTRUCTION PROGRESS SCHEDULES

A. Submit network analysis system using the critical path method, generally as outlined in Associated
General Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for
General Contractors”. Other progress schedule methods may be submitted subject to the Owner’s
review and approval.

B. Show complete sequence of construction by activity, identifying work of separate stages and other
logically grouped activities. Show projected percentages of completion for each item of work as of
time of each application for payment.

C. Show submittal dates required for shop drawings, product data and samples and product delivery
dates.

1.7 CONTRACTOR'S REVIEW

A. Review all submittals prior to transmittal, determine and verify field measurements, field construc-
tion criteria, manufacturers' catalog numbers and conformance of submittal with requirements of
contract documents. Submittals without Contractor's review stamp indicating approval will not be
processed.

B. Coordinate submittals with requirements of work and of contract documents.

C. Sign or initial shop drawings and product data and each sample label to certify compliance with
requirements of contract documents. Provide notification, at time of submittal, of any deviations
from requirements of contract documents.

D. Do not fabricate products or begin work which requires submittals until return of submittal with
Architect's acceptance.

1.8 SUBMITTAL REQUIREMENTS

A. Transmit submittals in accordance with approved progress schedule and in such sequence to avoid
delay in the work.

B. Apply Contractor's stamp, signed or initialed, certifying to review and approval, verification of
products, field dimensions and field construction criteria and coordination of information with
requirements of work and contract documents. Do not send submittals until item is approved by
Contractor.

C. Coordinate submittals into logical groupings to facilitate interrelation of the several items.

D. Submit electronic copies of all shop drawings and product data for each item as specified in
individual specifications sections.

E. Submit under Contractor's standard transmittal letter, each transmittal letter shall be numbered for
ease of reference during construction. Identify project by title and number and identify work and
product by specifications section number.
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1.9 RESUBMITTALS

A. Make resubmittals under procedures specified for initial submittals and identify changes made since
previous submittal. Transmittal letter shall be numbered the same as initial submittal, except with
suffix "A", "B", etc. for each time resubmittal occurs until accepted.

B. Delays caused by the need for resubmittals shall not constitute reason for an extension of contract
time.

1.10 REVIEW

A. Review of shop drawings, product data and samples shall be as promptly as possible and
submittals shall be returned to Contractor for distribution within fourteen calendar days from date
received.

B. The review of submittals will be limited to general design requirements only, and shall in no way
relieve the Contractor from responsibility for errors or omissions contained therein or from supplying
materials specified.

C. Submittals reviewed will be marked in one of the following ways: NO EXCEPTIONS TAKEN,
EXCEPTIONS AS NOTED, REVISE AND RESUBMIT or REJECTED.

1.11 DISTRIBUTION

A. Contractor shall distribute copies of shop drawings and product data and samples, which bear
stamp of approval to project site file, Subcontractors, Suppliers, other affected Contractors and
other entities requiring information.

B. Shop drawings that do not bear the Architect’s shop drawing stamp shall not be allowed on the job

site.
END OF SECTION
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SECTION 01 4000
QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED

A.

B.

C.

D.

General quality control.
Workmanship.
Manufacturers' instructions.

Testing laboratory services.

1.2 RELATED REQUIREMENTS

A.

Refer to Division 00 and 01 Sections of these specifications.

1.3 QUALITY CONTROL

A.

Maintain quality control over suppliers, manufacturers, products, services, site conditions and
workmanship to produce work of specified quality.

1.4 WORKMANSHIP

A.

Comply with industry standards except when more restrictive tolerances or specified requirements
indicate more rigid standards or more precise workmanship.

Perform work by persons qualified to produce workmanship of specified quality.

Secure products in place with positive anchorage devices designed and sized to withstand code
stresses, vibration and racking.

1.5 MANUFACTURERS' INSTRUCTIONS

A.

Comply with manufacturers' instructions including each step in sequence. If instructions conflict
with contract documents request clarification prior to starting work.

1.6 TESTING LABORATORY SERVICES

A. Contractor shall employ at his sole expense the services of an approved independent testing
laboratory to perform tests and other services required by individual specification sections.

B. Services will be performed in accordance with requirements of governing authorities and with
specified standards.

C. Reports will be submitted giving observations and results of tests, indicating compliance or
non-compliance with specified standards and with contract documents.

D. Contractor shall cooperate with testing laboratory personnel; furnish tools, samples of materials,
design mix, equipment, storage and assistance as requested. Notify testing laboratory 24 hours
prior to expected time for operations requiring testing services. Make arrangements with testing
laboratory and pay for additional samples and tests for Contractor's convenience.

END OF SECTION
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROL

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED: The Contractor shall provide the following at his sole expense, except
as specified otherwise herein, including all related costs for operation, maintenance and utilities, during
the entire construction period until final completion of the project.

A. Temporary electricity power. Charges relative to the cost of power consumption will be paid by the
Owner. However, costs associated with facilities and connections to provide for power are to be
paid by the Contractor.

Heat and ventilation.
Phone service.

Water provided by Owner.
Sanitary facilities.
Barriers.

Enclosures.

I © " MmO 0O @

Protection of installed work.

Security. Coordinate with Owner.

J. Construction use fire extinguishers.

K. Water control.

L. Cleaning during construction.

M. Offices and sheds at Contractor’s option.
1.2 RELATED REQUIREMENTS

A. Refer to Division 00 and 01 Sections of these specifications.
1.3 ELECTRICITY AND CONSTRUCTION LIGHTING

A. Provide service required for construction operations, with branch wiring and distribution boxes
located to allow service and lighting by means of construction-type power cords.

B. Provide temporary lighting as required for construction operations. Maintain lighting and make
routine repairs.

1.4 HEAT AND VENTILATION

A. Provide as required to maintain specified conditions for construction operations and to protect
materials and finishes from damage due to temperature or humidity.

B. Prior to operation of permanent facilities for temporary purposes, verify that installation is approved
for operation.
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1.6

1.7

1.8

1.9

C. Provide ventilation of enclosed areas to cure materials, to disperse humidity and to prevent
accumulations of dust, fumes, vapors or gases.

TELEPHONE SERVICE
A. Provide phone service.
WATER

A. Contractor may connect to nearest available existing water service for construction operations as
well as potable water.

SANITARY FACILITIES

A. Provide and maintain required temporary toilet facilities and enclosures in accordance with
requirements of governing State and local health authorities. Contractor will not be allowed to use
existing toilet facilities.

BARRIERS

A. Construction site as designated by the Owner. Protect against vehicular traffic, stored materials,
dumping, chemically injurious materials or water.

B. Upon issuance of the building permit and notice to proceed, a safety plan shall be provided by the
Contractor which clearly delineates areas for construction, safety barriers, exits and construction
traffic during the various phases of the project and when conditions change.

ENCLOSURES

A. Provide temporary weather-tight closures of any openings in exterior roofs, walls or soffits to
provide acceptable working conditions and protection for materials, to allow for temporary heating
or ventilation and to prevent entry of unauthorized persons.

1.10 PROTECTION OF INSTALLED WORK

A. Provide temporary protection for installed products. Control traffic in immediate area to minimize
damage.

B. Provide protective coverings at walls, projections, jambs, sills and soffits of openings. Protect
surfaces from traffic and movement of heavy objects and storage.

C. Prohibit traffic and storage on landscaped areas.

1.11 SECURITY

A. Provide security program and facilities to protect work, and Owner's operations from unauthorized
entry, vandalism and theft. Coordinate with Owner's security program. Owner will not be
responsible for the Contractors' losses due to theft or vandalism to property during the construction
period.

B. Owner will assist and cooperate with Contractor's security program.

1.12 CONSTRUCTION USE FIRE EXTINGUISHERS

A. Provide types, sizes, numbers and locations as would be reasonably effective in extinguishing fires
by personnel at project site. Provide Type A extinguishers at locations of low-potential for either
electrical or grease-oil-flammable liquids fires; provide Type ABC dry chemical extinguishers at
other locations; comply with recommendations of NFPA . Post warning and quick-instructions at
each extinguisher location and instruct personnel at project site at time of their first arrival on proper
use of extinguishers.
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1.13 CLEANING DURING CONSTRUCTION

A. Control accumulation of waste materials and rubbish and periodically dispose of off-site at approved
dump.

B. Clean areas prior to start of finish work and maintain areas free of dust and other contaminants
during finishing operations.

1.14 OFFICES AND SHEDS

A. Contractor's Field Office: At Contractor's option, provide mobile structure or other structure
approved by Owner, weather-tight, with lighting, electrical outlets, heating, cooling and ventilating
equipment.

B. Storage sheds for tools, materials and equipment: At Contractor’s option, provide weather-tight,
with heat and ventilation for products requiring controlled conditions, with adequate space for
organized storage and access and lighting for inspection of stored materials. Coordinate location
with Owner.

1.15 REMOVAL

A. Remove temporary materials, equipment, services and construction prior to substantial completion
review.

B. Clean and repair damage caused by installation or use of temporary facilities.

END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED

nmo o w >

Products.

Transportation and handling.
Storage and protection.
Product options.
Substitutions.

Systems demonstration.

1.2 RELATED REQUIREMENTS

A.

Refer to Division 00 and 01 Sections of these specifications.

1.3 PRODUCTS

A.

B.

Products include material, equipment and systems.
Comply with specifications and referenced standards as minimum requirements.

As required by Florida Statute 553.842 and Florida Administrative Code
9N-3 State Product Approval, provide the information and approval numbers on all building
components that will be utilized on this construction project. Statewide approved products are listed
online at www.floridabuilding.org

Components required to be supplied in quantity within a specification section and like items shall be
the end products of one manufacturer in order to achieve standardization for appearance,
operation, maintenance, spare parts and manufacturers' service.

Do not use materials and equipment removed from existing structures, except as specifically
required or allowed by contract documents.

1.4 TRANSPORTATION AND HANDLING

A.

Transport products by approved methods to avoid product damage, deliver in undamaged condition
in manufacturers' unopened containers or packaging, dry.

Provide equipment and personnel to handle products by methods to prevent soiling or damage.

Promptly inspect shipments to assure that products comply with requirements, quantities are
correct and products are undamaged.

1.5 STORAGE AND PROTECTION

A.

Store products in accordance with manufacturers' instructions with seals and labels intact and
legible. Store sensitive products in weather-tight enclosures and maintain within temperature and
humidity ranges required by manufacturers' instructions.
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B.

For exterior storage of fabricated products, place on sloped supports above ground. Cover
products subject to deterioration with impervious sheet covering and provide ventilation to avoid
condensation.

Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with
foreign matter.

Arrange storage to provide access for inspection. Periodically inspect to assure products are
undamaged and are maintained under required conditions.

1.6 PRODUCT OPTIONS

A.

D.

Products specified by reference standards or by description only. Any product meeting those
standards or descriptions.

Products specified by naming one or more manufacturers with a provision for either pre-bid or post-
bid substitutions. Submit a request for substitution for any manufacturer not specifically named.

Products specified by naming several manufacturers: products of named manufacturers meeting
specifications: no options, no substitutions allowed.

Products specified by naming only one manufacturer: no options, no substitutions allowed.

1.7 SUBSTITUTIONS

A.

B.

Pre-Bid Substitutions:

1. Bidders may submit bids on approved substitute products only. Acceptance and approval of all
products submitted as substitutes remains the sole prerogative of the Architect and will be
determined by quality and other overall assimilation of the products into the design of the
project. It is requested that each prospective bidder immediately peruse the drawings and
project manual upon receipt to determine which, if any, pre-bid substitutions they plan to submit
for approval.

2. Bidders having substitute products to be evaluated must submit prior to bid date, the following
information, in addition to specific information required in the individual specifications sections
for pre-bid substitutions: Complete specifications, full size samples, photographs, available
colors and finishes, a clear statement on each substitute product stating exactly where and how
the products varies, if any, from the specified products in dimensions, structure, material and
design.

3. Upon receipt and thorough evaluation of the requested information, the Architect will do one of
the following: Approve by Addendum the substitute products per the submitted materials;
approve by Addendum the substitute products with revisions requiring the vendor to modify his
substitute products accordingly; or reject the substitute products. Approval of a manufacturer
other than the manufacturer specified does not indicate the approved manufacturer's standard
products are acceptable. The approved manufacturers must comply with products as
specified. Samples: should samples of substitute products be required for evaluation, said
sample must be submitted prior to bid date. Samples submitted by successful bidders will be
impounded by the Owner to insure that products delivered to site conform in every respect to
the sample. The Owner will not buy samples and will not assume any costs incidental thereto.
Return of samples: Samples not destroyed in testing may be claimed by the unsuccessful
bidders up to thirty calendar days after bid date, and by successful bidder up to fourteen
calendar days after final payment. The Owner will assume no responsibility for samples not
claimed within the time specified and will not pay for samples damaged in testing.

Post-Bid Substitutions (after award and execution of contract):

1. Document each request with complete data substantiating compliance of proposed substitution
with contract documents.

Columbia County Public Library — West Branch KP Project No. 1810

Roof Recover k=il
Lake City, Florida FIErl‘ﬁI'EﬁE

Product Requirements
01 6000 - 2




2. Request constitutes a representation that Contractor: Has investigated proposed product and
determined that it meets or exceeds, in all respects, specified product and will provide the
same warranty for substitution as for specified product. Will coordinate installation and make
other changes which may be required for work to be complete in all respects. Waives claims
for additional costs which may subsequently become apparent; however, deductions from
contract sum will be considered and must be so noted on request.

3. Substitutions will not be considered when they are indicated or implied on shop drawing or
product data submittals without separate request per provisions specified hereinbefore.

4. Architect will determine acceptability of proposed substitution and will notify Contractor of
acceptance or rejection in writing within a reasonable time.

1.8 SYSTEMS DEMONSTRATION

A. Prior to final review, instruct Owner's personnel in operation, adjustment and maintenance of
equipment and systems, using the operation and maintenance manual as the basis of instruction.

B. See Section 01 7000 - Execution and Closeout Requirements.

END OF SECTION
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SECTION 01 7000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

1.1 REQUIREMENTS INCLUDED

A.

I 0" mOUO O W

Closeout procedures.

Final cleaning.

Prerequisites to final payment.

Record drawings.

Operation and maintenance manuals.

Warranties, guarantees and bonds.

Spare parts and maintenance materials.

Correction during contractor's one year guarantee period.

1.2 RELATED REQUIREMENTS

A. Refer to Division 00 and 01 Sections of these specifications.

1.3 CLOSEOUT PROCEDURES

A. Comply with procedures stated in general conditions of the contract. When the work is substantially
complete, in accordance with the definition and requirements for the project to be reviewed for
substantial completion, the contractor shall notify the Architect who shall make a substantial
completion review and after said review is made, the Contractor shall remedy any defects or make
any corrections on the Architect’s punch lists to prepare the project for a final completion review.

B. Prerequisites to Substantial Completion Review: Before the project will be consider the project
ready for substantial completion review, all of the following, as a minimum, shall be performed:

1. Allgeneral construction completed and all materials and equipment installed and operating as
intended.

2. Allmechanical, controls, data and all electrical work complete, fixtures in place, connected and
ready for test.

3. All painting and joint sealants completed, checked by the Contractor for number of coats and
ready for inspection.

4. All equipment cleaned, connected and in full working order.

5. Grounds clear of all temporary materials, equipment, services and construction, field offices
and storage sheds, surplus materials and equipment and raked clean of all debris with all
debris removed from the site.

6. Sections of all walks, drives and other permanent features which have been damaged during
construction shall be removed and replaced; patches not acceptable.
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1.6

FINAL CLEANING

A.
B.

C.

Execute prior to final review.

Clean exterior surfaces exposed to view, remove temporary labels, stains and foreign substances
and polish transparent and glossy surfaces. Clean equipment and fixtures to a sanitary condition.

Clean project site, sweep paved areas and rake clean other surfaces.

PREREQUISITES TO FINAL REVIEW: When the Contractor considers the work has reached final
completion, and all items on the punch lists have been corrected and final cleaning has been
completed, submit notice to Architect that work is complete in accordance with the contract documents
and ready for final review.

A.

If all items are found in order, the Architect will recommend final acceptance of the project by the
Owner, upon receipt of all final closeout documents including, but not limited to, the following: final
releases of liens from all Subcontractors and Suppliers. Guarantees and warranties as outlined in
each section of the specifications. Note length of guarantees and warranties may vary from section
to section. All O&M manuals, Final reports and all other closeout requirements outlined in the
specifications.

PREREQUISITES TO FINAL PAYMENT (ALL APPLICABLE ITEMS LISTED BELOW SHALL BE
SUBMITTED IN DUPLICATE IN ONE COMPLETE PACKAGE):

A.

Contractor's affidavit that responsible representatives of the Owner have been properly instructed
and informed as to all working characteristics of mechanical and electrical systems and equipment
as required under the individual specifications sections and in accordance with the provisions of
Section 01 6000 - Product Requirements, as applicable to:

1. Heating and ventilating and air conditioning - operation and control.

2. Electrical control switches, panels, fans, motors, etc.

3. Miscellaneous equipment operation.

4. Other systems as required - sound, energy management system, data, etc.

Record drawings, operation and maintenance manuals, warranties, guarantees and bonds.

Contractor's affidavit that spare parts and maintenance materials have been delivered to the
facilities department of the Owner.

Submit satisfactory evidence using the latest editions of the following forms, unless otherwise
stipulated by the Owner, showing that all labor employed on the project has been paid in full and
that all materials and/or equipment and incidentals used directly or indirectly in connection with the
project have been paid for in full and that no claims are outstanding against the work.

1. Contractor's Affidavit of Payment of Debts and Claims (A.l.LA. Document G706), Conditional
Final Releases of Lien.

2. Contractor's Affidavit of Release of Liens (A.l.A. Document G706A).
3. Consent of Surety Company to Final Payment (A.l.A. Document G707).

The Contractor shall submit on his letterhead a type written list of all Subcontractors used for this
project and include their address, telephone number and email for use by the Owner during the
warranty period.

Provide all submittals, approvals and certificates required by governing authorities for this project
and submit a final statement of accounting giving total adjusted contract sum, previous payments,
and sum remaining due.
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1.9

1.10

1.11

RECORD DRAWINGS

A. Keep record drawings current and do not permanently conceal any work until required information
has been recorded.

B. Procedure:

1.

During the progress of the work, the Contractor's Superintendent will be responsible for
recording any changes in the drawings.

Upon completion of the work, this data shall be transferred to a clean copy of the original
drawings and submitted to the Owner.

OPERATION AND MAINTENANCE MANUALS

A. Provide Operation and Maintenance Manuals for: Mechanical equipment and controls, electrical
equipment and controls and as specified in individual specification sections.

B. Submittwo sets bound in 8-1/2 x 11 inch three-ring side binders with durable plastic covers, unless
otherwise specified in individual specifications sections.

C. Provide a separate volume for each system with a table of contents and index tabs for each
volume.

1.

Part 1: Directory, listing names, addresses and telephone numbers of: Architect, Contractor
and Subcontractor.

Part 2: Operation and maintenance instructions arranged by system. For each system give
names, addresses and telephone numbers of Subcontractors and Suppliers. List: appropriate
design criteria, list of equipment, parts list, operating instructions, maintenance instructions,
equipment, maintenance instructions, finishes, shop drawings and product data and warranties.

WARRANTIES, GUARANTEES AND BONDS

A. Execute Contractor's applicable documents and assemble documents executed by Subcontractors,
Suppliers and Manufacturers. Provide table of contents and assemble all documents in binder with
durable plastic cover.

SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide products, spare parts and maintenance materials in quantities specified in individual
specifications sections, in addition to that used for construction of work. Coordinate with Owner and
deliver to project site.

CORRECTION DURING CONTRACTOR'S ONE YEAR GUARANTEE PERIOD

A. Contractor shall report to the proper officials regarding corrections to be made after job completion.

1.

2.

Owner will notify Contractor of deficiency.

Contractor shall accomplish agreed upon corrective measures and notify the Owner and secure
a release on the item.

Should the Contractor fail to perform corrective work within fourteen calendar days, Owner shall
notify Architect. Architect will contact the Contractor for corrective work. If work is not begun
within three working days from Architect's notification the surety company may be notified of
Contractor's non-performance.

END OF SECTION
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SECTION 02 4119
SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL

1.1 WORKINCLUDED: This section covers the furnishing of all labor, equipment, materials and resources
to accomplish the following:

A. The Contractor shall carefully coordinate with the Owner during all the work and shall adjust his
schedule for this work in accordance with the Owner’s requirements to minimize disruption of work
in the adjacent spaces and building.

B. Complete removal and disposal of existing items as noted on the Documents and as required to
accomplish the work.

C. ltisthe responsibility of the Contractor to carefully review the Contract Documents and remove any
items identified on the Contract Documents or required to accomplish the new construction. Any
such interference with new construction encountered after the completion of demolition work shall
be remedied by the Contractor at no expense to the Owner.

1.2 GENERAL
A. Refer to Division 00 and 01 Sections of these specifications.

B. All work of this section shall be carried out in strict accordance with OSHA Regulations and other
governing Codes.

1.3 SUBMITTALS: Submittals during construction shall be made in accordance with section 01 3300. In
addition, the following specific information shall be provided.

A. Demolition Schedule: Submit proposed methods and operations of temporary shoring and
demolition for review prior to the start of work. Include in the schedule the coordination for shut-off,
capping and continuation of utility services as required.

1.4 JOB CONDITIONS

A. Condition of Structures: The Owner assumes no responsibility for the actual condition of structures
to be demolished. The Contractor shall field verify these areas and remove as required.

B. Partial Removal: Salvaged items must be transported from the site as they are removed.

C. Protections: Ensure the safe passage of persons around and in the area of demolition. Conduct
operations to prevent injury to persons, adjacent buildings, structures and other facilities.

D. Damages: Promptly repair damages caused to adjacent facilities by demolition operations at no
cost to the Owner.

PART 2 - PRODUCTS
2.1 GENERAL

A. Provide all materials, suitable and in adequate quantity, required to accomplish the work as
specified herein.
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PART 3 - EXECUTION

3.1 DEMOLITION

A. Pollution Controls: Comply with governing regulations pertaining to environmental protection.
Clean adjacent areas of the spaces and improvements of dust, dirt and debris caused by demolition
operations, as directed by the Owner.

B. Allroof mounted equipment to remain shall be surveyed in the presence of the Owner to determine
existing condition, operational status, etc. prior to beginning work.

3.2 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Remove from the site debris, rubbish and other materials resulting from demolition
operations and dispose of in an approved dump.

B. Title to Materials: Title to all materials and equipment to be removed, except as specified and/or
noted otherwise, is vested in the Contractor upon receipt of the Notice to Proceed. The Owner will
not be responsible for the condition or loss of, or damage to, such property after Notice to Proceed.
Materials and equipment shall not be viewed by perspective purchasers or sold on the site.
Salvage items shall be transported from the site as they are removed.

C. Salvaged Materials and Equipment: Carefully remove materials and equipment that are listed and
indicated, as applicable, to be removed by the Contractor and that are to remain the property of the
Owner and deliver to a storage site on campus as directed by Owner. Remove items in a manner
that will prevent damage.

3.3 CLEANUP

A. Debris and Rubbish: Remove and transport debris and rubbish in a manner that will prevent
spillage on streets or adjacent areas. Clean up spillage from streets and adjacent areas.

B. Regulations: Comply with applicable Federal, State and local hauling and disposal regulations.

END OF SECTION
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SECTION 06 1053
MISCELLANEOUS ROUGH CARPENTRY

PART 1 - GENERAL

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install, complete, the
following:

A. General framing, plates, blocking, braces, furring and nailers.

B. Rough carpentry hardware, including, but not limited to, nails, screws, toggle bolts and other
anchorage devices.

C. Treated wood products shall be used where in contact with concrete or CMU.
D. All pressure treated wood shall be arsenic-free.
1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 SUBMITTALS: Submittals during construction shall be made in accordance with section 01 3300.
1.4 RELATED WORK
A. Section 07 5423 — Thermoplastic Polyolefin (TPO) Membrane Roofing
1.5 FIELD MEASUREMENTS

A. The Contractor shall verify all dimensions, shall make any field measurements necessary and shall
be fully responsible for accuracy and layout of work. The Contractor shall review the Drawings and
any discrepancies shall be reported for clarification prior to starting fabrication.

1.6 DELIVERY, STORAGE AND HANDLING
A. Immediately upon delivery to site, place materials in an area protected from weather.

B. Store materials a minimum of 6 inches above ground on wood blocking and cover with protective
waterproof covering providing for adequate air circulation or ventilation.

C. Do not store materials in wet or damp portions of building.

PART 2 - PRODUCTS
2.1 QUALITY ASSURANCE

A. Lumber grading rules and wood species shall be in conformance with U.S. Product Standard PS 20
and the National Forest Products Association. The wood members shall conform to the
requirements above and provide design values equal to those published in the "Design Values for
Wood Construction" of National Design Specification for Wood Construction, published by the
National Forests Products Association.

2.2 GRADE MARKS

A. Each piece of lumber shall be stamped with the grade as determined by an approved grading
association indicating conformance with U.S. Product Standard PS 20.

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover ) Miscellaneous Rough Carpentry
Lake City, Florida Kail 06 1053 - 1

aarEners



B. Moisture content shall not exceed 19 percent, unless otherwise specified.

C. Preservative and pressure treated material shall conform to American Wood Preservers
Association Standards (AWPA) and bear the appropriate American Wood Preservers Bureau
(AWPB) quality mark designation.

2.3 LUMBER

A. Dimensions given are nominal. Surface four sides (S4S); unless indicated otherwise, lumber shall
be No. 2 Southern Yellow Pine for general framing, plates, blocking, braces, studs, furring and
nailers.

2.4 PRESSURE TREATED WOOD

A. Provide arsenic free pressure treated wood in accordance with AWPA C2 and the quality control
standards. AWPB LP-2: above ground application in contact with masonry or concrete. AWPB
LP-22: round contact application.

2.5 ROUGH CARPENTRY HARDWARE

A. Nails: Steel common nails in accordance with the fastening schedule of the Florida Building Code,
sizes as indicated on Drawings or as required. Use hot-dipped zinc-coated nails wherever exposed
to exterior, high humidity and treated wood locations.

B. Bolts and Screws: Conforming to ASTM A 307, sizes as indicated on Drawings, or as required. Use
galvanized where exposed to exterior, high humidity and treated wood locations.

C. Anchors: Toggle bolt type for anchorage to hollow masonry. Expansion shield and lag bolt type for
anchorage to solid masonry or concrete. Bolts or ballistic fasteners for anchorages to steel. No
plastic anchors of any type allowed.

PART 3 - EXECUTION
3.1 GENERAL

A. Use only skilled workers and the highest standards of the craft. Plan work in advance and perform
in proper sequence to facilitate prompt and continuous progress of the work. Lay out, cut, fit and
install all rough carpentry items. Anchor sufficiently to ensure rigidity and permanence.

B. Install items accurate to dimension, true to line, level and square unless indicated otherwise on
Drawings. Provide for installation and support of other work.

C. Provide pressure treated wood for all wood blocking, furring and nailing strips in contact with
concrete and concrete masonry units.

END OF SECTION
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SECTION 07 5423
THERMOPLASTIC POLYOLEFIN (TPO) MEMBRANE ROOFING

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Mechanically fastened TPO membrane roofing system.

B. Cover board.

C. Roof insulation.

1.2 REFERENCES
A. Roofing Terminology: Refer to the following publications for definitions of roofing work related
terms in this Section:
1. ASTM D 1079 “Standard Terminology Relating to Roofing and Waterproofing.”
2. Glossary of NRCA's “The NRCA Roofing and Waterproofing Manual.”
3. Roof Consultants Institute “Glossary of Building Envelope Terms.”
B. Sheet Metal Terminology and Techniques: SMACNA “Architectural Sheet Metal Manual.”
1.3 DESIGN CRITERIA

A. General: Installed roofing membrane system shall remain watertight; and resist specified wind
uplift pressures, thermally induced movement, and exposure to weather without failure.

B. Material Compatibility: Roofing materials shall be compatible with one another under
conditions of service and application required, as demonstrated by roofing system
manufacturer based on testing and field experience.

C. Installer must comply with current code requirements based on authority having jurisdiction.

D. Wind Uplift Performance: Roofing system shall be identical to systems that have been
successfully tested by a qualified testing and inspecting agency to resist wind uplift pressure
calculated in accordance with ASCE 7.

1. Assembly Basis of Design: FBC
a. Listing/Report: FL11475-R8
b. System: R-16
c. Maximum Design Pressure: -37.5 psf

E. Fire-Test-Response Characteristics: Provide roofing materials with the fire-test-response
characteristics indicated as determined by testing identical products per test method below by
UL, FMG, or another testing and inspecting agency acceptable to authorities having jurisdiction.
Materials shall be identified with appropriate markings of applicable testing and inspecting
agency.

1. Exterior Fire-Test Exposure: Class A; ASTM E 108, for application and roof slopes
indicated.
1.4 SUBMITTALS

A. Product Data: Manufacturer’'s data sheets for each product to be provided.
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B. Detail Drawings: Provide roofing system plans, elevations, sections, details, and details of

attachment to other Work, including:

1. Base flashings and membrane terminations.

2. Insulation, including slopes.

3. Crickets, saddles, and tapered edge strips, including slopes.
4. Insulation fastening and adhesive patterns.

C. Verification Samples: Provide for each product specified.

D. Installer Certificates: Signed by roofing system manufacturer certifying that Installer is
approved, authorized, or licensed by manufacturer to install roofing system.

E. Maintenance Data: Provide manufacturer’s standard.

F. Guarantees: Provide manufacturer’'s current guarantee specimen.

G. Prior to beginning the work of this section, roofing sub-contractor shall provide a copy of the
final System Assembly Letter issued by the roofing manufacturer indicating that the products
and system to be installed shall be eligible to receive the specified manufacturer's guarantee
when installed by a certified contractor in accordance with our application requirements,
inspected and approved by a roofing manufacturer’s technical representative.

H. Prior to roofing system installation, roofing sub-contractor shall provide a copy of the Guarantee
Application Confirmation document issued by the roofing manufacturer indicating that the
project has been reviewed for eligibility to receive the specified guarantee and registered.

1.5 QUALITY ASSURANCE

A. Installer Qualifications: Qualified firm that is approved, authorized, or licensed by roofing
system manufacturer to install manufacturer's product and that is eligible to receive the
specified manufacturer's guarantee.

B. Manufacturer Qualifications: Qualified manufacturer that has UL listing for roofing system
identical to that used for this Project.

C. Testing Agency Qualifications: An independent testing agency with the experience and
capability to conduct the testing indicated, as documented according to ASTM E 329.

D. Test Reports:

1. Roof deck fastener pullout test.

E. Source Limitations: Obtain all components from the single source roofing manufacturer
guaranteeing the roofing system. All products used in the system must be labeled by the single
source roofing manufacturer issuing the guarantee.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver roofing materials in original containers with seals unbroken and labeled with
manufacturer's name, product brand name and type, date of manufacture, and directions for
storage.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer.

C. Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Comply with insulation manufacturer's written instructions
for handling, storing, and protecting during installation.
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D.

Handle and store roofing materials and place equipment in a manner to avoid permanent
deflection of deck.

1.7 PROJECT CONDITIONS

A.

Weather Limitations: Proceed with installation only when current and forecasted weather
conditions permit roofing system to be installed in accordance with manufacturer's written
instructions and guarantee requirements.

1.8 GUARANTEE

A.

Provide manufacturer's system guarantee equal to Johns Manville's Peak Advantage No Dollar
Limit Roofing System Guarantee, which is the basis of design.

1. Single-Source special guarantee includes roofing membrane, base flashings, roofing
membrane accessories, roof insulation, fasteners, cover board, walkway products,
manufacturer's expansion joints, manufacturer's edge metal products, and other single-
source components of roofing system marketed by the manufacturer.

2. Guarantee Period: 20 years from date of Substantial Completion.

Installer's Guarantee: Submit roofing Installer's guarantee, including all components of roofing
system for the following guarantee period:

1. Guarantee Period: Two years from date of Substantial Completion.

Existing Guarantees: Guarantees on existing building elements should not be affected by
scope of work.

1. Installer is responsible for coordinating with building owner’'s representative to verify
compliance.

PART 2 - PRODUCTS

2.1 THERMOPLASTIC POLYOLEFIN ROOFING MEMBRANE - TPO

A.

Fabric-Reinforced Thermoplastic Polyolefin Sheet: ASTM D 6878, uniform, flexible sheet
formed from a thermoplastic polyolefin, internally fabric or scrim reinforced. Basis of Design:
JM TPO

1. Membrane Thickness: 60 mils, nominal
2. Exposed Face Color: White
3. Self-Adhered Membrane Thickness: 60 mils, nominal
a. Exposed Face Color: White
b. Serviceable Installation Temperature: 20°F and above.

2.2 AUXILIARY ROOFING MATERIALS — SINGLE PLY

A. General: Auxiliary materials recommended by roofing system manufacturer for intended use
and compatible with membrane roofing.
1. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.
B. Sheet Flashing: Manufacturer's internally reinforced or scrim reinforced, smooth backed
membrane with same thickness and color as sheet membrane. Basis of Design: JM TPO
C. Bonding Adhesive: Manufacturer's standard solvent-based bonding adhesive for base
flashings. Basis of Design: JM Membrane Bonding Adhesive (TPO)
D. Metal Termination Bars: Manufacturer's standard predrilled stainless-steel or aluminum bars,
with anchors. Basis of Design: JM Termination Systems
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http://www.jm.com/content/dam/jm/global/en/commercial-roofing/Guarantees-Warranties/PA_Gty_Blank_Specimen.pdf
http://www.jm.com/content/dam/jm/global/en/commercial-roofing/Guarantees-Warranties/PA_Gty_Blank_Specimen.pdf
http://www.jm.com/content/dam/jm/global/en/commercial-roofing/Guarantees-Warranties/RS-2356-1_SPPeakAdvantageGtyGuide.pdf
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Roofing-Membrane/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/jm-membrane-bondingadhesivetpoepdm/
http://www.jm.com/en/building-materials/commercial-roofing/fasteners/JM-Termination-Systems/

E. Fasteners: Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FMG 4470, designed for fastening membrane to substrate, and
acceptable to membrane roofing system manufacturer. Basis of Design: JM Purlin Fastener
and High Load Plates

F. Miscellaneous Accessories: Provide pourable sealers, primers, preformed cone and vent sheet
flashings, preformed inside and outside corner sheet flashings, T-joint covers, cover strips, and
other accessories required for full installation. Basis of Design: JM TPO Pourable Sealer A &
B, JM TPO Pipe Boots, JM TPO Universal Corners, JM TPO Edge Sealant, JM TPO T-Joint
Patch, JM TPO Membrane Cleaner, JM TPO Membrane Primer, JM TPO Membrane Primer
(Low VOC), JM TPO Sealing Mastic, JM TPO Cover Tape, JM TPO Detail Membrane, JM TPO
Peel & Stick 10" RPS, JM TPO Peel & Stick 6" RTS, JM TPO-Coated Metal, JM TPO Curb
Flashing and JM Single Ply Caulk

2.3 AUXILIARY ROOFING SYSTEM COMPONENTS

A. Coping System: Manufacturer’'s factory fabricated coping consisting of a base piece and a
snap-on cap. Provide product from single-source roofing system supplier that is included in the
No Dollar Limit guarantee. Basis of Design: Presto-Lock Coping

B. Fascia System: Manufacturer’s factory fabricated fascia consisting of a base piece and a snap-
on cover. Provide product from single-source roofing system supplier that is included in the No
Dollar Limit guarantee. Basis of Design: Presto-Tite Fascia Presto-Tite Edge One Fascia

C. Metal Edge System: Manufacturer’s factory fabricated metal edge system used to terminate the
roof at the perimeter of the structure. Provide product from single-source roofing system
supplier that is included in the No Dollar Limit guarantee. Basis of Design: Presto-Weld Drip
Edge JM TPO-Coated Metal

D. Metal Flashing Sheet: Metal flashing sheet is specified in Division 07 Section "Sheet Metal
Flashing and Trim."

2.4 COVER BOARD

A. High-Density Polyisocyanurate: ASTM C 1289, Type Il, Class 4, Grade 3, High-density
Polyisocyanurate technology bonded in-line to mineral-surfaced, fiber glass reinforced facers
with greater than 140 Ibs of compressive strength. Basis of Design: Invinsa Roof Board, %"
thick.

2.5 ROOF INSULATION

A. General: Preformed roof insulation boards that comply with requirements and referenced
standards, selected from manufacturer's standard sizes and of thicknesses indicated.

B. Polyisocyanurate Board Insulation: ASTM C 1289, Type I, Class 1, Grade 2 (20 psi), Basis of
Design: ENRGY 3, 3.0" thick.

1. Provide insulation package with minimum R Value: 17.4.

2. Provide insulation package in multiple layers.

3. Minimum Long-Term Thermal Resistance (LTTR): 5.7 per inch.
2.6 INSULATION ACCESSORIES

A. General: Roof insulation accessories recommended by insulation manufacturer for intended
use and compatible with membrane roofing.

B. Provide factory preformed saddles, crickets, tapered edge strips, and other insulation shapes
where indicated for sloping to drain. Fabricate to slopes indicated. Basis of Design:
Diamondback Pre-Cut Cricket Diamondback Pre-Cut Miter Tapered Fesco Edge Strip
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http://www.jm.com/en/building-materials/commercial-roofing/fasteners/High-Load-Fasteners-and-Plates/
http://www.jm.com/en/building-materials/commercial-roofing/fasteners/High-Load-Fasteners-and-Plates/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Pourable-Sealer-A-B/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Pourable-Sealer-A-B/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Pipe-Boots/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Universal-Corners/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Edge-Sealant/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-T-Joint-Patch/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-T-Joint-Patch/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Membrane-Cleaner/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Membrane-Primer/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Membrane-Primer-Low-VOC/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-TPO-Membrane-Primer-Low-VOC/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-Single-Ply-Sealing-Mastic/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Cover-Tape/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Detail-Membrane/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Peel-Stick-10-RPS/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Peel-Stick-10-RPS/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Peel-Stick-6-RPS/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Coated-Metal/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Curb-Flashing/
http://www.jm.com/en/building-materials/commercial-roofing/tpo-roofing-systems/JM-TPO-Curb-Flashing/
http://www.jm.com/en/building-materials/commercial-roofing/adhesives-cementsprimersandcoatings/JM-Single-Ply-Caulk/
http://www.jm.com/en/building-materials/commercial-roofing/specialty-roofingproducts/Presto-Lock-Coping-System/
http://www.jm.com/en/building-materials/commercial-roofing/specialty-roofingproducts/Presto-Tite-Fascia-System-For-Single-Ply-Systems/
http://www.jm.com/en/building-materials/commercial-roofing/specialty-roofingproducts/presto-tite-edgeonefasciasystem/
http://www.jm.com/en/building-materials/commercial-roofing/specialty-roofingproducts/presto-weld-dripedge/
http://www.jm.com/en/building-materials/commercial-roofing/specialty-roofingproducts/presto-weld-dripedge/
http://www.jm.com/content/dam/jm/global/en/commercial-roofing/Data%20sheets/JM%20TPO%20Data%20Sheets/JM%20TPO_JM%20Brand/RS-8599_JMTPOCoatedMetal.pdf
http://www.jm.com/en/building-materials/commercial-roofing/insulation-and-coverboards/Invinsa-Roof-Board/
http://www.jm.com/en/building-materials/commercial-roofing/insulation-and-coverboards/ENRGY-3/
http://www.jm.com/en/building-materials/commercial-roofing/insulation-and-coverboards/DiamondBack-Pre-Cut-Crickets/
http://www.jm.com/en/building-materials/commercial-roofing/insulation-and-coverboards/DiamondBack-Pre-Cut-Miters/
http://www.jm.com/en/building-materials/commercial-roofing/insulation-and-coverboards/Tapered-Fesco-Edge-Strip/

C.

D.

Fasteners: Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FMG 4470, designed for fastening roof insulation to substrate, and
furnished by roofing system manufacturer. Basis of Design: UltraFast Fasteners and Plates

Wood Nailer Strips: Comply with requirements in Division 06 Section "Miscellaneous Rough
Carpentry."

PART 3 - EXECUTION

3.1 EXAMINATION

A.

C.

Examine substrates, areas, and conditions for compliance with the requirements affecting
performance of roofing system.

1. General:

a. Verify that roof openings and penetrations are in place and set and braced and that
roof drains are securely clamped in place.

b. Verify that wood cants, blocking, curbs, and nailers are securely anchored to roof deck
at penetrations and terminations and that nailers match thicknesses of insulation.

2. Ensure general rigidity and proper slope for drainage.

3. Verify that deck is securely fastened with no projecting fasteners and with no adjacent units
more than 1/16 inch out of plane relative to adjoining deck.

Unacceptable panels should be brought to the attention of the General Contractor and Project
Owner's Representative and must be corrected prior to installation of roofing system.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A.

B.

C.

D.

Clean and remove from substrate sharp projections, dust, debris, moisture, and other
substances detrimental to roofing installation in accordance with roofing system manufacturer's
written instructions.

Prevent materials from spilling or migrating onto surfaces of other construction.

If applicable, prime surface of deck with asphalt primer at a rate recommended by roofing
manufacturer and allow primer to dry.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.3 RE-COVER PREPARATION

A. Prepare existing roof according to roofing system manufacturer's written instructions, applicable
recommendations of the roofing manufacturer, and requirements in this Section.
B. Remove abandoned equipment curbs and penetrations. Install decking to match existing.
C. Raise, (disconnect by licensed craftsmen, if necessary) all HVAC units and other equipment
supported by curbs to conform with the following:
1. Modify curbs as required to provide a minimum 8 inch base flashing height measured from
the surface of the new membrane to the top of the flashing membrane.
2. Secure top of flashing and install new metal counterflashing prior to re-installation of unit.
3. Perimeter nailers must be elevated to match elevation of new roof insulation.
D. Immediately remove all debris from roof surface. Demolished roof system may not be stored
on the roof surface.
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E.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.4 INSULATION INSTALLATION

A.

F.
G.

Coordinate installation of roof system components so insulation and cover board is not exposed
to precipitation or left exposed at the end of the workday.

Comply with roofing system manufacturer's written instructions for installation of roof insulation
and cover board.

Install tapered insulation under area of roofing to conform to slopes indicated.

Install insulation boards with long joints in a continuous straight line. Joints should be staggered
between rows, abutting edges and ends per manufacturer’s written instructions. Fill gaps
exceeding 1/4 inch with like material.

Install 2 or more layers with joints of each succeeding layer staggered from joints of previous
layer a minimum of 6 inches in each direction.

Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.5 COVER BOARD INSTALLATION

A.

F.

Coordinate installing membrane roofing system components so cover board is not exposed to
precipitation or left exposed at the end of the workday.

Comply with membrane roofing system manufacturer's written instructions for installing roof
cover board.

Install cover board with long joints in a continuous straight line. Joints should be staggered
between rows, abutting edges and ends per manufacturer’'s written instructions. Fill gaps
exceeding 1/4 inch with cover board.

1. Cut and fit cover board within 1/4 inch of nailers, projections, and penetrations.

Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.
Preliminarily Fastened Insulation for Mechanically Fastened Systems: Install cover board with
fasteners at rate required by roofing system manufacturer or applicable authority, whichever is

more stringent.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.6 ROOFING MEMBRANE INSTALLATION, GENERAL

A. Install roofing membrane in accordance with roofing system manufacturer's written instructions,
applicable recommendations of the roofing manufacturer and requirements in this Section.

B. Start installation of roofing membrane in presence of roofing system manufacturer's technical
personnel.

C. Cooperate with testing and inspecting agencies engaged or required to perform services for
installing roofing system.

D. Coordinate installing roofing system so insulation and other components of the roofing
membrane system not permanently exposed are not subjected to precipitation or left uncovered
at the end of the workday or when rain is imminent.

1. Provide tie-offs at end of each day's work to cover exposed roofing membrane sheets and
insulation.
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2. Complete terminations and base flashings and provide temporary seals to prevent water
from entering completed sections of roofing system.

3. Remove and discard temporary seals before beginning work on adjoining roofing.

E. Proceed with installation only after unsatisfactory conditions have been corrected.
3.7 MECHANICALLY FASTENED ROOFING MEMBRANE INSTALLATION

A. Install roofing membrane over area to receive roofing in accordance with roofing system

manufacturer's written instructions.
1. Unroll roofing membrane and allow it to relax before installing.
2. Install sheet in accordance with roofing system manufacturer’s written instructions.

B. Accurately align roofing membranes and maintain uniform side and end laps of minimum
dimensions required by manufacturer. Stagger end laps.

C. Mechanically fasten roofing membrane securely at terminations, penetrations, and perimeter of
roofing.

D. Apply roofing membrane with side laps shingled with roof slope, where possible.

E. Seams: Clean seam areas, overlap roofing membrane, and hot-air weld side and end laps of
roofing membrane according to manufacturer's written instructions to ensure a watertight seam
installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut
edges of roofing membrane.

2. Verify field strength of seams a minimum of twice daily and repair seam sample areas.
a. Remove and repair any unsatisfactory sections before proceeding with Work.

3. Repair tears, voids, and lapped seams in roofing membrane that do not meet requirements.

F. In-Splice Attachment: Secure one edge of roofing membrane using fastening plates or metal
battens centered within membrane splice and mechanically fasten roofing membrane to roof
deck. Field-splice seam.

G. Install roofing membrane and auxiliary materials to tie in to existing roofing.

H. Proceed with installation only after unsatisfactory conditions have been corrected.

3.8 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessories and adhere to substrates per
membrane roofing system manufacturer's written instructions.

B. Apply solvent-based bonding adhesive at required rate and allow to partially dry. Do not apply
bonding adhesive to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners per manufacturer’s installation
instructions.

D. Clean seam areas and overlap and firmly roll sheet flashings into the adhesive. Weld side and
end laps to ensure a watertight seam installation.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through
termination bars.

F. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.9

FIELD QUALITY CONTROL

A.

Final Roof Inspection: Arrange for roofing system manufacturer's Registered Roof Observer
(RRO) to inspect roofing installation on completion and submit report to Architect.

1. Notify Architect or Owner 48 hours in advance of date and time of inspection.

Repair or remove and replace components of roofing system where test results or inspections
indicate that they do not comply with specified requirements.

Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

3.10 PROTECTION AND CLEANING

A. Protect roofing system from damage and wear during remainder of construction period.

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair
substrates, and repair or reinstall roofing system to a condition free of damage and
deterioration at time of Substantial Completion and according to warranty requirements.

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

END OF SECTION
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SECTION 07 6200
SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install, complete, the
following:

A. Field fabricated metalwork.
B. Lead Flashings.
C. Fascia roof edge metal, parapet coping metal, fascias and flashings.
D. Ancillary items related to field fabricated flashings.
1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 RELATED WORK
A. Section 07 5423 — Thermoplastic Polyolefin (TPO) Membrane Roofing
B. Section 07 9000 — Joint Protection

1.4 SUBMITTALS: Submittals during construction shall be made in accordance with section 01 3300. In
addition, the following specific information shall be provided:

A. Shop Drawings: Shop drawings of field fabricated work indicating joints, types and location of
fasteners and special shapes.

B. Manufacturer’s Literature: Catalog data for stock prefabricated items.
C. Samples: Manufacturers' standard Kynar finish color ranges for color selection.

D. Profile and gauge of roof edge, parapet coping and related components, location and type of
fasteners, details, profiles and sealants.

1.5 REFERENCES
A. Manufacturers' recommendations and specifications.

B. Sheet Metal and Air Conditioning Contractors National Association (SMACNA): "Architectural
Sheet Metal Manual."

C. Federal Specifications as referenced herein.
D. ASTM Standards and Test Procedures as referenced herein.
1.6 FIELD MEASUREMENTS
A. The Contractor shall verify all dimensions, shall make any field measurements necessary and shall

be fully responsible for accuracy and layout of work. The Contractor shall review the drawings and
any discrepancies shall be reported for clarification prior to starting fabrication, application or

installation.
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1.7

DELIVERY, STORAGE AND HANDLING
A. Deliver, store and handle materials or equipment under provisions of Section 01 6000.
B. Stack prefabricated materials to prevent twisting, bending, or abrasion and to provide ventilation.

C. Prevent contact with materials during storage which may cause discoloration, straining or damage.

PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

2.5

MANUFACTURERS

A. The use of a manufacturer's name and specification number is for the purpose of establishing the
standard of quality and general configuration desired. Products of other manufacturers, meeting
the requirements specified herein, will be considered in accordance with Section 01 6000.

B. Like items of material or equipment specified herein shall be the end products of one manufacturer
in order to achieve standardization for appearance, operation, maintenance, spare parts and
manufacturer's service.

GENERAL

A. The tabulation of items herein is not intended to be all inclusive, and it shall be the Contractor's
responsibility to provide all sheet metal flashings and related work shown on the drawings, specified
or which can be reasonably inferred as necessary to complete this project.

LEAD FLASHINGS

A. Vents Through Roof: Solid lead conforming to Federal Specification QQ-L-201, Grade B, minimum
weight 3 pounds per square foot, soft temper, except hard temper for flanges.

METAL FINISH

A. .040 aluminum with all exposed surfaces given factory applied oven cured fluorpon coating with a
minimum of full strength 70 percent solids content of “Kynar 500" resin over a primer in accordance
with the manufacturer’s written procedures.

B. 1" deep 24 gauge flush metal fascia panels between lower roof area and upper roof area as
indicated on the drawings. Kynar finish to match existing conditions.

ANCILLARY ITEMS

A. Fastening Devices: Shall be in accordance with manufacturers' recommendations and in general,
shall be large headed nails, rivets or screws of the same metal which is being fastened.

B. Solder and Flux: Best commercial quality of type most suited for metal to be soldered.
C. Sealer Tape: Polyisobutylene sealer tape.

D. Isolation Paint for Aluminum and Dissimilar Metals: Single-components, coal-tar pitch based
bituminous paint, 68% minimum solids by volume, brush applied at minimum 10 mils dry film
thickness.

PART 3 - EXECUTION

3.1 COORDINATION

A. Schedule and coordinate the work of this section and other related sections.
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B.

Carefully review the drawings for areas or items requiring flashings and provide as required.

3.2 INSPECTION

A.

Installation of work specified in this section shall not start until the wood nailers and other items that
will be concealed have been inspected. Notify inspector a minimum of 48 hours in advance of the
time this Contractor plans to install this work.

3.3 INSTALLATION

A. Allworkmanship shall be equal to the best standards of practice in modern sheet metal. Work shall
be accurately formed to sizes, shapes and dimensions indicated and detailed. Sheet metal work
shall be neat, straight, true and without imperfections.

B. Run of sheet metal work shall have provision for expansion control at eight to ten foot centers in
accordance with SMACNA standards.

C. Joints inreglet counterflashing shall be lapped minimum 6 inches. Installation of reglets shall be in
strict accordance with the manufacturer's latest printed instructions.

D. All other joints in sheet metal work shall be riveted and sealed. Sealant shall be of proper type for
use with the particular metal.

E. Atany point where two different types of metal join, they shall be separated with bitumastic isolation
paint specified.

F. Installation of prefabricated metal systems and flexible flashings shall be in strict accordance with
the system manufacturer's latest instructions.

G. Field fabricated metalwork shall be formed of metal specified hereinbefore in configurations
indicated on drawings, and shall be installed in accordance with applicable NRCA and SMACNA
standards.

END OF SECTION
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SECTION 07 9000
JOINT PROTECTION

PART 1 - GENERAL

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install, complete, the
following:

A. Preparing substrate surfaces, sealants and joint backing for all joints related to roofing, flashings,
buildings, structures and equipment.

1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 RELATED WORK
A. Section 07 5423 — Thermoplastic Polyolefin (TPO) Membrane Roofing
B. Section 07 6200 — Sheet Metal Flashing and Trim
1.4 REFERENCES
A. ASTM C 920 - Elastomeric Joint Sealants.
B. ASTM C 1083 — Water Absorption of Cellular Elastomeric Gaskets and Sealants.
C. ASTM E 96 — Standard Test for Water Vapor Permeance.

D. SWRI (Sealant, Waterproofing and Restoration Institute) — Sealant and Caulking Guide
Specification.

1.5 ENVIRONMENTAL CONDITIONS

A. The ambient temperature shall be between 40 and 90 degrees F when sealant is applied, unless
recommended otherwise by sealant manufacturer.

1.6 QUALITY ASSURANCE

A. Applicator shall have a minimum of two years of experience installing sealants in projects of similar
scope.

B. Perform work in accordance with sealant manufacturer’s requirements for preparation of surfaces
and material installation instructions.

C. Color(s) of sealants selected shall be utilized throughout the project. The use of multiple colors on
a given bead run shall not be accepted.

1.7 SUBMITTALS

A. Samples and Certificates: Submit small samples of each sealant type specified herein showing full
color range, per section 01 3300. Samples shall be accompanied by a Certificate of Compliance
with requirements specified herein for each sealant type.

B. Applicator's Affidavit: Submit applicator's affidavit of qualification compliance.

Columbia County Public Library — West Branch KP Project No. 1810
Roof Recover kail Joint Protection
Lake City, Florida ,:IEFl‘rII'EﬁE: 079000 -1




1.8 GUARANTEE

A.

Installed sealants and accessories shall be guaranteed for a period of five years from date of
Substantial Completion. Written guarantee shall include coverage of installed sealants and
accessories which fail to achieve air tight and watertight seal, exhibit loss of adhesion or cohesion
or do not cure.

1.9 DELIVERY, STORAGE AND HANDLING

A.

Deliver all sealants to the site in sealed containers, each bearing manufacturer's name and product
designation.

PART 2 - PRODUCTS

21

2.2

2.3

2.4

2.5

MANUFACTURERS

A.

The use of a manufacturer's name and specification number is for the purpose of establishing the
standard of quality and general configuration desired. Products of other manufacturers, meeting all
of the requirements specified herein, will only be considered upon submission of complete data in
the form of a shop drawing with detailed information on proposed products.

SEALANTS

A. Sealants shall be self-leveling for horizontal and sloping joints with a maximum slope of 1 percent.
Non-sag sealants shall be used for steeper sloped joints, vertical joints and overhead joints.

B. Silicone Sealant Type S, ASTM C920, Grade NS, Class 25, single component, chemical curing,
non-sagging with color selected. Equal to Dow Corning 795.

C. Polyurethane Sealant Type S, ASTM C920, Grade NS, Class 25, single component, chemical

curing, non-sagging with color as selected. Equal to Sika 1A.

BACKUP MATERIAL

A.

Use closed-cell polyethylene foam rod conforming to ASTM D 1751 and compatible with sealant
used. Size as shown or as recommended by manufacturers for all joints greater than 3/16 inch.

BOND BREAKER

A.

As recommended by sealant manufacturer.

PRIMER

A.

As recommended by sealant manufacturer.

PART 3 - EXECUTION

3.1 PREPARATION
A. Allsurfaces to be sealed shall be clean, dry, sound and free of dust, loose mortar and other foreign
materials. Mask adjacent surfaces where necessary to maintain neat edge. Starting of work will be
construed as acceptance of all subsurfaces.
3.2 INSTALLATION
A. Apply all materials following manufacturer's recommendation and instructions.
B. Fill sealant joint completely from back to top, without voids.
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C. Tool sealant joints slightly concave after sealant is installed on vertical and horizontal joints that are
flush with adjacent surfaces. On flashing reglets, sealant shall be installed with convex surface to

shed water.

3.3 CLEANING

A. The surfaces next to the sealed joints shall be cleaned of smears or other soiling resulting from
sealant applications. At no additional cost to Owner, replace or repair to Owner's satisfaction any
damaged surfaces resulting from sealant application or cleaning.

END OF SECTION
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SECTION 09 9000
PAINTING AND COATING

PART 1 - GENERAL

1.1 WORK INCLUDED: This section covers the work necessary to furnish and install:
A. Paint at the existing stucco finished vertical walls between the upper roof and the parapet walls as
indicated on the Drawings.
B. Paint at the existing metal roof fascia system to remain at the lower roof area as indicated on the
Drawings.
1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 QUALITY ASSURANCE
A. Painting Contractor: Shall be regularly engaged in the application of paints and coatings specified
and shall have previous experience within the last three years on projects similar in scope. Upon
request, submit evidence of qualification compliance with complete references.
1.4 SUBMITTALS
A. Product Data: For each paint system used, obtain from paint manufacturer for submittal, paint or
coating manufacturers' technical product data sheets, including application instructions and paint
colors available for each product used. The required information shall be submitted on a system-
by-system basis; indiscriminate submittal of paint or coating manufacturer's literature will not be
accepted.
1.5 ENVIRONMENTAL CONDITIONS
A. Paints and coatings shall not be applied in extreme heat, ambient temperatures below 40 degrees
F., or relative humidity in excess of 90 percent, unless otherwise recommended by the paint or
coating materials manufacturer, nor in dust, smoke-laden atmosphere or damp weather.
1.6 DELIVERY, STORAGE AND HANDLING
A. All materials shall be delivered to the project site in unopened containers that plainly show at the
time of use the designated name, date of manufacture, color, and name of manufacturer. Paint
and coating materials shall be stored in a suitable protected area that is heated or cooled as
required to maintain temperatures within the range recommended by the paint or coating
manufacturer.
B. Paint and coating material shall be kept sealed when not in use.
C. Store paint materials at minimum ambient temperature of 45 degrees F. and a maximum of 90
degrees F, in well ventilated area, unless required otherwise by manufacturers' instructions.
D. Take precautionary measures to prevent fire hazards and spontaneous combustion.
1.7 SAFETY
A. Painting shall be performed in strict accordance with the safety recommendations of the applicable
paint or coating materials manufacturer; with the safety recommendations of the National
Association of Corrosion Engineers contained in the publication "Manual for Painter Safety"; and
with applicable Federal, State and local agencies having jurisdiction.
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1.8 GUARANTEE
A. Contractor shall provide a written guarantee against defects in materials and workmanship for a
period of two years from the date of Substantial Completion of the project. This guarantee shall

include, but not be limited to, blistering, peeling, cracking, sagging, flaking, chalking or alligatoring.
Any defects occurring during this warranty period shall be repaired at no cost to the Owner.

PART 2 - PRODUCTS
2.1 MANUFACTURERS
A. Existing Stucco Finished Vertical Walls: Sherwin-Williams, or approved equal.
B. Existing Metal Fascia Panels: Tremco Republic Restoration System, or approved equal.
2.2  PAINT AND COATING MATERIALS
A. Accessory Materials: Shellac, turpentine, linseed oil, paint thinners and other materials not
specifically indicated but required to achieve the finishes specified, shall be commercial quality and

as recommended by the manufacturer of the applicable paint or coating materials.

B. Provide two coat elastomeric textured coating system as recommended by Sherwin-Williams for the
exterior stucco painting. Color to match existing.

C. System — Metal Roofing: Prime any / all rusted areas with Solargard RST Primer WB. Apply two
coats of Solargard Acrythane in spray application. Color to match existing.

2.3 COLORS

A. Color selections will be made during construction phase submittals and to match existing
conditions.

PART 3 - EXECUTION
3.1 INSPECTION
A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

B. Examine surfaces scheduled to be finished prior to commencement of work. Report any condition
that may potentially affect proper application.

C. Beginning of paint and coating application means acceptance of surfaces.
3.2 PREPARATION

A. Prepare surfaces per manufacturers recommendations prior to painting.
3.3 PROTECTION

A. Protect elements surrounding the work from damage or disfiguration.

B. Repair damage to other surfaces caused by work.

C. Furnish drop cloths, shields and protective methods to prevent spray from disfiguring other sur-
faces.

D. Remove empty paint containers from site.
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3.4 APPLICATION

A. General: Paint and coating manufacturers' printed instructions for applying each type of paint or
coating shall be furnished prior to application. Apply all paints and coatings in strict accordance
with the paint manufacturers' recommendations. Sufficient time shall be allowed between coats to
assure thorough drying and/or curing of previously applied paint or coatings.

B. Damaged Coatings: Damaged coatings shall be corrected in accordance with the
recommendations of the paint manufacturer.

C. Unsatisfactory Application: If the item has an improper finish color or insufficient film thickness, the
surface shall be cleaned and top coated with the specified paint material to obtain the specified
color and coverage. Specific surface preparation information to be secured from the paint or
coating manufacturer. Work shall be free of runs, bridges, shiners, laps or other imperfections.

3.5 CLEANING

A. All cloths and waste that might constitute a fire hazard shall be placed in closed metal containers or
destroyed at the end of each day.

B. Upon completion of the work, all staging, scaffolding and containers shall be removed from the
project site. Paint spots, oil or stains upon adjacent surfaces and shall be completely removed from
the project site.

END OF SECTION
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SECTION 20 0000
GENERAL MECHANICAL REQUIREMENTS

PART 1 - GENERAL

1.1 WORK INCLUDED: This section covers the work associated with the existing roof-mounted
mechanical equipment, which is a part of this project.

A. Contractor shall verify the operation and condition of all existing roof-mounted equipment in the
scope of work in the company of the Owner prior to beginning work and notify in writing of any
existing malfunctions.

B. Contractor shall disconnect and reconnect all existing roof mounted equipment as required for
the roof replacement, and restore to original operating condition.

1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.
1.3 CONNECTING TO WORK OF OTHERS

A. Prior to starting and during progress of work, Contractor shall examine the work and materials
installed by other. If conditions exist which prevent satisfactory results, notify the Owner.

B. Start of work will be construed as acceptance of all claims or questions as to suitability of the
work. Contractor shall remove and replace, at his expense, all work which may be required to
be removed on account of such defects.

1.4 SINGULAR REFERENCES

A. Singular references in the text of these specifications shall not be construed as requiring only

one device if multiple devices are shown on the Documents.
1.5 ORDINANCES AND REGULATIONS

A. All work shall conform with ASHRAE, SMACNA, NEC and all other applicable Codes, State
ordinances and regulations governing the disconnection and reinstallation of such equipment. If
work is laid out, indicated or specified as contrary to, or conflicts with, Codes, ordinances or
regulations, Contractor shall report prior to bid date for resolution.

1.6 CODES, PERMITS AND INSPECTIONS
A. Work, materials and equipment shall comply with the latest acceptable editions of the following
codes and regulations:
1. Florida Building Code (FBC) 6™ Edition 2017.
2. National Electrical Code (NFPA 70), latest application edition.
3. National Fire Protection Association, NFPA 90A.
4. ANSIA117.1 1980.
5. National Fire Protection Association 12, 13 and 14.
1.7 GUARANTEE AND SERVICE

A. Contractor shall issue a guarantee covering labor and materials used for the installation and
reinstallation of items installed under this section for one year from date of substantial
completion.
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B. Contractor shall replace defective materials, parts, equipment and/or workmanship provided in
this contract.

1.8 MATERIALS AND EQUIPMENT

A. GENERAL: Materials listed herein or on the drawings are general mechanical materials to be
used unless specifically noted otherwise. Use new materials manufactured in the U.S.A., free
from all defects.

1.9 INSTALLATION

A. Changes to the work shown on the Documents necessary to make the work fit work of other
trades or to rules of others having jurisdiction, or to meet current Code requirements shall be
made by Contractor at his own expense.

B. Install new and reinstalled existing material, equipment and fixtures in neat, workmanlike
manner.

C. Cutting of steel, wood or other main structural parts shall be approved by Architect prior to
commencing cutting. Cutting will be held to a minimum size larger than required for any
projection and shall not extend beyond cover plates.

1.10 JOINTS AND CONNECTIONS
A. General: Make joints and connections permanently air and water tight.
B. Screw Joints: American Standard.

1.11 UTILITY INTERRUPTIONS

A. All service interruptions shall be held to minimum time and shall be scheduled with the Owner a
minimum of 48-hours in advance.

B. Utility outages may be required to be on weekends or after hours for work on roof-mounted
mechanical or electrical equipment. Coordinate with the Owner.

1.12 ELECTRICAL WORK ASSOCIATED WITH THIS SECTION

A. The Electrical Contractor shall furnish and install all electrical wiring, external to mechanical
equipment and make disconnections and connections thereto as required to accomplish the
roof replacement work.

B. Contractor shall furnish the Electrical Subcontractor with all components, and will instruct him in
their function. The Mechanical Subcontractor will maintain the responsibility for this system

performance.
END OF SECTION
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SECTION 26 0000
GENERAL ELECTRICAL REQUIREMENTS

PART 1 - GENERAL
1.1 WORK INCLUDED
A. The work covered by this section consists of the furnishing of all labor, equipment and materials
and performing all operations required to accomplish the electrical work as herein called for and
shown on the drawings in coordination with the roof replacement work to include removal and
reinstallation of all electrical equipment required.
B. All work under this section shall include all electrical work which is a part of this project.
C. Complete installation shall meet the latest edition of the National Electrical Code requirements.
1.2 RELATED REQUIREMENTS
A. Refer to Division 00 and 01 Sections of these specifications.

1.3 ORDINANCES AND REGULATIONS

A. All work shall conform to the latest state ordinances, Codes and regulations governing the
installation of such equipment.

1.4 CODES AND STANDARDS

Florida Building Code 6" Edition 2017.

National Electrical Code (NFPA 70), latest applicable edition.
American National Standards Institute (ANSI).

National Electrical Manufacturer's Association (NEMA).

mo o w »

National Fire Protection Association (NFPA 72A).
1.5 DOCUMENTS

A. Theintent of the drawings and specifications is to obtain a complete and satisfactory installation or
reinstallation of equipment as required.

B. Contractor shall furnish, install and connect with appropriate services all electrical items shown on
the drawings and existing in the scope of work described in the Documents. If discrepancies,
conflicts or interferences occur between drawings, or between drawings and specifications, notify
Architect.

C. Any necessary interruptions to the services shall be scheduled a minimum of 48 hours in advance
with and approved by the Owner.

D. Utility outages may be required to be on weekends or after hours for work on electrical equipment.
Coordinate all outages with the Owner.

1.6 EQUIPMENT

A. All equipment required to be furnished in this project, shall be new, Code compliant and the most
suitable grade for the purpose intended. Equipment shall be the product of a U.S.A. manufacturer
regularly engaged in the manufacture of such items for a period of three years.
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1.7 MATERIALS
A. All materials used in this project shall be new and most suitable grade for the purpose intended.
B. Materials and equipment specified indicate quality, material and type of construction desired. It
shall be this Contractor's responsibility to ascertain that alternate manufacturer's products meet
detailed specifications and that size and arrangement of equipment is suitable for installation.
1.8 SUBMITTALS
A. Before ordering any material or equipment, Contractor shall submit a complete schedule showing
the make, type, manufacturer's name and trade designation of all new equipment proposed to be
used on this project.
1.9 SUPERVISION OF WORK
A. Electrical Subcontractor's Superintendent shall be experienced, qualified and on site when work of
this section is in progress. Said Superintendent shall, as a minimum, be a licensed journeyman
electrician. Provide a copy of the Superintendent’s license to the Contractor for further transmittal to
the Owner.
1.10 WORKMANSHIP
A. Install materials and equipment in a neat and first class workmanlike manner.
1.11 CLEANING
A. Clean all equipment before testing and before putting the equipment into service.
1.12 TESTING
A. Correct any circuits that do not test satisfactorily.
B. Grounding of all new and existing equipment being installed or reinstalled shall be tested per NEC
and shall not exceed 25 ohms resistance.
1.13 TESTS
A. Perform all tests required by each section of the specifications in the presence of the Architect and
Owner.
1.14 GUARANTEE
A. In addition to the manufacturer's guarantee of each item of any new equipment, Contractor will
guarantee for one year from substantial completion and will make good any defects of materials or
workmanship involved in the removal, reinstallation and reconnection and all items in this project
that occur during this period without expense to the Owner.
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PART 2 - PRODUCTS

21

2.2

2.3

2.4

2.5

Raceways: The general wiring method is to be metallic raceways. All new exterior mounted conduit
shall be rigid galvanized or weathertight flex, approved for exterior use.

A. Connectors, Couplings and Fittings: Conduit connectors and couplings shall be exterior grade
compression type units. Set Screw type connectors and couplings of malleable steel shall not be
used. No cast metal fittings or indenture type fittings will be permitted.

CONDUCTORS

A. General: All conductors shall be copper #12 minimum: Sizes are AWG; 600 volt insulation, type
rated for exterior use. Provide size of new conductors required per NEC.

BOXES AND FITTINGS

A. All new boxes, fittings, clamps, hangers, etc. required for this project shall be galvanized Code
gauge steel. Covers shall be attached with stainless steel screws at the exterior. All new exterior
units shall be cast, weatherproof type and gasketed.

DISCONNECT SWITCHES

A. If new disconnect switches are required, the following are acceptable producers: Square D or
Siemens ITE. All new products shall be furnished by one provider.

B. Provide NEMA Heavy Duty type H.D., Underwriters Laboratories listed safety switches of voltage
and ampere rating required by equipment.

C. Switch operating mechanism of new equipment shall be quick make, quick break. Switches shall
have a dual interlock to prevent opening of door when switch is in "ON" position, or closing of switch
when in the “OFF” position and the door is in "OPEN" position.

D. Enclosure shall be NEMA 3R enclosure and shall be code gauge (UL 98) galvanized steel with rust
inhibiting phosphate and baked enamel finish.

SLEEVES FOR RACEWAYS AND CABLES

A. Steel Pipe Sleeves: ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain
ends.

B. Cast-lron Pipe Sleeves: Cast or fabricated "wall pipe," equivalent to ductile iron pressure pipe, with
plain ends and integral water stop.

C. Description: Modular sealing device, designed for field assembily, to fill annular space between
sleeve and raceway or cable.

D. Sealing Elements: EPDM interlocking links shaped to fit surface of cable or conduit. Include type
and number required for material and size of raceway or cable.

E. Pressure Plates: Plastic. Include two for each sealing element.

F. Connecting Bolts and Nuts: Carbon steel with corrosion-resistant coating of length required to
secure pressure plates to sealing elements. Include one for each sealing element.

PART 3 - EXECUTION

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION

A. Comply with NECA 1.
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Remove and reinstall electrical equipment back in original locations, unless there is a Code conflict
requiring modification of the installation.

Equipment: Connect in such a way as to facilitate future disconnecting with minimum interference
with other items in the vicinity.

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or bussways penetrate
roof deck or walls.
B. Install sleeves for new penetrations using core-drilled holes.
C. Cut sleeves to length for mounting flush with both surfaces.
D. Size pipe sleeves to provide 1/4-inch annular clear space between sleeve and raceway or cable
unless sleeve seal is to be installed.
E. Seal space outside of sleeves with grout for penetrations of concrete.
F. Roof-Penetration Sleeves: Seal penetration of individual raceways and cables with flashings in
coordination with the roof replacement work.
END OF SECTION
Columbia County Public Library — West Branch KP Project No. 1810
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COLUMBIA COUNTY PUBLIC LIBRARY - WEST BRANCH
ROOF RECOVER
LAKE CITY, FLORIDA

PROJECT
LOCATION

e s s S EmE EDE EDE EDE EDE EDE D D D Emm Emm Eme E—
Come e e e o e e e e e S e e e E——

SITE DIAGRAM
NTS

435 NW HALL OF FAME DR.
LAKE CITY, FLORIDA 320355

SHEET INDEX

GENERAL PROJECT COVER SHEET

G-1
A-1 EXISTING ROOF PLAN AND ROOF RECOVER PLAN
A-2

ROOF DETAILS

DESIGN CRITERIA

FLORIDA BUILDING CODE 6TH EDITION 20I7

FLORIDA FIRE PREVENTION CODE 6TH EDITION

ASCE T-l0

RISK CATEGORY = ||

ULTIMATE DESIGN WIND SPEED (3-SECOND GUST) = 120 MPH
NOMINAL DESIEN WIND SPEED = 93 MPH

APPLICABLE ENCLOSURE CLASSIFICATION = FULLY ENCLOSED
WIND EXPOSURE CATEGORY = B

9. INTERNAL PRESSURE COEFFICIENT = +0.1& / -0.1&

|0. EDGE CORNER ZONE WIDTH = &.7'

LS MW T

ULTIMATE ROOF DESIEN WIND PRESSURES

ZONE | - FIELD -2 PSF
ZONE 2 - EDEE -20.6 PorF
ZONE 3 - CORNER -46.0 PSF
NOMINAL ROOF DESIGN WIND PRESSURES
ZONE | - FIELD -14.2 PSF
ZONE 2 - EDEE -234 PSF
ZONE 3 - CORNER -354 PoF

GENERAL NOTES

THE CONTRACTOR SHALL COORDINATE PROJECT ACCESS AND
SCHEDULING WITH THE OWNER.

PRIOR TO COMMENCEMENT OF WORK THE CONTRACTOR SHALL INSPECT
AREAS WHERE WORK WILL BE PERFORMED AND PHOTOERARPH ROOF
AREAS, ROOF EQUIPMENT AND ADJACENT AREAS AND EQUIPMENT
WHICH COULD BE MISCONSTRUED AS DAMAGE RESULTING FROM WORK -
SUBMIT PHOTOS TO ONNER AND ARCHITECT PRIOR TO COMMENCING.

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE
PROTECTION OF COLUMBIA COUNTY PERSONNEL AND PROPERTY IN AND
AROUND THE PROJECT SITE.

THE CONTRACTOR SHALL RESTORE ALL LANDSCAFING DAMAGED
DURING CONSTRUCTION TO ORIGINAL CONDITION. DISTURBED AREAS
SHALL BE SODDED, NOT SEEDED. DAMAGED SIDEWALKS AND EXISTING
BUILDING FINISHES SHALL BE REFPAIRED OR REPLACED TO THE
SATISFACTION OF THE OWNER AT NO ADDITIONAL COST.

CONSTRUCTION DEBRIS SHALL NOT BE THROWN OR DROPFED FROM THE
ROOF. THE CONTRACTOR SHALL UTILIZE CHUTES OR HIGH LIFT VERICLES
TO REMOVE DEBRIS FROM THE ROOF. DEBRIS SHALL BE REMOVED
FROM THE ROOF IMMEDIATELY AND NOT STACKED ON THE ROOF.

SHOULD ROOFING EFFORTS REQUIRE THE TEMPORARY DISCONNECTION
OF UTILITIES THE CONTRACTOR SHALL CONTACT THE OANER PRIOR TO
DISCONNECTION.

PROVIDE SOLID BARRIER AT ROOF EDEGES ABOVE ALL PEDESTRIAN

WALK AREAS BELOW PER OSHA STANDARDS. SUBMIT PROFPOSED
BARRIER SYSTEM PLAN FOR REVIEN AND APPROVAL.

CONSTRUCTION
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TOP OF UPPER —

PARAPET WA TTT——
@ EL.

= |4I_OII t —

TOP OF UPPER

PARAPET WALL
EL. = 19-10" ¢

TOP OF UPPER

PARAPET WALL
EL. = 250" ¢

TOP OF UPPER

PARAPET WALL S
EL. = 19-l0" £

TOP OF UPPER
PARAPET WALL RIDGE _ N
EL. = 210" ¢ EL = 25-10" £\

VIR
-]
EXH. FAN
Ve o \
(< ‘ D
\ N — /
TOP OF UPPER N UPPER ROOF AREA —

PARAPET WA
EL.=25-0" ¢t

(TYP)

EXIST. EXTERIOR
WALLBELOW

x LOWER ROOF AREA
\

EXISTING SLOPE = |5/ 12

EXISTG. EXTERIOR
PALL BELON N

TOP OF UPPER

PARAPET WALL | PARAPET
EL. = 23-10" ¢ EL.=2I-7"¢

EXISTING ROOF PLAN

1 /8” — 1 ’—O” NOTE:
ALL AREAS ARE +/- AND SHALL BE
FIELD VERIFIED BY BIDDERS DURING

THE BIDDING PHASE

NOTE:

1. UPPER ROOF AREA IS
APPROXIMATELY 1,996 SF

2. LOWER ROOF AREA IS
APPROXIMATELY 5,264 SF

3. PARAPET CAP REPLACEMENT IS

APPROXIMATELY 285 LF

TOP OF UPPER

PARAPET WA
EL.= 136" t

TOP OF UPPER

TOP OF UPPER
PARAPET WALL
EL = T-6" ¢
(TYP)

EXIST'G. EXTERIOR
WALL BELON . DX

® ©

OJO

ONONO,

TOP OF UPPER

PARAPET
EL. = 14-0"¢

TOP OF UPPER

PARAPET WALL
EL. = 9-l0" ¢

TOP OF UPPER

Qe 5

TOP OF UPPER

PARAPET WALL 7
EL. = [4-I0" ¢

TOP OF UPPER

PARAPET WALL <|>
EL.=2/-0" ¢

RIDGE _
EL.= 25-0" £

EXH. FAN
/7

ROOF REPLACEMENT NOTES

REMOVE EXISTING METAL PARAPET CAP ASSEMBLY DOWN TO THE EXISTING WOOD
BLOCKING TO REMAIN - EXISTING STUCCO FINISH ON EACH SIDE OF WALL TO
REMAIN - PROVIDE AND INSTALL NEW SHEET METAL PARAPET CAP ASSEMBLY

®

EXISTING METAL ROOF SYSTEM TO REMAIN - MECHANICALLY FASTEN NEW
INSULATION BOARD THROUGH EXISTING METAL ROOF TO THE EXISTING PLYWOOD
ROOF DECK - INSULATION BOARD SHALL BE CUT TO FIT BETWEEN THE EXISTING
METAL ROOF SEAMS AND BE HIGHER THAN THE SEAMS - PROVIDE AND INSTALL
NEW ROOF BOARD OVER INSULATION BOARD - PROVIDE AND INSTALL NEW
SINELE-PLY TPO ROOF MEMBRANE OVER ROOF BOARD

FLASH TPO MEMBRANE FROM ROOF UP VERTICAL WALL &" MIN. W/ DOUBLE REGLET

e

PROVIDE AND INSTALL NEW WD. FASCIA BLK'G. AND NAILERS W/ SHT. MT'L. FASCIA ‘
- MECHANICALLY FASTEN NEW CUT TO FIT INSUL. BD. OVER EXIST'G. MTL. FASCIA

AND IN BTAN. SEAMS - MECHANICALLY FASTEN NEW INSUL. BD. AND EXT. ER. &YP.

BD. SHEATHG. OVER EXIST'G. STUCCO FIN. - PROVIDE AND INSTALL NEW |" DEEP

24 GA. FLUSH SHT. MTL. PANEL FASCIA

g

PROVIDE AND INSTALL NEW WD. FASCIA BLK'G. AND NAILERS W/ SHT. MT'L. FASCIA ‘
- PAINT EXIST'G. MT'L. FASCIA TO REMAIN

o) €

RAISE/LIFT EXISTING EXHAUST FAN AS REQUIRED TO INSTALL NEW FLASHING AND ‘
CRICKET - REINSTALL EXISTING EXHAUST FAN

) €

EXISTING VTR TO REMAIN - REMOVE EXISTING FLASHING AND REFLACE WITH NEW ‘
FLASHING - EXTEND VTR TO BE &" MINIMUM ABOVE NEW ROOF SURFACE

¢

S

ROOF

®

L
[

NEW CRICKET AT
<3> EXIST'G. EXH. FAN

TOP OF UPPER

ARAPET WALL

EL. = 250"t

(TYP)

N

EXIST'S. EXTERIOR
WALL BELON DN

EXISTG. EXTERIOR
MALLBELOW N\
EXISTING SLOPE = 15 / 12

TOP OF UPPER

PARAPET WALL
EL. = 230" ¢

1/8"

1'=0’

RECOVER PLAN

NOTE:

ALL AREAS ARE +/- AND SHALL BE
FIELD VERIFIED BY BIDDERS DURING
THE BIDDING PHASE

NOTE:

1. UPPER ROOF AREA IS
APPROXIMATELY 1,996 SF

2. LOWER ROOF AREA IS
APPROXIMATELY 5,264 SF

3. PARAPET CAP REPLACEMENT IS
APPROXIMATELY 285 LF

TOP OF UPFPER

PARAPET WA
EL.= 136" t

TOP OF UPPER

PARAPET
EL.=2~T"t¢

TOP OF UPPER

PARAPET WALL
EL.=[7-6" t

(TYP)

EXIST'G, EXTERIOR
/% WALL BELOW TN
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P.T. 2X4 WD. NAILERS

P.T. 2X8 WD. FASCIA
OVER EXIST'G. MTL.

/_

[

———— /-:";,
FASCIA TO REMAIN ﬁ S /\
— 1

SHT. MTL. FASCIA Y

Y
CONT. CLEAT

PT. 2X4 WD. BLK'6. CUT /
TO FIT BTAN. EXIST®G.
MTL. FASCIA SEAMS AND ] ]

BEHIND EXIST'G. y
FASCIA TO REMAIN — —
PAINT EXPOSED rilm —

N

//’

—

L
EXIST'G. PURLIN

TO REMAIN

EXIST'S. MTL. FAW ] ]
EXIST'G. PLY'WD.

SHEATHG. TO REMAIN

EXIST'G. CMJ WALL
/ TO REMAIN

EXISTG. STICCO———
FIN. TO REMAIN

LOWER ROOF

ETAIL

FASCIA D

11/2” = 1"-0

A-2

TPO ROOF MEMBRANE
OVERLAP OVER WD. FASCIA

I/4" ROOF BD.

RIEID INSUL. CUT TO
FIT BTWN. EXIST'G.
MTL. ROOF SEAMS -
FIELD VERIFY

EXIST'G. PLY'WD.
DECK TO REMAIN

EXIST'G. INSUL.
TO REMAIN

TPO MEMBRANE
|/4" ROOF BD.

RIEID INSUL. QUT TO
FIT BTWN. EXIST'G.

v

CONT. SEALANT EA.
/ REGLET - TYP.

[ CONT. |" STRIP OF BUTYL
TAPE EA. REGLET - TYP.

NEOPRENE WASHER AND
55. DRIVE PIN AT 12" OC.
MAX. - EA. REGLET TYP.

CONT. TERM. BAR W/ /]
SSTL. GASKETED
FASTENERS AT 12" OC.

FLASHG. MEMBRANE
\ - TURN VERT. &" MIN.

TPO ROOF MEMBRANE
OVERLAP OVER WD. FASCIA

|/4" ROOF ED.
P.T. 2X4 WD. NAILERS

—~——RIGID INSUL. CUT TO
FIT BTWN. EXIST'G.

e MT'L. ROOF SEAMS -
S ———— FIELD VERIFY
X X A =1 EXISTG. PLY'WD.
\ DECK TO REMAIN
S EXIST. INSUL.
X L TO REMAIN
PN EAN
(=

P.T. 2X8 WD. FASCIA
OVER EXIST'G. MTL.
FASCIA TO REMAIN

SHT. MTL. FASCIA

CONT. CLEAT

PT. 2X4 WD. BLK'G. CUT v
T0 FIT BTN, EXIST'G.

MT'L. FASCIA SEAMS

AND BEHIND EXIST'G.

MT'L. FASCIA TO REMAIN

" DEEP 24 6. FLusH — | 7

MTL. PANELS

RIGID INSUL. CUT TO /

FIT BTWN. EXIST'G.
MTL. FASCIA SEAMS -
FIELD VERIFY st

EXISTG. PLYWD, — |

SHEATHG. TO REMAIN

EXT. 6R. 6YP.BD. — |
SHEATH'G. AS REQD. TO
CREATE FLUSH VERT.

SURFACE o

EXIST. STUCCO FIN.— |
TO REMAIN

VERT. RIGID INSUL.— |
TO MATCH PLANE OF g
CUT INSUL. ABOVE

EXIST'G. PURLIN TO
REMAIN

I

EXIST'G. STRUCT. TO
REMAIN

\ EXIST'G. FIN.

TO REMAIN

EXIST'G. MT'L. STUD
/ FRAMG. TO REMAIN

- TURN VERT. &" MIN.

FLASHG. MEMBRANE J

| —EXIST6. . BLK'G.
—] TO REMANN

MT'L. ROOF SEAMS - - | ——EXisTe. PURLIN
FIELD VERIFY / (<1 TO REMAIN

EXIST'G. PLY'WD.
TO REMAIN

EXIST'G. INSUL.
TO REMAIN

EXIST'G. STRUCT.
10 REVAN

TO REMAIN ‘ r l

UPPER TO LOWER ROOF
ROOF TRANSITION DETAIL &

11/2” = 1'=-0" A2

EXIST'G. STUCCO FIN.
/ EA. SIDE TO REMAIN

EXISTG. CMU WALL
/ TO REMAIN

\ DRANN

SHT. MTLL. PARAPET CAP SYSTEM W/
AN GASKETED STAINLESS STEEL
FASTENERS AT &" O.C. - SLOPE TO

PAINT EXIST'G. STUCCO FIN.\

EXIST'G. CONT. WD.
NAILER - FIELD VERIFY
CONDITION AND REPORT
DAMAGED WD. FOR
POTENTIAL REPLACEMENT

ICE / WATER SHIELD MEMBRANE
OVER WD. NAILER

CONT. CLEAT - EXTEND "

= MIN. BELOW WD. NAILER

EXIST'G. STUCCO FIN.
EA. SIDE TO REMAN

[ [ ] EXIST'G. CMU WALL
H |} ToREMAIN
~ — ® —
~—

/ T~ —— UPPER PARAPET

T~ — \ HEIGHT VARIES
y T~ \

CONT. SURFACE APPLIED - | L

TPO ROOF MEMBRANE
I/4" ROOF ED.

RIGID INSUL. CUT TO
FIT BTWN. EXIST'G. RN

MTL. ROOF SEAMS -  ——— _——
FIELD VERIFY Vs

EXIST'S. PLY'AD.

DECK TO REMAlN//

EXIST. INSUL.,

TO REMAIN

EXIST'G. PURLIN
TO REMAIN

SHT. MT'L. DOUBLE REGLET

L=
S
G
A

0 og |
0/

\

TO REMAIN

UPPER ROOF

— EXIST'G. WD. BLK'G.

WALL FLASHING DETAIL &

1 1/2” — 1’_0"

MT'L. COUNTERFLASH'G.

5.5TL. GASKETED
FASTENERS - MIN.
TWO PER SIDE

FLASHG. MEMBRANE
TPO ROOF MEMBRANE

I/4" ROOF BD.

RIGID INSUL. CUT
TO FIT BTWN.
EXIST'G. MTL.
ROOF SEAMS -
FIELD VERIFY /

EXIST'G. PLY'WD —

DECK TO REMW
EXIST'G. INSUL.
TO REMAIN

—

\J

e

7
EXIST'G. PURLIN TO

REMAIN

EXHAUS

FAN DETAIL ~

1 1/2” — 1 ’—O”

GALVANIZED MTL. ROOFJACK

NRAP AROUND JACK WITH BOTTOM 2"
FOLDED UP - HEAT, STRETCH AND
WELD TO FIELD MEMBRANE AT BASE
AROUND PIPE TO FORM 2" TURN-OUT
FROM VERTICAL JACK - AFTER
SHAPING, ADHERE TO THE JACK

TPO ROOF MEMBRANE
/4" ROOF BD.

RIGID INSUL. QUT = |
TO FIT BTAN. VAYS \
EXIST'G. MTL.

ROOF SEAMS -

FIELD VERIFY

EXIST'G. PLY'D.
DECK TO REMAIN

EXIST'G. INSUL. L ==
TO REMAIN

VIR DETA

A-2

EXIST'G. VTR - EXTEND AS REQD.
TO BE &" MIN. ABV. ROOF SURFACE

CONT. COMPATIBLE SEALANT

&7

RAISE AND RESET
/ EXIST'G. EQUIP.

£ —NEW SEAL'G. MATL.
TERM. BAR AND
5STL. GASKETED

FASTENERS -
TWO PER SIDE

| EXBTE ORB
TO REMAIN

MIN.

GALV. STORM COLLAR WITH DRANBAND
AND SCREWS PLACED DIRECTLY ABOVE

THE TOP OF FLASH'G.
CONT. COMPATIBLE SEALANT

SSTL. CLAMP AND SCREW

L

TEXIST'G. PURLIN

TO REMAIN

—

L =

1 1/2” — 1 ’—O”

\EZ

CONSTRUCTION

HEAT AND STRETCH MEMBRANE OVER
TOP OF JACK TO CREATE |" TURN-UP
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	GENERAL INSTRUCTIONS TO BIDDERS
	Table of Contents
	00 2113 instructions to bidders
	PART 1 -  DEFINITION OF TERMS: Whenever in this Project Manual the following term(s) are used, their intent and meaning shall be interpreted as follows:
	1.1 Owner
	1.2 Building Code Administrator
	A. The Building Code Administrator, licensed by the Department of Professional Regulation as a Building Official.

	1.3 Contractor
	A. Individual, firm, partnership or corporation entering into a construction Contract to perform as "General" or "Prime" Contractor the work specified in the Contract Documents.

	1.4 Architect
	A. The firm of Kail Partners Architecture & Interiors, P.O. Box 359055, Gainesville, Florida, 32635-9055.

	1.5 Subcontractor
	A. Individual, firm, partnership or corporation entering into an agreement to furnish materials and labor for the work specified and described in the Contract Documents.  Subcontractors shall have a current occupational license for the State of Florid...

	1.6 Manufacturer or Supplier
	A. Individual, firm, partnership or corporation entering into an agreement to furnish materials only for the work specified and described in the Contract Documents.

	1.7 Bidder
	A.  Individual, firm, partnership or corporation submitting a proposal for the work contemplated.

	1.8 Project
	A. Work specified and described in the Contract Documents.

	1.9 Addenda
	A. Written and/or graphic revisions issued prior to the award and execution of the Contract which modify and/or interpret the Contract Documents by additions, deletions, clarifications or corrections. Addenda will become part of the Contract Documents...

	1.10 Contract Documents
	A. Consist of the Contract, the Project Manual, Drawings, Addenda issued prior to the award and execution of the Contract, and Change Orders issued after the award and execution of the Contract, and such other documents as are made a part of same by r...

	1.11 Proposal
	A. The forms, including all items related to, envelopes and other information pertaining to the complete bid, complete and properly executed, which the Bidder has submitted as his Proposal for the work contemplated.
	1. Base Bid:  The sum stated in the Proposal for which the Bidder offers to perform the work described in the Contract Documents as the base, to which work may be added to or deducted from for sums stated in Alternate Bids.
	2. Alternate Bid:  An amount stated in the Proposal to be added to or deducted from the amount of the Base Bid if the corresponding change in Project scope or materials or methods of construction described in the Contract Documents is accepted.
	3. Unit Price:  An amount stated in the Proposal as a price per unit of measurement for materials and labor or services as described in the Contract Documents.


	1.12 Drawings
	A. The official plans and other Drawings or reproductions thereof, pertaining to the work to be performed, with index of Drawings on Sheet G-1.

	1.13 Project Manual
	A. Written and graphic data bound together for Specifications.

	1.14 Building Permit
	A. Issued to the Contractor after requirements of the application process have been satisfied and compliance with the appropriate Codes and Standards have been achieved.  Construction Plans and Specifications shall be submitted for review by the Build...

	1.15 Contract
	A. The Owner-Contractor Agreement consisting of: the agreement text preceding the signature of the parties, the Certificates of Insurance and other documents as may be required by the Contract Documents.

	1.16 Application for Payment
	A. Statement of amounts claimed by Contractor as payments due on account of work performed or materials suitably stored.

	1.17 Architect's Acceptance
	A. Architect's acknowledgement that a material is acceptable or in accordance with Contract requirements.

	1.18 Record Drawings
	A. Drawings made during progress of construction illustrating how various elements of the work were actually installed.

	1.19 Change Order
	A. A work order, issued after the award and execution of the Contract, prepared by the Architect, signed by the Owner authorizing a change in the scope of the work during construction.

	1.20 Field Representative
	A. A person in the field designated to represent a responsible party during construction.

	1.21 Schedule of Values
	A. A statement furnished to the Architect by the Contractor reflecting the amounts to be allotted for the principal parts of the work.  It is to serve as a guide for reviewing the Contractor's Applications for Payment.

	1.22 Shop Drawings and Product Data
	A. Drawings, diagrams, illustrations, schedules, performance charts, brochures and other data prepared by the Contractor or Subcontractor, manufacturer, supplier or distributor, which illustrate how specific portions of the work shall be fabricated, e...

	1.23 Samples
	A. Physical examples furnished by the Contractor which illustrate materials, equipment or workmanship, and which establish standards by which the work will be reviewed.

	1.24 Time of Completion
	A. The number of calendar days, or the actual date, by which the work is required to be completed.


	PART 2 -  EXAMINATION
	2.1 Drawings, Project Manual and Project Site and Pre-Bid Conference
	A. Bidders are required to examine the Drawings, Project Manual and Addenda to become familiar with work to be performed under the Contract.
	B. Bidders are encouraged to visit the project site to become familiar with the local conditions that may affect the work to be performed, and the equipment, materials and labor required.
	C. Pre-Bid Conference: Bidders are encouraged to attend a Pre-Bid Conference on the date, time and place set forth.  This Pre-Bid Conference will be held in order to review the scope of work of the Contract Documents and to allow questions to be asked...


	PART 3 -  CLARIFICATION TO BIDDERS
	3.1 Clarification
	A. No oral clarification in regard to the meaning of Drawings and Project Manual and no oral instructions will be given before the award and execution of the Contract.  Discrepancies, omissions or doubts as to the meaning of Contract Documents shall ...


	PART 4 -  FAMILIARITY WITH LAWS
	4.1 Knowledge of Laws
	A. The Bidder shall be familiar with Federal, State, and Local laws, ordinances, codes, rules, and regulations that affect the Bid or the work under this Contract. Lack of knowledge on the part of the Bidder will not provide relief from responsibility...


	PART 5 -  PREPARATION AND SUBMISSION OF BIDS
	5.1 Preparation
	A. Each Bidder shall use the Proposal Form included or one provided by the Owner, indicating base bid amount and alternate bid amount(s).  Erasures or other corrections in the Proposal shall be explained or noted over the signature of the Bidder.  Pro...
	B. Each Proposal shall give the full business address of the Bidder and state whether it is an individual, corporation or partnership.  Proposals by a corporation, shall be signed with the legal name and seal of the corporation, followed by the name o...

	5.2 Submission
	A. Proposals shall be enclosed in a sealed envelope and delivered or mailed to the proper address provided by the Owner.  Failure to comply with these requirements may be cause for rejection of the Proposal.
	B. Each bidder shall submit per requirements of Section 00 4300 the following:
	1. A list of names of the Subcontractors or other persons or organizations, including those who are to furnish materials for equipment fabricated to a special design, proposed for such portions of the work as may be designated in the Contract Document...



	PART 6 -  DISQUALIFICATION OF BIDDERS
	6.1 Disqualification
	A. More than one Proposal from an individual, firm, partnership, corporation, or association under the same or different names shall not be considered.  Reasonable grounds for believing that a Bidder is interested in more than one Proposal for the sa...


	PART 7 -  RECEIPT AND OPENING OF BIDS
	7.1 RECEIPT AND OPENING
	A. Bids will be opened at the time and place provided by the Owner. The Owner or Owner's Agent whose duty it is to open the Proposals will decide when the specified time has arrived, and Proposals received after will be considered. No responsibility w...


	PART 8 -  BID MODIFICATIONS
	8.1 modifications
	A. Bid modifications will be accepted from Bidders provided the modification(s) is (are) clearly written, and signed and dated by an authorized agent of the Bidder, at the place where Proposals are to be received, and if received prior to the Bid Open...


	PART 9 -  WITHDRAWAL OF BIDS
	9.1 Withdrawal
	A. Bids may be withdrawn on request received from Bidders prior to the time fixed for Bid opening.  Negligence on the part of the Bidder in preparing his Proposal confers no right for the withdrawal of his Proposal after it has been opened.


	PART 10 -  AWARD OF CONTRACT
	10.1 Award of contract
	A. The Construction Contract will be awarded as soon as possible to the lowest responsible Bidder, provided his Proposal is reasonable and it is to the best interest of the Owner to accept it.

	10.2 right to waiver
	A. The Owner reserves the right to waive any informality in bids received when such waiver is in the best interest of the Owner.

	10.3 Further requests
	A. Each Bidder shall, if so requested by the Owner, present evidence of his experience, qualifications and ability to carry out the terms of the Contract, including a financial statement.


	PART 11 -  REJECTION OF BIDS
	11.1 Rejection
	A. The Owner reserves the right to reject any and all Proposals when rejection is in the best interest of the Owner and to reject the Proposal of a Bidder who, in the opinion of the Owner, is not in a position to perform the Contract.


	PART 12 -  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK
	12.1 TIME OF COMPLETION
	A. Contractor shall execute the Owner/Contractor Contract within seven calendar days from date of receipt and return to the Owner for his execution.  Submit required insurance certificates within five calendar days from date of receipt of the executed...
	B. All work shall be Substantially Complete within 90 calendar days from date of Notice to Proceed and Finally Completed within 14 calendar days from the date the Project is declared Substantially Complete.
	C. Contractor shall maintain sufficient labor and supervision on the project site until items have been completed, including Architect's Substantial Completion Review Punch List.  A Final Review with the Owner's Representative, Architect and Contracto...

	12.2 Commencement
	A. At the Preconstruction Conference, the Owner and Architect shall make arrangements with the Contractor for the assignment of staging area to be used at the site for storage of materials, parking, etc.  During the construction, the Contractor shall...


	PART 13 -  SUBSTANTIAL COMPLETION
	13.1 Definition
	A. The term Substantial Completion shall mean that materials required by the Contract Documents are incorporated in the project, that labor has been performed and that the work is ready for review.


	PART 14 -  FINAL COMPLETION
	14.1 Final review
	A. If, upon Final Review, more than ten items on the original Substantial Completion Review Punch Lists are found to be uncorrected, the Architect reserves the right to terminate the Final Review, until such time as items on the Punch Lists are comple...


	PART 15 -  LIQUIDATED DAMAGES
	15.1 liquidated damages
	A. If project is not Substantially Completed, the Contractor shall pay to the Owner, as liquidated damages, two hundred dollars for each calendar day elapsing between the date for Substantial Completion and the date such Substantial Completion shal...
	B. Liquidated Damages shall be payable in addition to other excess expenses or costs payable by the Contractor to the Owner or Architect under the provisions of the General Conditions and Supplementary Conditions and shall not exclude the recovery of ...
	C. The provision for Liquidated Damages for delay shall not affect the Owner's right to terminate the Contract and the Owner's exercise of the right to terminate shall not release the Contractor from his obligation to pay Liquidated Damages.  Said Liq...


	PART 16 -  REQUIREMENTS FOR CERTIFICATES OF INSURANCE
	16.1 RELATED REQUIREMENTS
	A. Refer to Supplementary Conditions for specific requirements.


	PART 17 -  BASIS FOR BIDDING
	17.1 Basis for bidding products (shall be as follows:
	A. Products Specified by Reference Standards or by Description Only:  Products meeting those standards or descriptions.
	B. Products Specified by Naming One or More Manufacturers with a Provision for Pre-Bid or Post-Bid Substitutions.  See individual Sections for specific requirements.
	C. Products Specified by Naming Only One Manufacturer: No options, no substitutions allowed.

	17.2 Substitutions
	A. Pre-Bid and Post-Bid Substitutions: Refer to Section 01 6000.


	PART 18 -  EXECUTION OF CONTRACT
	18.1 signatures
	A. If the Contractor be an individual, the Contract shall be signed with his manual signature.
	B. If the Contractor be a firm or company owned by an individual, the Contract shall be executed in the name of the firm or company by the manual signature of the Owner.
	C. If the Contractor be a partnership, the Contract shall be executed in the name of the partnership by the manual signature of a partner or partners.
	D. If the Contractor be a corporation, the Contract shall be executed in the name of the corporation and shall bear the corporate seal.  It may be signed for the  corporation by the President and attested by the Secretary; if signed for the corporatio...


	PART 19 -  INTENT
	19.1 intent
	A. The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the work.  The Contract Documents are complementary, and what is required by any one element of the Contract Documents shall be bindin...


	PART 20 -  PRECEDENCE
	20.1 Precedence
	A. Supplementary General Conditions shall govern over the General Conditions; but neither the Supplementary General Conditions nor the General Conditions shall govern over the basic Owner/Contractor Contract.  Addenda and Change Orders supersede only ...
	B. Should any provision of the Florida Statutes or other State Regulations conflict with any of the General Conditions, the provisions of the State requirements shall govern; where there are no State requirements involved, the General Conditions shall...
	C. Should the Construction Documents (Drawings and Specifications) conflict on any point, the work shall be performed according to the Specifications, in-so-far as the quality of materials and workmanship is concerned; but the Drawings shall govern in...
	D. Should details and schedules shown on the Drawings conflict on any point, the schedules shall prevail.  Large scale details shall prevail over small-scale details, plans or elevations.  Figure dimensions shall prevail over scaled dimensions.



	00 4113 bid form
	00 4300 procurement form supplements
	00 5214 agreement form
	a. The Contractor shall require the Subcontractor to include a conditional release of lien and appropriate warranties and closeout documentation with this final payment invoice to the Contractor.
	b. The Contractor shall include this subcontractor payment request in the next Application for Payment in the pay application cycle to the Architect following the receipt of the subcontractor payment request, if deemed to be complete and in compliance...
	c. When a Contractor receives payment from the Owner for labor, services or materials furnished by subcontractors and suppliers hired by the Contractor, the Contractor shall remit payment due to those subcontractors and suppliers, less the value of an...

	01 0145 cutting and patching
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Requirements and limitations for cutting and patching of work.
	B. "Cutting and Patching" is hereby defined to include, but is not limited to, the cutting and patching of nominally completed or previously existing work in order to accommodate the coordination of work, or the installation of other work, or to uncov...

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SUBMITTALS:  Submittals shall be made in accordance with Section 01 3300.  In addition, the following specific information shall be provided:
	A. Submit request in advance of cutting or alteration which affects:  Structural integrity of any element, integrity of weather-exposed or moisture-resistant element, efficiency, maintenance or safety of any operational element, visual qualities of si...
	B. Include in Request:  Identification of project, location and description of affected  work, necessity for cutting or alteration, description of proposed work and products to be used, alternatives to cutting and patching, effect on work of Owner or ...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Provide materials for cutting and patching which will result in equal-or-better work than the work being cut and patched in terms of performance characteristics, including visual effect where applicable.  Use materials identical with the original m...


	PART 3 -  EXECUTION
	3.1 GENERAL
	A. Execute cutting, fitting and patching to complete work, and to:  Fit the parts together and to integrate with other work, uncover work to install ill-timed work, remove and replace defective and non-conforming work, remove samples of installed work...

	3.2 INSPECTION
	A. Inspect existing conditions, including elements subject to damage or movement during cutting and patching.
	B. After uncovering, inspect conditions affecting performance of work.
	C. Beginning of cutting or patching means acceptance of existing conditions.

	3.3 PREPARATION
	A. Provide supports to assure structural integrity of surroundings and devices and methods to protect other portions of project from damage.
	B. Provide protection from elements for areas which may be exposed by uncovering work and maintain excavations free of water.

	3.4 PERFORMANCE
	A. Execute work by methods to avoid damage to other work and which will provide proper surfaces to receive patching and finishing.
	B. Employ original installer to perform cutting and patching for weather-exposed, moisture-resistant elements and sight-exposed surfaces.
	C. Cut rigid materials using masonry saw or core drill within a 1/4 inch tolerance of size of opening needed.  Pneumatic tools not allowed without prior approval.
	D. Fit work to pipes, sleeves, ducts, conduit and other penetrations through surfaces.  All voids around penetrations shall be grouted.
	E. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest intersection; for an assembly, refinish entire unit; for patches in walls, refinish wall-to-wall and floor-to-ceiling; for patches in masonry walls, cut out...
	F. All penetrations through fire rated construction shall be fire stopped using a through penetration fire stop system listed in the “Underwriters Laboratory Fire Resistance Directory”.

	3.5 CLEANUP AND DEBRIS DISPOSAL
	A. Contractor shall clean up and remove debris resulting from these operations from the site on a regular basis and not exceeding one week intervals. More frequent cleanup in specific areas of extensive demolition may be required by the Owner.
	B. It is envisioned that a construction dumpster will be placed on the site and emptied at an approved off-site as required.
	C. The primary concern is that safety of the staff and workers not be compromised in any way as a result of the demolition work required under this contract.  Debris will not be allowed to collect and remain in the areas of demolition.



	01 0390 coordination and meetings
	PART 1 -  PART 1  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Preconstruction Conference.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 PRECONSTRUCTION CONFERENCE / PROGRESS MEETINGS
	A. Contractor will administer the preconstruction conference for review of the contract requirements, clarification of responsibilities and use of project site and for review of administrative procedures.  Date, time and place for Preconstruction Conf...
	B. At the Preconstruction Conference, the Owner shall make arrangements with the Contractor for the assignment of staging areas to be used for storage of materials, parking, etc.
	C. Contractor shall prepare agenda with copies for participants, attend progress meetings, record minutes and distribute copies to participants and those affected by decisions made.
	D. Attendance: Owner, Contractor and Architect.
	E. The dates and times of the progress meetings will be discussed at the Preconstruction Conference.

	1.4 SUBCONTRACTOR PRECONSTRUCTION CONFERENCES
	A. Review conditions of installation, preparation and installation procedures and coordination with related work.



	01 0811 release of lien forms
	SECTION 01 0811
	RELEASE OF LIEN FORMS
	THIS FORM TO BE USED FOR AttachmenT TO EACH APPLICATION AND CERTIFICATE FOR PAYMENT.
	PARTIAL WAIVER AND RELEASE OF LIEN UPON PROGRESS PAYMENT
	DATED on ____________________, 20__.
	THIS FORM TO BE USED FOR AttachmenT TO REQUEST FOR FINAL APPLICATION AND CERTIFICATE FOR PAYMENT.
	FINAL WAIVER AND RELEASE OF LIEN UPON FINAL PAYMENT
	DATED on ____________________, 20__.
	By:______________________________________
	END OF SECTION

	01 2000 price and payment procedures
	01 3000 administrative requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Scope of work covered by Contract Documents.
	B. Coordination of all trades.
	C. Codes and reference standards.
	D. Ordinances and regulations.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 sections of these specifications.

	1.3 SCOPE OF WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Description: Columbia County Public Library – West Branch – Roof Recover as outlined in the documents. The work includes, but is not limited to, cutting and patching, selective structure demolition, miscellaneous rough carpentry, thermoplas...

	1.4 COORDINATION
	A. Coordinate work of the various specifications sections to assure efficient and orderly sequence of installation of construction elements with provisions for accommodating items installed later.
	B. Verify that characteristics of elements of interrelated operating equipment are compatible.  Coordinate work of various sections having interdependent responsibilities for installing, connecting to and placing in service such equipment.
	C. Coordinate requirements of Mechanical, Plumbing and Electrical work.  Utilize space efficiently to maximize accessibility for other installations, maintenance and repairs.
	D. Execute cutting and patching to integrate elements of work, uncover ill-timed, defective and non-conforming work, provide proper openings for penetrations of existing surfaces and provide samples for testing.  Seal all penetrations through roofs, w...

	1.5 REGULATIONS, CODES AND STANDARDS
	A. Design and construction shall conform to the Florida Building Code 6PthP Edition 2017 and the Florida Fire Prevention Code 6PthP Edition.
	B. For products specified in the individual specifications sections by association or trade standards, comply with requirements of the applicable standard, except when more rigid requirements are specified or are required by applicable codes.
	C. All work shall conform to all applicable Florida Building Code, ordinances and regulations governing the construction.  Applicable codes are as follows:



	01 3300 submittal procedures
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Procedures for submittals during construction, including shop drawings and product data and samples.
	B. Construction progress schedules.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SHOP DRAWINGS
	A. Present in a clear and thorough manner.  Title each drawing with project name and number, identify each element of shop drawings by reference to sheet number, detail or schedule of contract documents.
	B. Identify field dimensions and show relation to adjacent or critical features of work or products.
	C. Minimum sheet size shall be 8-1/2 x 11 inches.

	1.4 PRODUCT DATA
	A. Submit only pages which are pertinent and mark each copy of standard printed data to identify products, referenced to specifications section number.  Show reference standards, performance characteristic and capacities; diagram, component parts, fi...
	B. Modify manufacturer's standard schematic drawings and diagrams to supplement standard information and to provide information specifically applicable to the work.  Delete information not applicable.  Indiscriminate submittal of unmarked product data...
	C. As required by Florida Statute 553.842 and Florida Administrative Code  9N-3 State Product Approval, provide the information and approval numbers on all building components that will be utilized on this construction project.  Statewide approved pro...
	D. Manufacturers' Certificates:  When required by individual specifications section, submit applicable manufacturer's certificates that products meet or exceed specified requirements.
	E. Manufacturers' Printed Instructions:  Submit applicable manufacturer's instructions for delivery, storage, assembly, installation, adjusting and finishing.

	1.5 SAMPLES
	A. Submit full range of manufacturer's standard finishes, except when more restrictive requirements are specified, indicating colors, textures or patterns for selection.  Early in the construction period, the contractor shall submit the names of all m...
	B. Submit samples to illustrate functional characteristics of products, including parts and attachments.
	C. Label each sample with identification required for transmittal letter.
	D. Provide field samples of finishes at project, at location acceptable to Owner, as required by individual specifications section.  Install each sample complete and finished.  Acceptable finishes in place may be retained in the completed work, except...

	1.6 CONSTRUCTION PROGRESS SCHEDULES
	A. Submit network analysis system using the critical path method, generally as outlined in Associated General Contractors of America (AGC) publication "The Use of CPM in Construction - A Manual for General Contractors".  Other progress schedule method...
	B. Show complete sequence of construction by activity, identifying work of separate stages and other logically grouped activities.  Show projected percentages of completion for each item of work as of time of each application for payment.
	C. Show submittal dates required for shop drawings, product data and samples and product delivery dates.

	1.7 CONTRACTOR'S REVIEW
	A. Review all submittals prior to transmittal, determine and verify field measurements, field construction criteria, manufacturers' catalog numbers and conformance of submittal with requirements of contract documents.  Submittals without Contractor's...
	B. Coordinate submittals with requirements of work and of contract documents.
	C. Sign or initial shop drawings and product data and each sample label to certify compliance with requirements of contract documents. Provide notification, at time of submittal, of any deviations from requirements of contract documents.
	D. Do not fabricate products or begin work which requires submittals until return of submittal with Architect's acceptance.

	1.8 SUBMITTAL REQUIREMENTS
	A. Transmit submittals in accordance with approved progress schedule and in such sequence to avoid delay in the work.
	B. Apply Contractor's stamp, signed or initialed, certifying to review and approval, verification of products, field dimensions and field construction criteria and coordination of information with requirements of work and contract documents.  Do no...
	C. Coordinate submittals into logical groupings to facilitate interrelation of the several items.
	D. Submit electronic copies of all shop drawings and product data for each item as specified in individual specifications sections.
	E. Submit under Contractor's standard transmittal letter, each transmittal letter shall be numbered for ease of reference during construction.  Identify project by title and number and identify work and product by specifications section number.

	1.9 RESUBMITTALS
	A. Make resubmittals under procedures specified for initial submittals and identify changes made since previous submittal.  Transmittal letter shall be numbered the same as initial submittal, except with suffix "A", "B", etc. for each time resubmitta...
	B. Delays caused by the need for resubmittals shall not constitute reason for an extension of contract time.

	1.10 REVIEW
	A. Review of shop drawings, product data and samples shall be as promptly as possible and submittals shall be returned to Contractor for distribution within fourteen calendar days from date received.
	B. The review of submittals will be limited to general design requirements only, and shall in no way relieve the Contractor from responsibility for errors or omissions contained therein or from supplying materials specified.
	C. Submittals reviewed will be marked in one of the following ways:  NO EXCEPTIONS TAKEN, EXCEPTIONS AS NOTED, REVISE AND RESUBMIT or REJECTED.

	1.11 DISTRIBUTION
	A. Contractor shall distribute copies of shop drawings and product data and samples, which bear stamp of approval to project site file, Subcontractors, Suppliers, other affected Contractors and other entities requiring information.
	B. Shop drawings that do not bear the Architect’s shop drawing stamp shall not be allowed on the job site.



	01 4000 quality requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. General quality control.
	B. Workmanship.
	C. Manufacturers' instructions.
	D. Testing laboratory services.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 QUALITY CONTROL
	A. Maintain quality control over suppliers, manufacturers, products, services, site conditions and workmanship to produce work of specified quality.

	1.4 WORKMANSHIP
	A. Comply with industry standards except when more restrictive tolerances or specified requirements indicate more rigid standards or more precise workmanship.
	B. Perform work by persons qualified to produce workmanship of specified quality.
	C. Secure products in place with positive anchorage devices designed and sized to withstand code stresses, vibration and racking.

	1.5 MANUFACTURERS' INSTRUCTIONS
	A. Comply with manufacturers' instructions including each step in sequence.  If instructions conflict with contract documents request clarification prior to starting work.

	1.6 TESTING LABORATORY SERVICES
	A. Contractor shall employ at his sole expense the services of an approved independent testing laboratory to perform tests and other services required by individual specification sections.
	B. Services will be performed in accordance with requirements of governing authorities and with specified standards.
	C. Reports will be submitted giving observations and results of tests, indicating compliance or non-compliance with specified standards and with contract documents.
	D. Contractor shall cooperate with testing laboratory personnel; furnish tools, samples of materials, design mix, equipment, storage and assistance as requested.  Notify testing laboratory 24 hours prior to expected time for operations requiring testi...



	01 5000 temporary facilities and controls
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED:  The Contractor shall provide the following at his sole expense, except as specified otherwise herein, including all related costs for operation, maintenance and utilities, during the entire construction period until final c...
	A. Temporary electricity power.  Charges relative to the cost of power consumption will be paid by the Owner.  However, costs associated with facilities and connections to provide for power are to be paid by the Contractor.
	B. Heat and ventilation.
	C. Phone service.
	D. Water provided by Owner.
	E. Sanitary facilities.
	F. Barriers.
	G. Enclosures.
	H. Protection of installed work.
	I. Security.  Coordinate with Owner.
	J. Construction use fire extinguishers.
	K. Water control.
	L. Cleaning during construction.
	M. Offices and sheds at Contractor’s option.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 ELECTRICITY AND CONSTRUCTION LIGHTING
	A. Provide service required for construction operations, with branch wiring and distribution boxes located to allow service and lighting by means of construction-type power cords.
	B. Provide temporary lighting as required for construction operations. Maintain lighting and make routine repairs.

	1.4 HEAT AND VENTILATION
	A. Provide as required to maintain specified conditions for construction operations and to protect materials and finishes from damage due to temperature or humidity.
	B. Prior to operation of permanent facilities for temporary purposes, verify that installation is approved for operation.
	C. Provide ventilation of enclosed areas to cure materials, to disperse humidity and to prevent accumulations of dust, fumes, vapors or gases.

	1.5 TELEPHONE SERVICE
	A. Provide phone service.

	1.6 WATER
	A. Contractor may connect to nearest available existing water service for construction operations as well as potable water.

	1.7 SANITARY FACILITIES
	A. Provide and maintain required temporary toilet facilities and enclosures in accordance with requirements of governing State and local health authorities.  Contractor will not be allowed to use existing toilet facilities.

	1.8 BARRIERS
	A. Construction site as designated by the Owner.  Protect against vehicular traffic, stored materials, dumping, chemically injurious materials or water.
	B. Upon issuance of the building permit and notice to proceed, a safety plan shall be provided by the Contractor which clearly delineates areas for construction, safety barriers, exits and construction traffic during the various phases of the project ...

	1.9 ENCLOSURES
	A. Provide temporary weather-tight closures of any openings in exterior roofs, walls or soffits to provide acceptable working conditions and protection for materials, to allow for temporary heating or ventilation and to prevent entry of unauthorized p...

	1.10 PROTECTION OF INSTALLED WORK
	A. Provide temporary protection for installed products.  Control traffic in immediate area to minimize damage.
	B. Provide protective coverings at walls, projections, jambs, sills and soffits of openings.  Protect surfaces from traffic and movement of heavy objects and storage.
	C. Prohibit traffic and storage on landscaped areas.

	1.11 SECURITY
	A. Provide security program and facilities to protect work, and Owner's operations from unauthorized entry, vandalism and theft. Coordinate with Owner's security program.  Owner will not be responsible for the Contractors' losses due to theft or vanda...
	B. Owner will assist and cooperate with Contractor's security program.

	1.12 CONSTRUCTION USE FIRE EXTINGUISHERS
	A. Provide types, sizes, numbers and locations as would be reasonably effective in extinguishing fires by personnel at project site.  Provide Type A extinguishers at locations of low-potential for either electrical or grease-oil-flammable liquids fire...

	1.13 CLEANING DURING CONSTRUCTION
	A. Control accumulation of waste materials and rubbish and periodically dispose of off-site at approved dump.
	B. Clean areas prior to start of finish work and maintain areas free of dust and other contaminants during finishing operations.

	1.14 OFFICES AND SHEDS
	A. Contractor's Field Office:  At Contractor’s option, provide mobile structure or other structure approved by Owner, weather-tight, with lighting, electrical outlets, heating, cooling and ventilating equipment.
	B. Storage sheds for tools, materials and equipment: At Contractor’s option, provide weather-tight, with heat and ventilation for products requiring controlled conditions, with adequate space for organized storage and access and lighting for inspectio...

	1.15 REMOVAL
	A. Remove temporary materials, equipment, services and construction prior to substantial completion review.
	B. Clean and repair damage caused by installation or use of temporary facilities.



	01 6000 product requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Products.
	B. Transportation and handling.
	C. Storage and protection.
	D. Product options.
	E. Substitutions.
	F. Systems demonstration.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 PRODUCTS
	A. Products include material, equipment and systems.
	B. Comply with specifications and referenced standards as minimum requirements.
	C. As required by Florida Statute 553.842 and Florida Administrative Code  9N-3 State Product Approval, provide the information and approval numbers on all building components that will be utilized on this construction project.  Statewide approved pro...
	D. Components required to be supplied in quantity within a specification section and like items shall be the end products of one manufacturer in order to achieve standardization for appearance, operation, maintenance, spare parts and manufacturers' se...
	E. Do not use materials and equipment removed from existing structures, except as specifically required or allowed by contract documents.

	1.4 TRANSPORTATION AND HANDLING
	A. Transport products by approved methods to avoid product damage, deliver in undamaged condition in manufacturers' unopened containers or packaging, dry.
	B. Provide equipment and personnel to handle products by methods to prevent soiling or damage.
	C. Promptly inspect shipments to assure that products comply with requirements, quantities are correct and products are undamaged.

	1.5 STORAGE AND PROTECTION
	A. Store products in accordance with manufacturers' instructions with seals and labels intact and legible. Store sensitive products in weather-tight enclosures and maintain within temperature and humidity ranges required by manufacturers' instructions.
	B. For exterior storage of fabricated products, place on sloped supports above ground.  Cover products subject to deterioration with impervious sheet covering and provide ventilation to avoid condensation.
	C. Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with foreign matter.
	D. Arrange storage to provide access for inspection. Periodically inspect to assure products are undamaged and are maintained under required conditions.

	1.6 PRODUCT OPTIONS
	A. Products specified by reference standards or by description only.  Any product meeting those standards or descriptions.
	B. Products specified by naming one or more manufacturers with a provision for either pre-bid or post-bid substitutions.  Submit a request for substitution for any manufacturer not specifically named.
	C. Products specified by naming several manufacturers: products of named manufacturers meeting specifications: no options, no substitutions allowed.
	D. Products specified by naming only one manufacturer: no options, no substitutions allowed.

	1.7 SUBSTITUTIONS
	A. Pre-Bid Substitutions:
	1. Bidders may submit bids on approved substitute products only.  Acceptance and approval of all products submitted as substitutes remains the sole prerogative of the Architect and will be determined by quality and other overall assimilation of the pr...
	2. Bidders having substitute products to be evaluated must submit prior to bid date, the following information, in addition to specific information required in the individual specifications sections for pre-bid substitutions:  Complete specifications,...
	3. Upon receipt and thorough evaluation of the requested information, the Architect will do one of the following:  Approve by Addendum the substitute products per the submitted materials; approve by Addendum the substitute products with revisions requ...

	B. Post-Bid Substitutions (after award and execution of contract):
	1. Document each request with complete data substantiating compliance of proposed substitution with contract documents.
	2. Request constitutes a representation that Contractor:  Has investigated proposed product and determined that it meets or exceeds, in all respects, specified product and will provide the same warranty for substitution as for specified product.  Will...
	3. Substitutions will not be considered when they are indicated or implied on shop drawing or product data submittals without separate request per provisions specified hereinbefore.
	4. Architect will determine acceptability of proposed substitution and will notify Contractor of acceptance or rejection in writing within a reasonable time.


	1.8 SYSTEMS DEMONSTRATION
	A. Prior to final review, instruct Owner's personnel in operation, adjustment and maintenance of equipment and systems, using the operation and maintenance manual as the basis of instruction.
	B. See Section 01 7000 - Execution and Closeout Requirements.



	01 7000 execution and closeout requirements
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Closeout procedures.
	B. Final cleaning.
	C. Prerequisites to final payment.
	D. Record drawings.
	E. Operation and maintenance manuals.
	F. Warranties, guarantees and bonds.
	G. Spare parts and maintenance materials.
	H. Correction during contractor's one year guarantee period.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 CLOSEOUT PROCEDURES
	A. Comply with procedures stated in general conditions of the contract.  When the work is substantially complete, in accordance with the definition and requirements for the project to be reviewed for substantial completion, the contractor shall notify...
	B. Prerequisites to Substantial Completion Review:  Before the project will be consider the project ready for substantial completion review, all of the following, as a minimum, shall be performed:
	1. All general construction completed and all materials and equipment installed and operating as intended.
	2. All mechanical, controls, data and all electrical work complete, fixtures in place, connected and ready for test.
	3. All painting and joint sealants completed, checked by the Contractor for number of coats and ready for inspection.
	4. All equipment cleaned, connected and in full working order.
	5. Grounds clear of all temporary materials, equipment, services and construction, field offices and storage sheds, surplus materials and equipment and raked clean of all debris with all debris removed from the site.
	6. Sections of all walks, drives and other permanent features which have been damaged during construction shall be removed and replaced; patches not acceptable.

	1.4 FINAL CLEANING
	A. Execute prior to final review.
	B. Clean exterior surfaces exposed to view, remove temporary labels, stains and foreign substances and polish transparent and glossy surfaces.  Clean equipment and fixtures to a sanitary condition.
	C. Clean project site, sweep paved areas and rake clean other surfaces.

	1.5 Prerequisites to Final Review:  When the Contractor considers the work has reached final completion, and all items on the punch lists have been corrected and final cleaning has been completed, submit notice to Architect that work is complete in ac...
	A. If all items are found in order, the Architect will recommend final acceptance of the project by the Owner, upon receipt of all final closeout documents including, but not limited to, the following: final releases of liens from all Subcontractors a...

	1.6 PREREQUISITES TO FINAL PAYMENT (ALL APPLICABLE ITEMS LISTED BELOW SHALL BE SUBMITTED IN DUPLICATE IN ONE COMPLETE PACKAGE):
	A. Contractor's affidavit that responsible representatives of the Owner have been properly instructed and informed as to all working characteristics of mechanical and electrical systems and equipment as required under the individual specifications sec...
	1. Heating and ventilating and air conditioning - operation and control.
	2. Electrical control switches, panels, fans, motors, etc.
	3. Miscellaneous equipment operation.
	4. Other systems as required - sound, energy management system, data, etc.
	B. Record drawings, operation and maintenance manuals, warranties, guarantees and bonds.
	C. Contractor's affidavit that spare parts and maintenance materials have been delivered to the facilities department of the Owner.
	D. Submit satisfactory evidence using the latest editions of the following forms, unless otherwise stipulated by the Owner, showing that all labor employed on the project has been paid in full and that all materials and/or equipment and incidentals us...
	1. Contractor's Affidavit of Payment of Debts and Claims (A.I.A. Document G706), Conditional Final Releases of Lien.
	2. Contractor's Affidavit of Release of Liens (A.I.A. Document G706A).
	3. Consent of Surety Company to Final Payment (A.I.A. Document G707).
	E. The Contractor shall submit on his letterhead a type written list of all Subcontractors used for this project and include their address, telephone number and email for use by the Owner during the warranty period.
	F. Provide all submittals, approvals and certificates required by governing authorities for this project and submit a final statement of accounting giving total adjusted contract sum, previous payments, and sum remaining due.

	1.7 RECORD DRAWINGS
	A. Keep record drawings current and do not permanently conceal any work until required information has been recorded.
	B. Procedure:
	1. During the progress of the work, the Contractor's Superintendent will be responsible for recording any changes in the drawings.
	2. Upon completion of the work, this data shall be transferred to a clean copy of the original drawings and submitted to the Owner.

	1.8 OPERATION AND MAINTENANCE MANUALS
	A. Provide Operation and Maintenance Manuals for:  Mechanical equipment and controls, electrical equipment and controls and as specified in individual specification sections.
	B. Submit two sets bound in 8-1/2 x 11 inch three-ring side binders with durable plastic covers, unless otherwise specified in individual specifications sections.
	C. Provide a separate volume for each system with a table of contents and index tabs for each volume.
	1. Part 1: Directory, listing names, addresses and telephone numbers of: Architect, Contractor and Subcontractor.
	2. Part 2: Operation and maintenance instructions arranged by system.  For each system give names, addresses and telephone numbers of Subcontractors and Suppliers.  List:  appropriate design criteria, list of equipment, parts list, operating instructi...

	1.9 WARRANTIES, GUARANTEES AND BONDS
	A. Execute Contractor's applicable documents and assemble documents executed by Subcontractors, Suppliers and Manufacturers.  Provide table of contents and assemble all documents in binder with durable plastic cover.

	1.10 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide products, spare parts and maintenance materials in quantities specified in individual specifications sections, in addition to that used for construction of work.  Coordinate with Owner and deliver to project site.

	1.11 CORRECTION DURING CONTRACTOR'S ONE YEAR GUARANTEE PERIOD
	A. Contractor shall report to the proper officials regarding corrections to be made after job completion.
	1. Owner will notify Contractor of deficiency.
	2. Contractor shall accomplish agreed upon corrective measures and notify the Owner and secure a release on the item.
	3. Should the Contractor fail to perform corrective work within fourteen calendar days, Owner shall notify Architect.  Architect will contact the Contractor for corrective work.  If work is not begun within three working days from Architect's notific...



	02 4119 selective structure demolition
	PART 1 -  GENERAL
	1.1 WORK INCLUDED:  This section covers the furnishing of all labor, equipment, materials and resources to accomplish the following:
	A. The Contractor shall carefully coordinate with the Owner during all the work and shall adjust his schedule for this work in accordance with the Owner’s requirements to minimize disruption of work in the adjacent spaces and building.
	B. Complete removal and disposal of existing items as noted on the Documents and as required to accomplish the work.
	C. It is the responsibility of the Contractor to carefully review the Contract Documents and remove any items identified on the Contract Documents or required to accomplish the new construction.  Any such interference with new construction encountered...

	1.2 GENERAL
	A. Refer to Division 00 and 01 Sections of these specifications.
	B. All work of this section shall be carried out in strict accordance with OSHA Regulations and other governing Codes.

	1.3 SUBMITTALS:  Submittals during construction shall be made in accordance with section 01 3300.  In addition, the following specific information shall be provided.
	A. Demolition Schedule:  Submit proposed methods and operations of temporary shoring and demolition for review prior to the start of work.  Include in the schedule the coordination for shut-off, capping and continuation of utility services as required.

	1.4 JOB CONDITIONS
	A. Condition of Structures:  The Owner assumes no responsibility for the actual condition of structures to be demolished.  The Contractor shall field verify these areas and remove as required.
	B. Partial Removal:  Salvaged items must be transported from the site as they are removed.
	C. Protections:  Ensure the safe passage of persons around and in the area of demolition.  Conduct operations to prevent injury to persons, adjacent buildings, structures and other facilities.
	D. Damages:  Promptly repair damages caused to adjacent facilities by demolition operations at no cost to the Owner.


	PART 2 -  PRODUCTS
	2.1 GENERAL
	A. Provide all materials, suitable and in adequate quantity, required to accomplish the work as specified herein.


	PART 3 -  EXECUTION
	3.1 DEMOLITION
	A. Pollution Controls:  Comply with governing regulations pertaining to environmental protection.  Clean adjacent areas of the spaces and improvements of dust, dirt and debris caused by demolition operations, as directed by the Owner.
	B. All roof mounted equipment to remain shall be surveyed in the presence of the Owner to determine existing condition, operational status, etc. prior to beginning work.

	3.2 DISPOSAL OF DEMOLISHED MATERIALS
	A. General:  Remove from the site debris, rubbish and other materials resulting from demolition operations and dispose of in an approved dump.
	B. Title to Materials:  Title to all materials and equipment to be removed, except as specified and/or noted otherwise, is vested in the Contractor upon receipt of the Notice to Proceed.  The Owner will not be responsible for the condition or loss of,...
	C. Salvaged Materials and Equipment:  Carefully remove materials and equipment that are listed and indicated, as applicable, to be removed by the Contractor and that are to remain the property of the Owner and deliver to a storage site on campus as di...

	3.3 CLEANUP
	A. Debris and Rubbish:  Remove and transport debris and rubbish in a manner that will prevent spillage on streets or adjacent areas.  Clean up spillage from streets and adjacent areas.
	B. Regulations:  Comply with applicable Federal, State and local hauling and disposal regulations.



	06 1053 miscellaneous rough carpentry
	PART 1 -  GENERAL
	1.1 WORK INCLUDED:  This section covers the work necessary to furnish and install, complete, the following:
	A. General framing, plates, blocking, braces, furring and nailers.
	B. Rough carpentry hardware, including, but not limited to, nails, screws, toggle bolts and other anchorage devices.
	C. Treated wood products shall be used where in contact with concrete or CMU.
	D. All pressure treated wood shall be arsenic-free.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 SUBMITTALS:  Submittals during construction shall be made in accordance with section 01 3300.
	1.4 RELATED WORK
	A. Section 07 5423 – Thermoplastic Polyolefin (TPO) Membrane Roofing

	1.5 FIELD MEASUREMENTS
	A. The Contractor shall verify all dimensions, shall make any field measurements necessary and shall be fully responsible for accuracy and layout of work.  The Contractor shall review the Drawings and any discrepancies shall be reported for clarificat...

	1.6 DELIVERY, STORAGE AND HANDLING
	A. Immediately upon delivery to site, place materials in an area protected from weather.
	B. Store materials a minimum of 6 inches above ground on wood blocking and cover with protective waterproof covering providing for adequate air circulation or ventilation.
	C. Do not store materials in wet or damp portions of building.


	PART 2 -  PRODUCTS
	2.1 QUALITY ASSURANCE
	A. Lumber grading rules and wood species shall be in conformance with U.S. Product Standard PS 20 and the National Forest Products Association.  The wood members shall conform to the requirements above and provide design values equal to those publish...

	2.2 GRADE MARKS
	A. Each piece of lumber shall be stamped with the grade as determined by an approved grading association indicating conformance with U.S. Product Standard PS 20.
	B. Moisture content shall not exceed 19 percent, unless otherwise specified.
	C. Preservative and pressure treated material shall conform to American Wood Preservers Association Standards (AWPA) and bear the appropriate American Wood Preservers Bureau (AWPB) quality mark designation.

	2.3 LUMBER
	A. Dimensions given are nominal.  Surface four sides (S4S); unless indicated otherwise, lumber shall be No. 2 Southern Yellow Pine for general framing, plates, blocking, braces, studs, furring and nailers.

	2.4 PRESSURE TREATED WOOD
	A. Provide arsenic free pressure treated wood in accordance with AWPA C2 and the quality control standards.  AWPB LP-2:  above ground application in contact with masonry or concrete.  AWPB LP-22:  round contact application.

	2.5 ROUGH CARPENTRY HARDWARE
	A. Nails:  Steel common nails in accordance with the fastening schedule of the Florida Building Code, sizes as indicated on Drawings or as required.  Use hot-dipped zinc-coated nails wherever exposed to exterior, high humidity and treated wood locati...
	B. Bolts and Screws: Conforming to ASTM A 307, sizes as indicated on Drawings, or as required.  Use galvanized where exposed to exterior, high humidity and treated wood locations.
	C. Anchors:  Toggle bolt type for anchorage to hollow masonry.  Expansion shield and lag bolt type for anchorage to solid masonry or concrete.  Bolts or ballistic fasteners for anchorages to steel. No plastic anchors of any type allowed.


	PART 3 -  EXECUTION
	3.1 GENERAL
	A. Use only skilled workers and the highest standards of the craft.  Plan work in advance and perform in proper sequence to facilitate prompt and continuous progress of the work. Lay out, cut, fit and install all rough carpentry items. Anchor sufficie...
	B. Install items accurate to dimension, true to line, level and square unless indicated otherwise on Drawings.  Provide for installation and support of other work.
	C. Provide pressure treated wood for all wood blocking, furring and nailing strips in contact with concrete and concrete masonry units.



	07 5423 thermoplastic polyolefin (TPO) membrane roofing
	PART 1 -  GENERAL
	1.1 Section INCLUDES
	A. Mechanically fastened TPO membrane roofing system.
	B. Cover board.
	C. Roof insulation.

	1.2 REFERENCES
	A. Roofing Terminology:  Refer to the following publications for definitions of roofing work related terms in this Section:
	1. ASTM D 1079 “Standard Terminology Relating to Roofing and Waterproofing.”
	2. Glossary of NRCA’s “The NRCA Roofing and Waterproofing Manual.”
	3. Roof Consultants Institute “Glossary of Building Envelope Terms.”
	B. Sheet Metal Terminology and Techniques:  SMACNA “Architectural Sheet Metal Manual.”

	1.3 DESIGN CRITERIA
	A. General:  Installed roofing membrane system shall remain watertight; and resist specified wind uplift pressures, thermally induced movement, and exposure to weather without failure.
	B. Material Compatibility:  Roofing materials shall be compatible with one another under conditions of service and application required, as demonstrated by roofing system manufacturer based on testing and field experience.
	C. Installer must comply with current code requirements based on authority having jurisdiction.
	D. Wind Uplift Performance:  Roofing system shall be identical to systems that have been successfully tested by a qualified testing and inspecting agency to resist wind uplift pressure calculated in accordance with ASCE 7.
	1. Assembly Basis of Design: FBC
	a. Listing/Report: FL11475-R8
	b. System: R-16
	c. Maximum Design Pressure: -37.5 psf
	E. Fire-Test-Response Characteristics:  Provide roofing materials with the fire-test-response characteristics indicated as determined by testing identical products per test method below by UL, FMG, or another testing and inspecting agency acceptable t...
	1. Exterior Fire-Test Exposure:  Class A; ASTM E 108, for application and roof slopes indicated.

	1.4 SUBMITTALS
	A. Product Data:  Manufacturer’s data sheets for each product to be provided.
	B. Detail Drawings:  Provide roofing system plans, elevations, sections, details, and details of attachment to other Work, including:
	1. Base flashings and membrane terminations.
	2. Insulation, including slopes.
	3. Crickets, saddles, and tapered edge strips, including slopes.
	4. Insulation fastening and adhesive patterns.
	C. Verification Samples:  Provide for each product specified.
	D. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is approved, authorized, or licensed by manufacturer to install roofing system.
	E. Maintenance Data:  Provide manufacturer’s standard.
	F. Guarantees:  Provide manufacturer’s current guarantee specimen.
	G. Prior to beginning the work of this section, roofing sub-contractor shall provide a copy of the final System Assembly Letter issued by the roofing manufacturer indicating that the products and system to be installed shall be eligible to receive the...
	H. Prior to roofing system installation, roofing sub-contractor shall provide a copy of the Guarantee Application Confirmation document issued by the roofing manufacturer indicating that the project has been reviewed for eligibility to receive the spe...

	1.5 QUALITY ASSURANCE
	A. Installer Qualifications:  Qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive the specified manufacturer's guarantee.
	B. Manufacturer Qualifications:  Qualified manufacturer that has UL listing for roofing system identical to that used for this Project.
	C. Testing Agency Qualifications:  An independent testing agency with the experience and capability to conduct the testing indicated, as documented according to ASTM E 329.
	D. Test Reports:
	1. Roof deck fastener pullout test.
	E. Source Limitations:  Obtain all components from the single source roofing manufacturer guaranteeing the roofing system.  All products used in the system must be labeled by the single source roofing manufacturer issuing the guarantee.

	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, and directions for storage.
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer.
	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources.  Comply with insulation manufacturer's written instructions for handling, storing, and protecting during installation.
	D. Handle and store roofing materials and place equipment in a manner to avoid permanent deflection of deck.

	1.7 PROJECT CONDITIONS
	A. Weather Limitations:  Proceed with installation only when current and forecasted weather conditions permit roofing system to be installed in accordance with manufacturer's written instructions and guarantee requirements.

	1.8 guarantee
	A. Provide manufacturer's system guarantee equal to Johns Manville's Peak Advantage No Dollar Limit Roofing System Guarantee, which is the basis of design.
	1. Single-Source special guarantee includes roofing membrane, base flashings, roofing membrane accessories, roof insulation, fasteners, cover board, walkway products, manufacturer’s expansion joints, manufacturer’s edge metal products, and other singl...
	2. Guarantee Period:  20 years from date of Substantial Completion.
	B. Installer’s Guarantee:  Submit roofing Installer's guarantee, including all components of roofing system for the following guarantee period:
	1. Guarantee Period: Two years from date of Substantial Completion.
	C. Existing Guarantees: Guarantees on existing building elements should not be affected by scope of work.
	1. Installer is responsible for coordinating with building owner’s representative to verify compliance.


	PART 2 -  PRODUCTS
	2.1 THERMOPLASTIC POLYOLEFIN ROOFING MEMBRANE - TPO
	A. Fabric-Reinforced Thermoplastic Polyolefin Sheet:  ASTM D 6878, uniform, flexible sheet formed from a thermoplastic polyolefin, internally fabric or scrim reinforced.  Basis of Design: JM TPO
	1. Membrane Thickness: 60 mils, nominal
	2. Exposed Face Color: White
	3. Self-Adhered Membrane Thickness: 60 mils, nominal
	a. Exposed Face Color: White
	b. Serviceable Installation Temperature: 20 F and above.

	2.2 AUXILIARY Roofing Materials – Single Ply
	A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with membrane roofing.
	1. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.
	B. Sheet Flashing:  Manufacturer's internally reinforced or scrim reinforced, smooth backed membrane with same thickness and color as sheet membrane.  Basis of Design:  JM TPO
	C. Bonding Adhesive:  Manufacturer's standard solvent-based bonding adhesive for base flashings. Basis of Design: JM Membrane Bonding Adhesive (TPO)
	D. Metal Termination Bars:  Manufacturer's standard predrilled stainless-steel or aluminum bars, with anchors.  Basis of Design: JM Termination Systems
	E. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance provisions in FMG 4470, designed for fastening membrane to substrate, and acceptable to membrane roofing system manufacturer.  Basis of Design: JM P...
	F. Miscellaneous Accessories:  Provide pourable sealers, primers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, cover strips, and other accessories required for full installation.  Basis ...

	2.3 AUXILIARY ROOFING System Components
	A. Coping System:  Manufacturer’s factory fabricated coping consisting of a base piece and a snap-on cap.  Provide product from single-source roofing system supplier that is included in the No Dollar Limit guarantee.  Basis of Design:  Presto-Lock Cop...
	B. Fascia System:  Manufacturer’s factory fabricated fascia consisting of a base piece and a snap-on cover.  Provide product from single-source roofing system supplier that is included in the No Dollar Limit guarantee.  Basis of Design:  Presto-Tite F...
	C. Metal Edge System: Manufacturer’s factory fabricated metal edge system used to terminate the roof at the perimeter of the structure. Provide product from single-source roofing system supplier that is included in the No Dollar Limit guarantee.  Basi...
	D. Metal Flashing Sheet:  Metal flashing sheet is specified in Division 07 Section "Sheet Metal Flashing and Trim."

	2.4 Cover board
	A. High-Density Polyisocyanurate: ASTM C 1289, Type II, Class 4, Grade 3, High-density Polyisocyanurate technology bonded in-line to mineral-surfaced, fiber glass reinforced facers with greater than 140 lbs of compressive strength.  Basis of Design: I...

	2.5 ROOF INSULATION
	A. General:  Preformed roof insulation boards that comply with requirements and referenced standards, selected from manufacturer's standard sizes and of thicknesses indicated.
	B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type  II, Class 1, Grade 2 (20 psi), Basis of Design: ENRGY 3, 3.0” thick.
	1. Provide insulation package with minimum R Value: 17.4.
	2. Provide insulation package in multiple layers.
	3. Minimum Long-Term Thermal Resistance (LTTR): 5.7 per inch.

	2.6 INSULATION ACCESSORIES
	A. General:  Roof insulation accessories recommended by insulation manufacturer for intended use and compatible with membrane roofing.
	B. Provide factory preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for sloping to drain.  Fabricate to slopes indicated. Basis of Design: Diamondback Pre-Cut Cricket Diamondback Pre-Cut Miter Tapered Fesco...
	C. Fasteners:  Factory-coated steel fasteners and metal or plastic plates meeting corrosion-resistance provisions in FMG 4470, designed for fastening roof insulation to substrate, and furnished by roofing system manufacturer. Basis of Design: UltraFas...
	D. Wood Nailer Strips:  Comply with requirements in Division 06 Section "Miscellaneous Rough Carpentry."


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions for compliance with the requirements affecting performance of roofing system.
	1. General:
	a. Verify that roof openings and penetrations are in place and set and braced and that roof drains are securely clamped in place.
	b. Verify that wood cants, blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.
	2. Ensure general rigidity and proper slope for drainage.
	3. Verify that deck is securely fastened with no projecting fasteners and with no adjacent units more than 1/16 inch out of plane relative to adjoining deck.
	B. Unacceptable panels should be brought to the attention of the General Contractor and Project Owner’s Representative and must be corrected prior to installation of roofing system.
	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean and remove from substrate sharp projections, dust, debris, moisture, and other substances detrimental to roofing installation in accordance with roofing system manufacturer's written instructions.
	B. Prevent materials from spilling or migrating onto surfaces of other construction.
	C. If applicable, prime surface of deck with asphalt primer at a rate recommended by roofing manufacturer and allow primer to dry.
	D. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.3 Re-cover Preparation
	A. Prepare existing roof according to roofing system manufacturer's written instructions, applicable recommendations of the roofing manufacturer, and requirements in this Section.
	B. Remove abandoned equipment curbs and penetrations.  Install decking to match existing.
	C. Raise, (disconnect by licensed craftsmen, if necessary) all HVAC units and other equipment supported by curbs to conform with the following:
	1. Modify curbs as required to provide a minimum 8 inch base flashing height measured from the surface of the new membrane to the top of the flashing membrane.
	2. Secure top of flashing and install new metal counterflashing prior to re-installation of unit.
	3. Perimeter nailers must be elevated to match elevation of new roof insulation.
	D. Immediately remove all debris from roof surface.  Demolished roof system may not be stored on the roof surface.
	E. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.4 INSULATION INSTALLATION
	A. Coordinate installation of roof system components so insulation and cover board is not exposed to precipitation or left exposed at the end of the workday.
	B. Comply with roofing system manufacturer's written instructions for installation of roof insulation and cover board.
	C. Install tapered insulation under area of roofing to conform to slopes indicated.
	D. Install insulation boards with long joints in a continuous straight line. Joints should be staggered between rows, abutting edges and ends per manufacturer’s written instructions.  Fill gaps exceeding 1/4 inch with like material.
	E. Install 2 or more layers with joints of each succeeding layer staggered from joints of previous layer a minimum of 6 inches in each direction.
	F. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.
	G. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.5 Cover board installation
	A. Coordinate installing membrane roofing system components so cover board is not exposed to precipitation or left exposed at the end of the workday.
	B. Comply with membrane roofing system manufacturer's written instructions for installing roof cover board.
	C. Install cover board with long joints in a continuous straight line. Joints should be staggered between rows, abutting edges and ends per manufacturer’s written instructions.  Fill gaps exceeding 1/4 inch with cover board.
	1. Cut and fit cover board within 1/4 inch of nailers, projections, and penetrations.
	D. Install tapered edge strips at perimeter edges of roof that do not terminate at vertical surfaces.
	E. Preliminarily Fastened Insulation for Mechanically Fastened Systems:  Install cover board with fasteners at rate required by roofing system manufacturer or applicable authority, whichever is more stringent.
	F. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.6 ROOFING MEMBRANE INSTALLATION, GENERAL
	A. Install roofing membrane in accordance with roofing system manufacturer's written instructions, applicable recommendations of the roofing manufacturer and requirements in this Section.
	B. Start installation of roofing membrane in presence of roofing system manufacturer's technical personnel.
	C. Cooperate with testing and inspecting agencies engaged or required to perform services for installing roofing system.
	D. Coordinate installing roofing system so insulation and other components of the roofing membrane system not permanently exposed are not subjected to precipitation or left uncovered at the end of the workday or when rain is imminent.
	1. Provide tie-offs at end of each day's work to cover exposed roofing membrane sheets and insulation.
	2. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system.
	3. Remove and discard temporary seals before beginning work on adjoining roofing.
	E. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.7 MECHANICALLY FASTENED ROOFING MEMBRANE INSTALLATION
	A. Install roofing membrane over area to receive roofing in accordance with roofing system manufacturer's written instructions.
	1. Unroll roofing membrane and allow it to relax before installing.
	2. Install sheet in accordance with roofing system manufacturer’s written instructions.
	B. Accurately align roofing membranes and maintain uniform side and end laps of minimum dimensions required by manufacturer.  Stagger end laps.
	C. Mechanically fasten roofing membrane securely at terminations, penetrations, and perimeter of roofing.
	D. Apply roofing membrane with side laps shingled with roof slope, where possible.
	E. Seams:  Clean seam areas, overlap roofing membrane, and hot-air weld side and end laps of roofing membrane according to manufacturer's written instructions to ensure a watertight seam installation.
	1. Test lap edges with probe to verify seam weld continuity.  Apply lap sealant to seal cut edges of roofing membrane.
	2. Verify field strength of seams a minimum of twice daily and repair seam sample areas.
	a. Remove and repair any unsatisfactory sections before proceeding with Work.
	3. Repair tears, voids, and lapped seams in roofing membrane that do not meet requirements.
	F. In-Splice Attachment:  Secure one edge of roofing membrane using fastening plates or metal battens centered within membrane splice and mechanically fasten roofing membrane to roof deck.  Field-splice seam.
	G. Install roofing membrane and auxiliary materials to tie in to existing roofing.
	H. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.8 BASE FLASHING INSTALLATION
	A. Install sheet flashings and preformed flashing accessories and adhere to substrates per membrane roofing system manufacturer's written instructions.
	B. Apply solvent-based bonding adhesive at required rate and allow to partially dry.  Do not apply bonding adhesive to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners per manufacturer’s installation instructions.
	D. Clean seam areas and overlap and firmly roll sheet flashings into the adhesive.  Weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.
	F. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.9 FIELD QUALITY CONTROL
	A. Final Roof Inspection:  Arrange for roofing system manufacturer's Registered Roof Observer (RRO) to inspect roofing installation on completion and submit report to Architect.
	1. Notify Architect or Owner 48 hours in advance of date and time of inspection.
	B. Repair or remove and replace components of roofing system where test results or inspections indicate that they do not comply with specified requirements.
	C. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of replaced or additional work with specified requirements.

	3.10 PROTECTION AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period.
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.



	07 6200 sheet metal flashing and trim
	PART 1 -  GENERAL
	1.1 WORK INCLUDED:  This section covers the work necessary to furnish and install, complete, the following:
	A. Field fabricated metalwork.
	B. Lead Flashings.
	C. Fascia roof edge metal, parapet coping metal, fascias and flashings.
	D. Ancillary items related to field fabricated flashings.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 RELATED WORK
	A. Section 07 5423 – Thermoplastic Polyolefin (TPO) Membrane Roofing
	B. Section 07 9000 – Joint Protection

	1.4 SUBMITTALS:  Submittals during construction shall be made in accordance with section 01 3300.  In addition, the following specific information shall be provided:
	A. Shop Drawings:  Shop drawings of field fabricated work indicating joints, types and location of fasteners and special shapes.
	B. Manufacturer’s Literature:  Catalog data for stock prefabricated items.
	C. Samples:  Manufacturers' standard Kynar finish color ranges for color selection.
	D. Profile and gauge of roof edge, parapet coping and related components, location and type of fasteners, details, profiles and sealants.

	1.5 REFERENCES
	A. Manufacturers' recommendations and specifications.
	B. Sheet Metal and Air Conditioning Contractors National Association (SMACNA):  "Architectural Sheet Metal Manual."
	C. Federal Specifications as referenced herein.
	D. ASTM Standards and Test Procedures as referenced herein.

	1.6 FIELD MEASUREMENTS
	A. The Contractor shall verify all dimensions, shall make any field measurements necessary and shall be fully responsible for accuracy and layout of work.  The Contractor shall review the drawings and any discrepancies shall be reported for clarificat...

	1.7 DELIVERY, STORAGE AND HANDLING
	A. Deliver, store and handle materials or equipment under provisions of Section 01 6000.
	B. Stack prefabricated materials to prevent twisting, bending, or abrasion and to provide ventilation.
	C. Prevent contact with materials during storage which may cause discoloration, straining or damage.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. The use of a manufacturer's name and specification number is for the purpose of establishing the standard of quality and general configuration desired.  Products of other manufacturers, meeting the requirements specified herein, will be considered ...
	B. Like items of material or equipment specified herein shall be the end products of one manufacturer in order to achieve standardization for appearance, operation, maintenance, spare parts and manufacturer's service.

	2.2 GENERAL
	A. The tabulation of items herein is not intended to be all inclusive, and it shall be the Contractor's responsibility to provide all sheet metal flashings and related work shown on the drawings, specified or which can be reasonably inferred as neces...

	2.3 lead FLASHINGs
	A. Vents Through Roof:  Solid lead conforming to Federal Specification QQ-L-201, Grade B, minimum weight 3 pounds per square foot, soft temper, except hard temper for flanges.

	2.4 METAL FINISH
	A. .040 aluminum with all exposed surfaces given factory applied oven cured fluorpon coating with a minimum of full strength 70 percent solids content of “Kynar 500” resin over a primer in accordance with the manufacturer’s written procedures.
	B. 1” deep 24 gauge flush metal fascia panels between lower roof area and upper roof area as indicated on the drawings.  Kynar finish to match existing conditions.

	2.5 ANCILLARY ITEMS
	A. Fastening Devices:  Shall be in accordance with manufacturers' recommendations and in general, shall be large headed nails, rivets or screws of the same metal which is being fastened.
	B. Solder and Flux:  Best commercial quality of type most suited for metal to be soldered.
	C. Sealer Tape:  Polyisobutylene sealer tape.
	D. Isolation Paint for Aluminum and Dissimilar Metals:  Single-components, coal-tar pitch based bituminous paint, 68% minimum solids by volume, brush applied at minimum 10 mils dry film thickness.


	PART 3 -  EXECUTION
	3.1 COORDINATION
	A. Schedule and coordinate the work of this section and other related sections.
	B. Carefully review the drawings for areas or items requiring flashings and provide as required.

	3.2 INSPECTION
	A. Installation of work specified in this section shall not start until the wood nailers and other items that will be concealed have been inspected.   Notify inspector a minimum of 48 hours in advance of the time this Contractor plans to install this ...

	3.3 INSTALLATION
	A. All workmanship shall be equal to the best standards of practice in modern sheet metal.  Work shall be accurately formed to sizes, shapes and dimensions indicated and detailed.  Sheet metal work shall be neat, straight, true and without imperfectio...
	B. Run of sheet metal work shall have provision for expansion control at eight to ten foot centers in accordance with SMACNA standards.
	C. Joints in reglet counterflashing shall be lapped minimum 6 inches. Installation of reglets shall be in strict accordance with the manufacturer's latest printed instructions.
	D. All other joints in sheet metal work shall be riveted and sealed.  Sealant shall be of proper type for use with the particular metal.
	E. At any point where two different types of metal join, they shall be separated with bitumastic isolation paint specified.
	F. Installation of prefabricated metal systems and flexible flashings shall be in strict accordance with the system manufacturer's latest instructions.
	G. Field fabricated metalwork shall be formed of metal specified hereinbefore in configurations indicated on drawings, and shall be installed in accordance with applicable NRCA and SMACNA standards.



	07 9000 joint protection
	PART 1 -  GENERAL
	1.1 WORK INCLUDED:  This section covers the work necessary to furnish and install, complete, the following:
	A. Preparing substrate surfaces, sealants and joint backing for all joints related to roofing, flashings, buildings, structures and equipment.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 RELATED WORK
	A. Section 07 5423 – Thermoplastic Polyolefin (TPO) Membrane Roofing
	B. Section 07 6200 – Sheet Metal Flashing and Trim

	1.4 REFERENCES
	A. ASTM C 920 – Elastomeric Joint Sealants.
	B. ASTM C 1083 – Water Absorption of Cellular Elastomeric Gaskets and Sealants.
	C. ASTM E 96 – Standard Test for Water Vapor Permeance.
	D. SWRI (Sealant, Waterproofing and Restoration Institute) – Sealant and Caulking Guide Specification.

	1.5 ENVIRONMENTAL CONDITIONS
	A. The ambient temperature shall be between 40 and 90 degrees F when sealant is applied, unless recommended otherwise by sealant manufacturer.

	1.6 QUALITY ASSURANCE
	A. Applicator shall have a minimum of two years of experience installing sealants in projects of similar scope.
	B. Perform work in accordance with sealant manufacturer’s requirements for preparation of surfaces and material installation instructions.
	C. Color(s) of sealants selected shall be utilized throughout the project.  The use of multiple colors on a given bead run shall not be accepted.

	1.7 SUBMITTALS
	A. Samples and Certificates:  Submit small samples of each sealant type specified herein showing full color range, per section 01 3300.  Samples shall be accompanied by a Certificate of Compliance with requirements specified herein for each sealant t...
	B. Applicator's Affidavit:  Submit applicator's affidavit of qualification compliance.

	1.8 GUARANTEE
	A. Installed sealants and accessories shall be guaranteed for a period of five years from date of Substantial Completion.  Written guarantee shall include coverage of installed sealants and accessories which fail to achieve air tight and watertight se...

	1.9 DELIVERY, STORAGE AND HANDLING
	A. Deliver all sealants to the site in sealed containers, each bearing manufacturer's name and product designation.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. The use of a manufacturer's name and specification number is for the purpose of establishing the standard of quality and general configuration desired.  Products of other manufacturers, meeting all of the requirements specified herein, will only be...

	2.2 SEALANTS
	A. Sealants shall be self-leveling for horizontal and sloping joints with a maximum slope of 1 percent.  Non-sag sealants shall be used for steeper sloped joints, vertical joints and overhead joints.
	B. Silicone Sealant Type S, ASTM C920, Grade NS, Class 25, single component, chemical curing, non-sagging with color selected.  Equal to Dow Corning 795.
	C. Polyurethane Sealant Type S, ASTM C920, Grade NS, Class 25, single component, chemical curing, non-sagging with color as selected.  Equal to Sika 1A.

	2.3 BACKUP MATERIAL
	A. Use closed-cell polyethylene foam rod conforming to ASTM D 1751 and compatible with sealant used.  Size as shown or as recommended by manufacturers for all joints greater than 3/16 inch.

	2.4 BOND BREAKER
	A. As recommended by sealant manufacturer.

	2.5 PRIMER
	A. As recommended by sealant manufacturer.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. All surfaces to be sealed shall be clean, dry, sound and free of dust, loose mortar and other foreign materials.  Mask adjacent surfaces where necessary to maintain neat edge.  Starting of work will be construed as acceptance of all subsurfaces.

	3.2 INSTALLATION
	A. Apply all materials following manufacturer's recommendation and instructions.
	B. Fill sealant joint completely from back to top, without voids.
	C. Tool sealant joints slightly concave after sealant is installed on vertical and horizontal joints that are flush with adjacent surfaces.  On flashing reglets, sealant shall be installed with convex surface to shed water.

	3.3 CLEANING
	A. The surfaces next to the sealed joints shall be cleaned of smears or other soiling resulting from sealant applications.  At no additional cost to Owner, replace or repair to Owner's satisfaction any damaged surfaces resulting from sealant applicat...



	09 9000 painting and coating
	PART 1 -  GENERAL
	1.1 WORK INCLUDED:  This section covers the work necessary to furnish and install:
	A. Paint at the existing stucco finished vertical walls between the upper roof and the parapet walls as indicated on the Drawings.
	B. Paint at the existing metal roof fascia system to remain at the lower roof area as indicated on the Drawings.

	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.

	1.3 QUALITY ASSURANCE
	A. Painting Contractor:  Shall be regularly engaged in the application of paints and coatings specified and shall have previous experience within the last three years on projects similar in scope.  Upon request, submit evidence of qualification compli...

	1.4 SUBMITTALS
	A. Product Data:  For each paint system used, obtain from paint manufacturer for submittal, paint or coating manufacturers' technical product data sheets, including application instructions and paint colors available for each product used.  The requir...

	1.5 ENVIRONMENTAL CONDITIONS
	A. Paints and coatings shall not be applied in extreme heat, ambient temperatures below 40 degrees F., or relative humidity in excess of 90 percent, unless otherwise recommended by the paint or coating materials manufacturer, nor in dust, smoke-laden...

	1.6 DELIVERY, STORAGE AND HANDLING
	A. All materials shall be delivered to the project site in unopened containers that plainly show at the time of use the designated name, date of manufacture, color, and name of manufacturer.  Paint and coating materials shall be stored in a suitable p...
	B. Paint and coating material shall be kept sealed when not in use.
	C. Store paint materials at minimum ambient temperature of 45 degrees F. and a maximum of 90 degrees F, in well ventilated area, unless required otherwise by manufacturers' instructions.
	D. Take precautionary measures to prevent fire hazards and spontaneous combustion.

	1.7 SAFETY
	A. Painting shall be performed in strict accordance with the safety recommendations of the applicable paint or coating materials manufacturer; with the safety recommendations of the National Association of Corrosion Engineers contained in the publicat...

	1.8 GUARANTEE
	A. Contractor shall provide a written guarantee against defects in materials and workmanship for a period of two years from the date of Substantial Completion of the project.  This guarantee shall include, but not be limited to, blistering, peeling, c...


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Existing Stucco Finished Vertical Walls:  Sherwin-Williams, or approved equal.
	B. Existing Metal Fascia Panels:  Tremco Republic Restoration System, or approved equal.

	2.2 PAINT AND COATING MATERIALS
	A. Accessory Materials:  Shellac, turpentine, linseed oil, paint thinners and other materials not specifically indicated but required to achieve the finishes specified, shall be commercial quality and as recommended by the manufacturer of the applicab...
	B. Provide two coat elastomeric textured coating system as recommended by Sherwin-Williams for the exterior stucco painting.  Color to match existing.
	C. System – Metal Roofing:  Prime any / all rusted areas with Solargard RST Primer WB.  Apply two coats of Solargard Acrythane in spray application. Color to match existing.

	2.3 COLORS
	A. Color selections will be made during construction phase submittals and to match existing conditions.


	PART 3 -  EXECUTION
	3.1 INSPECTION
	A. Verify that surfaces are ready to receive work as instructed by the product manufacturer.
	B. Examine surfaces scheduled to be finished prior to commencement of work.  Report any condition that may potentially affect proper application.
	C. Beginning of paint and coating application means acceptance of surfaces.

	3.2 PREPARATION
	A. Prepare surfaces per manufacturers recommendations prior to painting.

	3.3 PROTECTION
	A. Protect elements surrounding the work from damage or disfiguration.
	B. Repair damage to other surfaces caused by work.
	C. Furnish drop cloths, shields and protective methods to prevent spray from disfiguring other surfaces.
	D. Remove empty paint containers from site.

	3.4 APPLICATION
	A. General:  Paint and coating manufacturers' printed instructions for applying each type of paint or coating shall be furnished prior to application.  Apply all paints and coatings in strict accordance with the paint manufacturers' recommendations.  ...
	B. Damaged Coatings:  Damaged coatings shall be corrected in accordance with the recommendations of the paint manufacturer.
	C. Unsatisfactory Application:  If the item has an improper finish color or insufficient film thickness, the surface shall be cleaned and top coated with the specified paint material to obtain the specified color and coverage.  Specific surface prepar...

	3.5 CLEANING
	A. All cloths and waste that might constitute a fire hazard shall be placed in closed metal containers or destroyed at the end of each day.
	B. Upon completion of the work, all staging, scaffolding and containers shall be removed from the project site.  Paint spots, oil or stains upon adjacent surfaces and shall be completely removed from the project site.
	END OF SECTION



	20 0000 general mechanical requirements
	PART 1 -  GENERAL
	1.2 RELATED REQUIREMENTS
	A. Refer to Division 00 and 01 Sections of these specifications.



	26 0000 general electrical requirements
	PART 1 -  GENERAL
	PART 2 -  PRODUCTS
	2.1 Raceways:  The general wiring method is to be metallic raceways.  All new exterior mounted conduit shall be rigid galvanized or weathertight flex, approved for exterior use.
	A. Connectors, Couplings and Fittings:  Conduit connectors and couplings shall be exterior grade compression type units.  Set Screw type connectors and couplings of malleable steel shall not be used.  No cast metal fittings or indenture type fittings ...
	2.2 CONDUCTORS
	A. General:  All conductors shall be copper #12 minimum: Sizes are AWG; 600 volt insulation, type rated for exterior use. Provide size of new conductors required per NEC.
	2.3 BOXES AND FITTINGS
	A. All new boxes, fittings, clamps, hangers, etc. required for this project shall be galvanized Code gauge steel.  Covers shall be attached with stainless steel screws at the exterior.  All new exterior units shall be cast, weatherproof type and gaske...
	2.4 DISCONNECT SWITCHES
	A. If new disconnect switches are required, the following are acceptable producers:  Square D or Siemens ITE.  All new products shall be furnished by one provider.
	B. Provide NEMA Heavy Duty type H.D., Underwriters Laboratories listed safety switches of voltage and ampere rating required by equipment.
	C. Switch operating mechanism of new equipment shall be quick make, quick break.  Switches shall have a dual interlock to prevent opening of door when switch is in "ON" position, or closing of switch when in the “OFF” position and the door is in "OPEN...
	D. Enclosure shall be NEMA 3R enclosure and shall be code gauge (UL 98) galvanized steel with rust inhibiting phosphate and baked enamel finish.
	2.5 SLEEVES FOR RACEWAYS AND CABLES
	A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain ends.
	B. Cast-Iron Pipe Sleeves:  Cast or fabricated "wall pipe," equivalent to ductile iron pressure pipe, with plain ends and integral water stop.
	C. Description:  Modular sealing device, designed for field assembly, to fill annular space between sleeve and raceway or cable.
	D. Sealing Elements:  EPDM interlocking links shaped to fit surface of cable or conduit.  Include type and number required for material and size of raceway or cable.
	E. Pressure Plates:  Plastic.  Include two for each sealing element.
	F. Connecting Bolts and Nuts:  Carbon steel with corrosion-resistant coating of length required to secure pressure plates to sealing elements.  Include one for each sealing element.
	PART 3 -  EXECUTION
	3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION
	A. Comply with NECA 1.
	B. Remove and reinstall electrical equipment back in original locations, unless there is a Code conflict requiring modification of the installation.
	C. Equipment:  Connect in such a way as to facilitate future disconnecting with minimum interference with other items in the vicinity.
	3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS
	A.  Electrical penetrations occur when raceways, cables, wireways, cable trays, or bussways penetrate roof deck or walls.
	B. Install sleeves for new penetrations using core-drilled holes.
	C. Cut sleeves to length for mounting flush with both surfaces.
	D. Size pipe sleeves to provide 1/4-inch annular clear space between sleeve and raceway or cable unless sleeve seal is to be installed.
	E. Seal space outside of sleeves with grout for penetrations of concrete.
	F. Roof-Penetration Sleeves:  Seal penetration of individual raceways and cables with flashings in coordination with the roof replacement work.
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