

**ADDENDUM NO. 1  
BID NO. 2022-v  
FIRE STATION NO. 51  
EXPANSION**

Date of Addenda: April 14, 2022

Construction time is 180 calendar days following execution of contract.

**END OF ADDENDA NO. 1**

(Please acknowledge receipt of Addenda on Bid Form)