

Addendum 4
Disaster Debris Removal and Disposal Services
RFP2019-S

Due to conflicting and confusing information distributed in Addendum 2, we are moving the due date for this RFP to October 15. I am sorry for these issues. I issued the addendum and was then out sick for a few days and could not correct them in a timely manner.

If you have already submitted your proposal. I will hold it unopened until the new due date. I will issue a final addendum no later than October 8 2019. If any new information changes anything in your proposal, you may send 1 new original and thumb drive or cd of your revised proposal. Again I apologize for the confusion caused by Addendum 2.

New Due Date – 10/15/2019

**Address for submittals – 135 NE Hernando Ave
Lake City, FL 32055**