

**ADDENDUM NO 1  
RFQ 2025-D  
PUBLIC SAFETY COMPLEX DESIGN SERVICES**

**NOTICE TO CONTRACTORS**

1. Change bid due date to Thursday, April 3, 2025 at 2:00PM

**Q/A**

1. How large is the new building estimated at?
  - a. **30,000 SQFT**
2. Is there additional funding from county for design services?
  - a. **NO ADDITIONAL FUNDING AT THIS TIME**
3. If this is all the funds for this project, would the county consider doing an advanced schematic design package, allowing the county to fully understand the project budget but without doing full construction documents?
  - a. **GRANT IS REQUESTING ACTUAL CONSTRUCTION DOCUMENTS, THE ADVANCED SCHEMATIC PACKAGE WOULD NOT BE ACCEPTED BY THE STATE.**
4. Can you please confirm whether "Attachment A" should be included in the response?
  - a. **YES**
5. if we were to add another out of state architect as a consultant, does Columbia County have any requirements, such as an agreement, between our firm and architect?
  - a. **THIS WOULD BE DISCUSSED DURING THE NEGOTIATION PHASE**

**END OF ADDENDUM NO. 1**  
(Please acknowledge receipt of Addendums)