



**RoofCrafters Florida**  
Corporate Mailing:  
1308 E US HWY 80  
Bloomington, GA 31302  
Phone: 877-676-6373

**Company Representative**  
Harrison Graham  
harrison@roof-crafters.com

**366 SW Knox Metal  
Roof Repair**  
04/26/2022  
Claim Information

**Philip Meadows**  
**Meadows Commercial**  
366 Southwest Knox Street 101  
Lake City, FL 32025  
(904) 724-3901

Job: Philip Meadows

## Repair Section

Scope of work:

- To obtain all permits, if required.
- To provide all set-up, safety equipment and manpower needed to complete the project in a safe and timely manner.
- Protect all decks, shrubs and landscaping with tarps as needed.
- Crews will maintain safety at all times during the construction process.
- Job-site cleanup shall be accomplished, leaving the area free of all materials and roofing debris.

The following items shall be accomplished:

1. Remove all gutters and downspouts from the front and back of the building, and dispose of all debris.
2. Remove all field and lap screws as needed from the eaves of the building.
3. Install new PBR panel inside foam closure along the eaves on the front and rear of the building.
4. Install new field and lap screws as needed along the eaves to re-secure existing PBR roof panels.
5. Remove and replace any rusted or damaged roof fasteners found to prevent future leaks.
6. Caulk and seal small hole observed in the roof deck.

EXCLUDES:

- Interior repairs, unless listed above.
- New gutter system is not included in this quote.


\*Color match can not be guaranteed on any repairs due to existing roofing material aging and fading. We will do our absolute best to match the existing materials.

\*A one year warranty is include for the services outlined on this quote only, from the date the services are rendered.

**\$7,397.83**

**TOTAL**

**\$7,397.83**

Starting at **\$125/month** with  **Acorn** • [APPLY](#)

Enter a disclaimer to appear on printed estimates.

\*\*\*Estimate price is good for 10 days unless otherwise stated\*\*\*

Customer has 3 days from date of signature to cancel signed contract. Cancellation must be in writing within 3 days. If cancelled after the 3 days, a 5% cancellation fee will be billed to cover time and cost already put into the job.

\*\*\*\*\*INSURANCE JOBS\*\*\*\*\*

First check and deductible are due upon signing of estimated contract. A partial payment invoice will be sent to reflect the payment. Final invoice will be sent upon completion.

\*\*\*\*\*RETAIL JOBS\*\*\*\*\*

Payment due upon completion. Invoice will be sent.

**4 WAYS TO PAY**

**Check – please hand to the Field Supervisor, assigned to your job, at completion.**

**Echeck – over the phone or via a Quickbooks' invoice. No fee charged. (912-920-4147 option 3)**

**Credit Card – over the phone or through an electronic invoice. 3% fee added. (912-920-4147 option 3)**

**Wire - a deduction for the amount of \$30 may be taken to cover wire fee when you pay this way. Wire instructions to be emailed per request. (912-920-4147 option 3)**

**Late payments** are subject to a 5% late fee, with a possible 15% late fee imposed for payments over 30 days. Should RoofCrafters hire an attorney for collection efforts, all attorney and related fees will be the responsibility of the property owner.

A paid-in-full receipt shall be provided once all balances are paid. Reroof warranty information shall be processed and sent to you by the appropriate material manufacturer after full payment is received.

If financed, payment authorization is required by the customer within 24 hours of project completion. Authorization request shall be provided by text or email to contact information on file. Please contact to your lender for exact details of your plan.

If you have any questions, please contact us to discuss.

Please leave us a review at [BBB](#), [HomeAdvisor](#), [Yelp](#), [Facebook](#), [Google](#) THANK YOU!!

***Thank you for choosing RoofCrafters for all your roofing needs!***

**By your signature below, you are authorizing RoofCrafters to perform the scope of work.**

.....



e-Signed by Harrison Graham

Company Authorized Signature

04/26/2022  
Date



e-Signed by Philip Meadows

Customer Signature

04/26/2022  
Date

Customer Signature

Date