



FLORIDA SERVICES SOLUTIONS INSTALLED SALES CONTRACT

LOWE'S AUTHORIZED REPRESENTATIVE		SALES ID	DATE
Richie Kahlich		1649239	07/05/2021
STORE NO.	STREET ADDRESS		
0179	3463 NW Bascom Norris Dr		
CITY	STATE	ZIP	
Lake City	FL	32055	
TELEPHONE			
386-719-6622			
EMAIL			
richie.g.kahlich@store.lowes.com			
LOWE'S CONTRACTOR LICENSE #		LOWE'S REPRESENTATIVE LICENSE #	
CCC1326824, CGC1508417, CRC1327732, FRO4517, FRO1584, FRO6140		(If Applicable)	

CUSTOMER NAME			
MARY BISHOP - Linda Gallagher			
STREET ADDRESS			
5465 SE Country Club Rd			
CITY	STATE	ZIP	
Lake City	FL	32025	
TELEPHONE			
386-365-4857			
EMAIL			
CREDIT/DEBIT	CHECK	LCC CARD	GIFT CARD
<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>

This is only a quote for the merchandise and services printed below; **Lowe's does not offer services to paint, seal or stain fences.** This becomes an agreement upon payment and issuance of a Lowe's receipt, upon pay-ment, the entire agreement, including the specifically completed pages of this document, the Terms and Conditions included with this document and any other addenda and attachments hereto, shall be referred to herein as this "Contract." PLEASE READ THIS ENTIRE DOCUMENT, INCLUDING THE "NOTICES," "TERMS AND CONDITIONS," AND "ADDENDUM" CONTAINED WITHIN THIS CONTRACT ON THE FOLLOWING PAGES BEFORE SIGNING.

INSTALLATION STREET ADDRESS	CITY	STATE	ZIP
→ 5465 SE Country Club Rd	Lake City	FL	32025

MATERIALS AND WORK TO BE PERFORMED (I.E. ITEM NUMBERS, COLORS, DIMENSIONS, CONSIDERATIONS):

Install (7) Atrium Reliabilt 130 Series White Vinyl Single Hung
Windows & (1) Slider/Picture/Slider Atrium Reliabilt 130 Series White
Vinyl Window w/ Ultra Low E & Argon Gas. Price Includes 15% Promo
18 Months 0%
FL #'s 20100.2 ; 20472.1
→ CONTRACT TOTAL (INCLUDING TAX) \$5,603.92

Work is to commence upon reasonable availability of Contractor and/or any special order or customer made Good(s) which is anticipated to be 10/29/2021 [fill in date]. Estimated completion date is 11/29/2021 [fill in date]. COVID-19 has affected manufacturers and labor markets, with the production of fence, deck and generator material experiencing significant delays and installation start dates that are at least three (3) months away in most cases. Please also note that weather can delay start dates for these and other exterior categories, particularly in colder climates.