



Reed McDaniel Construction, Inc

2230 SE BAYA DR
Lake City Florida 32025
386-752-4072
paulm.rmc@gmail.com
ReedMcDanielConstruction.com

INVOICE

Bill To

George Pelaez

214 SE Crow Ct
Lake City, FL, 32025
813-205-7243

Invoice#	INV-4152
Invoice Date	07/07/2023
Terms	Due on Receipt
Due Date	07/07/2023

Item & Description	Qty	Rate	Amount
Master bathroom remodel as follows: *Remove existing fiberglass shower unit, vanity, flooring, toilet, mirror and light *Open up "dead space wall approx. 2'x5' to allow for expanded Master footprint *Frame new 2'x2' linen closet *Update wall and floor plumbing to allow for new bathroom layout *Widen existing bath entry door to 32" and relocate approx. 2' to accommodate for new linen closet. *Drywall repair/replace as needed *Install new 34"x60" tile shower, 1 12"x12" shower niche, adjustable height hand held shower wand and obscure glass by-pass shower door *Provide and Install new bathroom tile flooring *Provide and Install new double vanity (60"), vanity faucets and 1 large mirror *Install base and door trim *Paint all new work	1		
	1	0.00	0.00

- 1) Quote good for 7 days.
2) There is a 3% convenience fee for the use of a credit/debit card.