










Mayo Truss Company 845 E US 27 Mayo, FL. 32066 (386) 294-3988 Fax: (386) 294-3981			To: SCCI ,		Quotation			
Project: Evans Model:			Block No: Lot No:		Job Number: 0820-102			
Contact:	Site:	Office:	Deliver To:			Page: 1 Date: 01/27/25 15:55:33		
Name:	Office	Office				Account No: 000000048		
Phone:	(386) 752-5152					Designer: Lynn Bell		
Fax:						Estimator: Jason DeGroff		
						Salesperson: Inside Sales		
						Quote Number: 0820-102		
						P.O. Number:		

Profile:	Qty:	Truss Id:	Span:	Truss Type:	Slope	LOH	ROH	
	1	CJ01	09-10-13 2 X 4 / 2 X 4	DIAGONAL HIP	2.12	02-01-07		
	1	(1) 2-Ply H01	28-08-00 2 X 4 / 2 X 6	HIP GIRDER	3.00	01-06-00	01-06-00	
	5	J01	07-00-00 2 X 4 / 2 X 4	JACK-OPEN	3.00	01-06-00		
	2	J02	01-00-00 2 X 4 /	JACK-OPEN	3.00	01-06-00		
	2	J03	03-00-00 2 X 4 / 2 X 4	JACK-OPEN	3.00	01-06-00		
	2	J04	05-00-00 2 X 4 / 2 X 4	JACK-OPEN	3.00	01-06-00		
	6	T04	34-04-00 2 X 4 / 2 X 4	ROOF SPECIAL	3.00	01-06-00	01-06-00	
	10	T05	34-04-00 2 X 4 / 2 X 4	ROOF SPECIAL	3.00 3.00	01-06-00	01-06-00	
	1	T06	34-04-00 2 X 4 / 2 X 4	ROOF SPECIAL	3.00 3.00	01-06-00	01-06-00	

ALL PRICES BASED ON CURRENT LUMBER PRICES AND ARE SUBJECT TO CHANGE WITHOUT NOTICE.		
CANCELLATIONS ARE NOT PERMITTED ONCE PRODUCTION HAS BEGUN DUE TO THE CUSTOM NATURE OF THE PRODUCT. DEPOSITS SERVE AS APPROVAL AND ACCPETANCE OF ORDER AND ALL TERMS OF SALE AND DELIVERY.		
Scheduling is tentative and may be impacted due to current lumber and steel shortages.	Sales Tax: 7.000%	\$241.99
MAYO TRUSS IS NOT RESPONSIBLE FOR CRANE SCHEDLUING AND/OR FEES. MAYO TRUSS RESERVES THE RIGHT TO DETERMINE WHETHER THE SITE FOR DELIVERY REQUESTED BY THE PURCHASER IS SUITABLE FOR SUCH DELIVERY AND MAYO TRUSS MAY REFUSE TO DELIVER TO A SITE IF MAYO TRUSS IS OF THE OPINION THAT DELIVERY WOULD BE UNSUITABLE OR UNSAFE. THE PURCHASER SHALL BE RESPONSIBLE FOR ALL COSTS AND DAMAGES INCURRED WHERE ADEQUATE ACCESS FOR DELIVERY CANNOT BE OBTAINED.	Selling Price	\$3,699.02
IF LUMBER PRICES CHANGE MORE THAN 15% BETWEEN THE TIME OF ORDERING AND PRODUCTION** MAYO TRUSS RESERVES THE RIGHT TO REPRICE ORDER AT CURRENT MATERIAL PRICING AND WILL ALERT THE CUSTOMER OF THIS SCENARIO BEFORE PRODUCTION TO ALLOW THE CUSTOMER TO DECIDE IF THEY WISH TO CONTINUE WITH THE ORDER.		
**AS SCHEDULING IS DEFINED AS TENTATIVE, AND SUBJECT TO CHANGE, THE TIME AT WHICH MATERIAL PRICING IS REVIEWED PRIOR TO PRODUCTION IS SUBJECT TO THIS CHANGE AS WELL		
-----New Customers----- We require a \$250 Non-refundable deposit for sealed truss engineering, As well as a 50% deposit and a copy of either the notice of commencement or building permit upon ordering, in order to get you on the calendar and into production. Receipt of a deposit constitutes a confirmation of ordering and acceptance of the terms/disclaimer on the latest quore for the associated job. These are deposits and as such are applied to the balance of the trusses. These deposits DO NOT lock in any pricing. See above regarding Pricing adjustments due to changes in materials.		

If order is canceled before production the customer will be refunded the 50% deposit, but will forfeit the \$250 deposit for sealed truss engineering. If the order is canceled after production has started the customer will forfeit both the \$250 for truss engineering and the 50% deposit.

Total Truss Count : 31

Max Truss Height :08-05-05

Total Designs :9