Whiddon Construction Company

Statement of Work

1. Demo

- 1.1 Remove and dispose existing flooring
- 1.2 Remove and disposal of kitchen.
- 1.3 Demo existing drywall from interior walls.
- 1.4 Demo 2 bathrooms

2. Build Back

- 2.1 Upgrade electrical, plumbing.
- 2.2 Close in laundry and reconfigure doors.
- 2.3 Change out doors in hall closets and other misc. interior doors.
- 2.4 Update Guest bath with new fixtures and tile.
- 2.5 New kitchen cabinets and counters with island expanded into dining room.
- 2.6 Upgrade windows and sliding glass doors to new French doors.
- 2.7 Scrape existing popcorn ceilings in all areas and change to knock down finish.
- 2.8 Tile new master bath with shower, clawfoot tub with circular shower curtain and rain head.
- 2.9 New vinyl plank floor throughout, tile in baths.
- 2.10 Install new drywall on all interior walls.
- 2.11 Finish paint inside of home, including all trim.

Zwerdling Remodel Page 2 of 2